RAIPUR DEVELOPMENT AUTHORITY
Bhakt Mata karma Commercial Complex,
New Rajendra Nagar, Raipur — 492006, C.G.
Email: cerdaryp@gmail.com, Web site: https://rda.cgstate.gov.in
Phone: + 91 - 771 -2536188, 2536788
Fax: + 91 - 771 -2534688,

NOTICE INVITING TENDER

NIT NO: 23, DATED: 05.09.2024

NAME OF THE WORK

Providing, laying, jointing, testing and commissioning of 100,200 &
250 mm dia socket & spigot centrifugally cast (Spun) Ductile Iron
pressure pipes with inside cement mortar lining (class K-9) with
valve specials and all fitting i/c all allied civil works complete with
I-year of Defect Liability Period at Boriykhurd Scheme.

Probable Amount of Contract: INR 44.03 Lakh

Executive Engineer
Raipur Development Authority
Raipur [C.G]




RAIPUR DEVELOPMENT AUTHORITY

DETAILED NOTICE INVITING TENDER

(IN FORM: A, FOR CONSTRUCTION AND MAINTENANCE WORKS)
N.L.T. No :- 23 DATE 05.09.2024

Tenders are invited in Form A online, from Contractors Registered in “D” and above Class in New
Registration System “Unified Registration System -[e-Registration]” with Chhattisgarh P.W.D. for the
following work as per The schedule of rates issued by the Engineer-in-Chief, PHE Department, CG
Raipur for pipeline works inforce from 01.06.2020 with all amendments issued up to the date of issue of
NIT and Building Work issued by E-in-C, P.W.D. Raipur in force from 01.01.2015 with all amendments
issued up to the date of issue of NIT. Cost of tender form: - Rs. 5,000/- + Processing fee Rs. 311/- (For
tenders online)

Probable
NIT No. & amount Completion Cost of tender
Name of work .
Date of period document
contract

Amount of
Earnest
Money

Providing, laying,
jointing,  testing and
commissioning of
100,200 & 250 mm dia
socket & spigot
centrifugally cast (Spun)
Ductile Iron pressure INR 44.03 01 Month
pipes with inside cement ) from reckoned INR 5,000.00/- INR 50,000/-
. . Lakh
mortar lining (class K-9) date
with valve specials and
all fitting i/c all allied
civil. works complete
with 1-year of Defect
Liability Period at
Boriykhurd Scheme.

23, Date
05.09.2024

For Online tenders: - The complete Tender documents can be viewed/Downloaded from the e-
procurement portal at https://eproc.cgstate.gov.in as per the Tender schedule provided in the NIT. Bids
must be submitted online only at https://eproc.cgstate.gov.in according to the deadlines specified in the NIT.
Bids received online shall be opened as per the schedule mentioned in the NIT. Bids through any other
mode shall not be entertained.

As the bids of the contractors have to be digitally signed by the contractor before submitting the bids Online
, the bidders are advised to obtain Digital Certificates in order to bid for the work.

e Amount of Earnest Money : The bidders shall also submit Earnest money only in the shape of Bank
drafts or FDR in favour of the Chief Executive Officer ,Raipur Development Authority. valid for a
period of 12 months at least .

Tender Schedule:
Sr. No Stages Date & Time

From 05/09/2024 @ 5.30 PM

1. Online Tender Download to
26/09/2024 @ 4.00 PM
2. Last date of Online Bid Submission upto 26/09/2024 @ 5.30 PM
3. Physical Receipt of Envelope B in RDA office upto 27/09/2024 @ 3:00 PM
4 Opening of Envelope (A) On'lme & Envelope (B) 27/09/2024 @ 4:00 PM
received physically
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Online Financial proposal Opening Envelope (C) | Will be intimated later.

1. Eligibility Criteria : Bidders who fulfill the following requirements shall be eligible to
apply. Joint ventures/ Consortium is not allowed.

1l

iii.

iv.

V1.

vii.

Viii.

Eligibility Criteria for work experience : To be eligible to participate in the
bidding process, bidders must have satisfactorily completed, within the last five
financial years, at least one project involving the provision , laying, jointing, testing,
and commissioning of 250 mm diameter socket and spigot centrifugally cast (Spun)
Ductile Iron pressure pipes, with a minimum length of 400 meters, under a single
work order. For this purpose, only experience certificates issued by an officer not
below the rank of Project Manager/Executive Engineer or equivalent shall be
considered.

Bank Solvency: The bidder should have a bank solvency of Rs. 6.60 Lacs (Rupees
Six Lacs Sixty thousand only) issued by any scheduled Bank. The solvency
certificate should not be more than twelve months old.

It is mandatory to submit the documents listed below online in Envelope A and
Envelope C, as well as physically in Envelope B. Please note that these documents
are critical for the responsiveness of the bid. Failure to include them will result in the
rejection of the bid. —

a) (Envelope A) Online

i. Copy of Valid registration in CGPWD.
ii. Scanned copy of Affidavit in prescribed format Annexure 3 attached in N.LT.
Documents.
iii.  Scanned Copy of EMD.
iv. Receipt of payment made for tender document.
v. Scanned copy of pre contract integrity pact duly signed (On Rs. 100 Non judicial
stamp paper, duly Notarized) Annexure-H.
vi. Valid Bank Solvency Annexure-I.
vii. Income Tax return for last 5 (Five) Financial years Annexure-J.
viii. GST registration and copy of PAN Card.
ix. Experience certificate of similar nature of work for technical qualification.

b) (Envelope C) Online : Financial offer. (in form-A only)

¢) (Envelope B) physically :

i.  Affidavit in prescribed format ( Annexure 3) in Original .

ii. Original EMD in the from of DD/BG/Bankers Cheque/FDR of
Nationalized/Scheduled Bank drawn in favour of the chief executive officer, Raipur
Development Authority, Raipur (C.G.) Payable at Raipur in a separate, sealed
envelope.

iii. Pre contract integrity pact duly signed (On Rs. 100 Non judicial stamp paper, duly
Notarized) in Original.

iv.  Any other information required for completing and submitting the tender by Bidders
in accordance with these instructions.

Envelope “B” should be submitted only through Registered Post/Speed Post so as to reach
in the Following Address: -Office of Chief Executive Officer, Raipur Development
Authority, Bhakt Mata Karma Parisar, 2" floor, New Rajendra Nagar, Raipur (C.G.).

Conditional tenders are liable for rejection.

Before the deadline for submission of tender, CEO,RDA, Raipur modify the tender
document by issuing amendment.

Any amendment thus issued shall be part of the tender document and shall be uploaded to e-
procurement portal of https://eproc.cgstate.gov.in .

Executive Engineer, Raipur will open online envelope containing Envelope A received
online and Envelope (B) received physically, in the presence of the tender(s) /



1.1
1.2

1.2.1.

1.2.2.

1.3:
1.4:

1.5

1.6:

1.7:

1.8:
1.9.

representatives who choose to attend at the time, date and place specified in the Notice
inviting tender

iX. The Dates for opening of Envelope A, B & C shall be as under:

i. Opening of Envelope A online & Envelope B (Received by Post) On 27.09.2024 at
04:00 PM.

ii. After evaluation of Technical Proposal, the authority will inform eligible bidders about
date and time of opening of price bid. (Envelope-C)

X. The bidder is advised to visit the site of work at their own expense to examine the location
and its surroundings, ensuring they collect all necessary information for a proper assessment
of the prospective assignment. The work involves laying new pipelines as an alternative to
the existing drinking water pipeline, which will eventually be decommissioned. It is the
contractor's responsibility to ensure that the existing pipeline remains operational
throughout the contract period, ensuring that water supply to the neighboring areas is not
disrupted. Should any incidents occur during the work, such as damage or obstructions to
the water supply, the selected bidder will be held responsible and liable for any damages or
costs required for repairs.

For Manual tenders :- Deleted

Deleted

Deleted

Deleted

Deleted
No two or more concerns in which an individual is interested, as a proprietor and/ or partner shall

tender for the execution of the same Work. If they do so all such tenders shall be liable to be
rejected.

The Chief Executive Officer, RDA, shall be competent to accept the tenders.

Tender document consisting of plans, specifications, schedule(s) of quantities of the various items
of work to be done, the conditions of contract and other necessary documents, together with
addressed envelopes to be used for return of forms and other documents will be open for inspection
and issued/sold on payment of Rs.---------- up to close of office hours of -------------—--—-—-

The copies of others drawings and documents pertaining to the work signed for the purpose of
identification by the accepting office or his accredited representative and samples of materials to be
arranged by the contractor will be open for inspection by tenderers at the offices of ...............
....................... during working hours between up to the date mentioned in clause 1.1 & 1.6 above.
Tenders shall not be received by any other means like ordinary post or personal delivery.

Any manual tender received through registered post (AD.) Speed post after close of office hours of
the prescribed dead line for receipt of tenders shall not be received from the postman and or if
received shall be returned back to the tenderer unopened. All other tenders received before the
prescribed deadline for receipt of tenders shall be in kept in safe custody with the office
Superintendent or Divisional Accountant or Senior Account Clerk of the office of Superintending
Engineer/Executive Engineer (as the case may be) till the prescribed time for opening of tenders.

On line and /or manual tenders shall be opened on date ......... foveeen /200 at ......ooeinnn, at the

office of the CEO, RDA, RAIPUR before the contractors or his authorized representative
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intending to be present

1.10 Al

manual tenders received after the prescribed deadline shall be returned back unopened after

subscribing the following remarks with dated initials by Superintending Engineer/ Executive

Engineer or office Superintendent/D.A/S.A.C.

"Received late on date at AM./ P.M. hence not entertained and returned”
1.11 NOTES FOR GUIDANCE OF THE DEPARTMENTAL OFFICERS ONLY

Note (I): Fill in the blanks and strike out whichever is not applicable carefully before issue of N.L.T.

for publication and display on the notice board as well as before sale / issue to intending tenderers.

Note (II): Unless the tender forms with complete documents are fully prepared and ready for delivery to

intending tenderers; the notice shall not be displayed on the notice board nor sent for

publication in the press.

Note (I1I):

All tenders received after the deadline shall be noted in the register to be maintained in the

concerned office & shall be counter signed by the head of office in the following format.

S.No.

Initial of person
Time & date of Date initials of the
Name of work who returned the
receipt head office.
tender.

Note (IV):

Note (V):

The names of tenderer(s) or their authorized representative present at the time of opening of
tender(s) shall be noted in a register and their signature obtained in token of their presence.
Rates and conditions, if any, offered by the tenderer(s) shall be read aloud by the officer
opening the tender(s), so that the same can be noted by the tenderers or their representatives, if
they so desire. The rates as well as conditions contained in the forwarding letter or separately
attached to the tender(s) be read out, may also be got signed by all the tenderers or their
representatives, who might be present. If they so desire. Comparative statements when ready
(this should be as far as possible be got ready on the day after opening tenders) should also be
exhibited publicly to the tenderers or their representatives.

The officer opening the tender(s) should mark every tender under his dated initials by the
fraction, the denominator of each will show the order in which the tenders are opened and the
numerator will show the total number of tenders received. This should be done invariably on
the first page of the tender form and on page (2) where the tenderers are to sign as well as
pages of schedule of items. (Annexure-E) attested and number the corrections and overwriting
on each in tender with dated initials. If some words or figure is/are corrected more than once,

then all of such corrections must be initialed with date.

1.12 INSTRUCTIONS FOR GUIDANCE OF TENDERERS

The
I) The

tender will be liable to be rejected out-right, if while submitting it:-

tenderer proposes any alterations in the work specified, in the time allowed for carrying out the

work or any conditions thereof - or

1D Any of the pages of the tenders removed or replaced - or
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111)

V)
V)
VI)

VII)

2.2:

2.2.1

22.2:

2.2.3:

2.2.4:

2.2.5:

In the case of item rate tenders, rates are not entered in figures, and in words and the total of the
each item and grand totals are not written by the tenderers in the last column of the schedule of
items (Annexure-E under his signature - or

If erasures without attestation are made by him in the tender - or

If all corrections and conditions and pasted slips are not initialed & dated by the tenderer - or
If the tenderer or in the case, each partner or any partners so authorized thereof, does not sign or
signature/signatures is/are not attested by a witness on page 2 of the tender in the space provided for
the purpose -  or

If documents are not filled in ink or by ball pen.

RATES:

The schedule of items: The schedule of all items of work to be executed is enclosed as
Annexure — E.

Percentage rate tender in form "A".

In respect of percentage rate tenders:- contractor should quote his separate tender percentage rate
above or below or at par the following schedule of rates and the base rate provided for the NON-
SOR items.

(a) Building Work: including water supply & Sanitary fittings - The Schedule of rates issued by
the E-in-C PWD Raipur (C.G.) in force with effect from 01-01-2015 and its amendments
issued up to the date of issue of N.L.T.

(b) Pipe Line work (PHE) :“The schedule of rates issued by the Engineer-in-Chief, PHE
Department, CG Raipur for pipeline works inforce from 01.06.2020 with all amendments
issued up to the date of issue of NIT".

The percentage of tender above below or at par with the relevant schedule of rates inclusive of all
amendments issued up to the date of the issue of notice inviting tenders should be expressed on the
tender form itself, both in words and figures in such a way that interpolation is not possible and all
over writings should be neatly scored out and rewritten and the corrections should be duly attested

and dated prior to the submission of tender.

Tenders not specifying percentage in words will summarily be rejected. In the case of variation

between the rates stated in figure and words, the lesser of the two shall be deemed to be valid.

Any amendments to the schedule or rates after the date of issue of this tender notice or the date of
issue of any amendments to the N.I.T. specifically notifying the said amendments to the current
schedule of, rates, shall not apply to this tender.

The percentage tendered by the contractor will apply to those rates which find place in the Schedule
of rates mentioned in clause 2.2.1 or have been derived from the said Schedule of rates and not to
other items of work.

The percentage quoted by the contractor shall not be altered by the contractor during the term of
contract. The deduction or addition, as the case may be of the percentage will be calculated on the
amount of bill for the work done, after deducting the cost of materials supplied departmentally, if
any, at rates specified in the agreement

If the work involves more than one S.O.R. even then the contractor shall quote only single rate
6



which will be applicable for all the SOR and NON-SOR items mentioned in BOQ.

24 Lead and lift of water: No lead and lift for carting of water will be paid.

2.5 Lead and lift of materials: No lead and lift for carting of material shall be payable to the
contractor except in case of such items for which specific lead and or lift are provided in the
Schedule of rates mentioned in clause 2.2.1 of the N.L.T. or in the schedule of items in respect of
item rate tender.

2.6 Addition alteration and Non-Schedule items of works: - During the execution of the work there
is likelihood of addition alteration in the items of work and also of such items of work, which do not
find place in the Schedule of rates, referred to above, non sor items in respect of percentage rate
contracts (Form “A”), or such items which are not given in the schedule of items non sor items in
respect of item rate contracts (Form ‘B’), for which contractor has not quoted his rates.

Contractor will have to carry out these items of work

(1) for percentage rate tender (form A) -  as provided in clause 13 the conditions of contract

(i1) for item rate tender (form B) - as provided in clause 13 of the conditions of contract
However both (i) and (ii) are subject to further condition as below:-

(a) Prior approval of Technical sanction authority is required where net increase in agreement amount,
due to excess, in agreemented quantities and or quantities due to substitutions, non sor, non,
schedule items and any savings in agreemented quantities is upto 10 percent of agreemented amount
within the scope of work.

(b) Any variation beyond the limits as per (a) of this clause shall require prior approval of government.

(c) RDA shall have full powers either to accept or reject the variation proposal beyond 10 percent of

agreemented amount.

3 Submission of Tender :-

3.1: Earnest money: - No tender will be considered without the deposit of the specified earnest money
which will be returned to the unsuccessful tenderers on the rejection of their tenders, or earlier as
may be decided by the competent authority and on production of a certificate of
................................ that all tender documents have been returned, and will be retained from the
successful tenders as part of the security deposit.

3.2 Forms of earnest money:-

3.2.1: The amount of earnest money shall be accepted only in the shape of Bank drafts or in other interest

bearing shapes in favour of the Chief Executive Officer ,Raipur Development Authority.

valid for a period of ----------- months at least and further subject to appropriate verification by the

CEO.
3.2.2: Deleted.

33 Earnest Money in separate covers: The earnest money in one of the prescribed forms should be

produced / sent separately and not kept in the covers containing the tender and if the earnest money
is not found in accordance with the prescribed mode the tender will be returned unopened to the

tenderer in case of tenders to be submitted by registered .A.D. or speed post. In case of on line



34

34.1

tenders earnest money submitted shall be verified & if found in accordance with the prescribed

mode, then only on line financial offer shall be opened

Adjustment of the earnest money:- Earnest money, which has been deposited for a particular

work, will not be adjusted towards the earnest money for another work but can be adjusted (if
available) for the same work if tender is recalled and if requested in writing by the tenderer.

Refund of earnest money:

3.4.1. (1): [Ifitis decided on the same day to reject all the tenders, the earnest money of all tenderers shall

be refunded immediately after taking decision by the competent authority.

3.4.1.(i1) The earnest money of tenderers whose tenders are rejected shall be refunded .Also in case of

3.5

(b)

(©)

3.6

3.7:

3.8

3.8.1:

the tenderer whose tender is accepted, and /or conveyed after expiry of the validity period,
Earnest money shall be refundable unless validity period extended by the tenderer

Security Deposit: (a) The Security Deposit shall be recovered from the Running Bills and final bill @

5%(five) Percent as per clause — I of the agreement read with Para 3.5 of the N.L.T.

The amount of the E.M. shall not be adjusted when value of work done reaches the limit of the amount of
Contract or exceeds the probable amount of the contract.

For unbalanced tender rate additional security Deposit shall be deposited as per respective clause of “Special
Condition of NIT in percentage rate/item rate tenders.

Implication of submission of tender: Tenderers are advised to visit site sufficiently in advance of

the date fixed for submission of the tenders. A tenderer shall be deemed to have full knowledge of
the relevant documents, samples site etc. whether he inspects them or not.

The submission of a tender by a contractor implies that he has read the notice, conditions of tender
and all other contract documents and made himself aware of the standard and procedure, in this
respect, laid down in MORTH / I.R.C. Specification/ CPWD Specification /ISI Code for building
and electrical works to be done, has thoroughly inspected the quarries with their approaches, site
of work, etc., and satisfied himself regarding the suitability and availability of site of work, etc. and
satisfied himself regarding the suitability and availability of the materials at the quarries. The
responsibility of opening new quarries and construction and maintenance of approaches there to

shall lie wholly with the contractor.
Income Tax Certificate- A tenderer purchasing tender documents for works exceeding Rs. 10 lacs

shall submit either

(a) Income Tax clearance certificate issued with in 12 months from the date of receipt of tender.

OR
(b) His Income Tax return for the preceding 3 years and where law requires shall submit the audited
balance sheet of Profit and Loss Account Statements with auditor’s report for the preceding 3
years.
A financial capacity certificate or attested photocopy their — of, from any schedule bank along with
the application for the tender papers be submitted which should not be older than 12 months from
the date of application. Amount of financial capacity to be furnished shall be at least 15(fifteen) %
of amount put to tender
The financial capacity certificate shall have to be in the following format:
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CERTIFICATE

(on the letter head of the Bank)

On the basis of transactions/turn over in the account of

(Name and Address)
We are of the opinion that his financial capacity is to the extent of (both figures & words) Rs. .....ccccoveverriiernnnn.

This is without any prejudice and responsibility on our part.
Br Manager
With seal of Bank
Place:
Date :
----000----

In case of Online tender, financial offer shall not be opened & In case of manual tenders, tender copies

would not be issued/sold in the absence of these documents mentioned in clause 3.8 and 3.9.

3.9.  List of works In Progress: Tenderer must furnish a list of contracts already held by him at the time
of submitting the tender, in the Department and elsewhere showing therein.

3.9. (1): The amount of each contract and total period of completion with information of original
stipulated date of completion and actual date of completion.

3.9. (2): Balance of works remaining to be done, and the remaining time allowed as per contract.

3.9.  (3): The amount of solvency certificate produced by him at the time of enrolment in the department.

3.9.(4): Details of works where he withdraw his offer or did not-execute the agreement or where his
contracts were rescinded in any department/organization (by whatever name these are called) of the
Govt. of Chhattisgarh.

3.9(5): Tender submitted and wherever his offer is the lowest with details of work, contract sum& period
mentioned for completion there in.

3.9(6): Other required documents

3.10 Relationship: The contractor shall not be permitted to tender for works in the Division
(responsible for award and Execution of contracts) in which his near relative is posted as Divisional
Accountant. He shall intimate the name of his near relative working in the RDA, He shall also
intimate the name of persons who are working with him in any capacity or subsequently employed
by RDA. Any breach of this condition by the contractor would render himself liable to be removed
from the approved list of contractors of the department.

Note: By the term near relative is meant wife, husband, parents and son, grandson, brothers,



3.11

4.2

4.3:
44 .

4.5

4.6.:

4.7

4.7.1:

5.2

sisters, brother-in-law, father-in-law and mother-in-law.

Signature of the tenderer for the works shall be witnessed by another person and signature affixed
with his name designation and address in the space provided in the Tender document. Failure to
observe this condition can render the tender of the contractor liable to rejection.

Opening and acceptance of tender:

Place and time of opening : The tenders shall be opened at ............... or as suitable on the day
subsequent to the dead line prescribed for receipt for tenders as per Para 1.1 above by the concerned
Superintending Engineer/Executive Engineer in the presence of the tenderer or their duly authorised
agents who may choose to attend. The officer authorised to open the tender may depute another
officer to open the tender under unavoidable circumstances. If that day happens to be a holiday,
then it shall be opened on the immediate next working day at the same time and place.

Powers of Officer, receiving tenders: The officer who opens the tender and for which he is not

competent to accept, shall forward the tender to the competent authority through proper
administrative channel; with his definite recommendation and enclosing therein all the tenders so
received along with a complete set of approved NIT.

Conditional tender are liable to be rejected

Canvassing:- Canvassing for support in any from for the acceptance of any tender is strictly
prohibited. Any tenderer doing so will render himself liable to penalties which may include removal
to of his name from the register of approved contractors or penal action under section-8 of the M.P.
vinirdishtta Bhrasta Acharan Nivaran vidheyak , 1982.

Unsealed tenders : The tenders can be rejected if not properly sealed by wax or by sticking tape, in
the case of manual tenders

The authority competent to accept a tender reserves the right to accept the tender for the whole
work or for a distinct part thereof or by distributing the work between one or more tenderers,or
reject the tender as a whole without assigning any reason. Such decision shall not be open to
challenge in any forum or court of law.

Validity of offer:- Tender shall remain open up to 120 (one hundred twenty ) days from the

specified deadlines of receipt of tender(s) and in the event of the tenderer withdrawing his offer
before the aforesaid date, for any reason whatsoever, earnest money deposited shall be forfeited.

In the event of withdrawing his/her offer before the expiry of the period of validity of offer or
failing to execute the agreement as required by condition NO.8.1.1. of the notice inviting tender
(N.L.T.) he/she will not be entitled to tender for this work. In case of recall of tenders, in addition to
forfeiture of his/her earnest money as per provisions of condition nos. 4.7 & 8.1.1 of the N.L.T. as
may be applicable for the work, If the tenderer has committed a similar default on earlier occasion
(s)as well then his/her registration in the department may be suspended temporarily for a period of 2
(Two) years, from such date as may be ordered by the authority who had registered him/her.

Specifications:-

Brief Specifications:- A brief note on construction and specification of all the major items

of the work is enclosed in Annexure- D

Material of construction:- The materials of construction to be used in the work shall be
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governed by the MORTH /IRC specifications for Rural roads /other IRC publications and
their manual/ latest CPWD specifications/ISI codes for buildings and the relevant Indian
standard specification with amendments and revisions issued up to the date of tender notice.
Where ever any material has [.S.1. mark such material alone has to be used

53 Workmanship:- The work shall be carried out according to the specification referred to

hereinafter and according to sound engineering practice. The decision of the Executive
Engineer, in respect of workmanship will be final.
54 Specification for building work:- (Including water supply and sanitary fittings.)

5.4.1 The contractor shall execute the work in conformity with the standards and procedure laid down latest
CPWD specifications/ISI codes for buildings or special specification when ever enclosed separately
and in accordance with the approved drawings

5.4.2 Concrete. All concrete shall be Mixed in concrete mixer and compacted by mechanical vibrators.
Slump test shall be carried out during concreting and sample test cubes prepared and tested for
strength in accordance with the code. The Department will carry out the testing at the cost of
contractor.

The results of the tests shall conform with the required standard and if the Engineer-in-
charge considers that a structural test is necessary, the same shall be carried out as instructed by the
Engineer-in-charge at the contractor's expense and should the result of this be unsatisfactory the
contractor will be bound to take down and reconstruct the particular portion of which has given
unsatisfactory test results.

5.4.3 Bricks.:- The contractor should use the bricks manufactured on the metric system, as for as possible.

5.4.4 All timber used in the wood work for works must be properly seasoned. In case of important buildings
mechanical seasoning should be done in good seasoning plant.

In case the contractor does not procure good seasoned wood, he may be asked to get it

seasoned in plant at his own expense

5.4.5 Maintenance of roofs. Subject to the provision in the agreements, it will be the responsibility of the
contract to see that the roof does not leak, during the period of the fist rainy season in respect of tile
and sheet roofing and two consecutive rainy seasons in respect of lime concrete and cement concrete
terraced roof, after its completion. He will make good and replace all the defective work on this
account at his own cost.




7. Miscellaneous Conditions

1.: The tenderer or supplier should have a place of business in the State of Chhattisgarh from where the
goods would be supplied to various destination in the state and also hold a registration certificate as per
rules.

2.: The tenderer or supplier shall also submit the clearance certificate as provided under section 36 of
Chhattisgarh Vanijyak Kar Adhiniyam.

7.1 Subletting: The contractor shall not without the prior approval of the authority who has accepted the
tender in writing, sublet of assign to any other party or parties any portion of the work under the
contract. Where such approval is granted, the contractor shall not be relieved of any obligation or duty
or responsibility, which he undertakes under the contract. However such subletting in no case be more
than 25% of contract value. But if required can be increased up to 50(fifty)% with the prior permission
of the next higher authority accepting the tender or the Government as the case may be.

7.1.1 : Before subletting the Engineer in charge shall verify the technical & financial capacity of the

Sublette.

7.1.2 : The Sublette shall be a registered contractor in appropriate class under unified registration system (e-
registration) of Chhattisgarh or elsewhere in similar capacity, as recognized by public works
department and shall also have a technical and financial capacity corresponding to the work
proposed to be subletad.

7.2 Taxes: The rate quoted by the Contractor shall be deemed to be inclusive of the sales and other
levies, duties, royalties, cess, toll, taxes of Central and State Governments including GST
(Goods and Services Tax) taxes of Local Bodies and Authorities that the Contractor will have
to pay for the performance of this Contract. The Governments will perform such duties in
regard to the deduction of such taxes at source as per applicable law.. However, if any other
New tax (not increase or decrease in existing all taxes, other levies, duties, royalties, cess
toll) is levied on the Contractor (Under the agreement) either by Central Govt. or State
Govt. then the Executive Engineer shall reimburse the “New Tax” amount; on
submission of proof of such payment by the contractor.

7.3 Minerals extracted for works carried out on behalf of the Government of India , from the quarries in
possession of and controlled by the state Government is subject to payment of Royalty by the
contractor to whom it shall not be refundable. The Executive Engineer shall not also issue any
certificate in respect of such materials extracted for Government of India work (Applicable to
Government of India works only)



7.4

7.5

7.6

7.7

7.8

7.9

7.10

7.11

7.12

7.13

7.14

7.15

7.16

Rules of Labour Camps:- The contractor will be bound to follow the Chhattisgarh Model Rules

relating to layout, water supply and sanitation on labour camps (vide Annexure-A) and the
provision of the National Building Code of India work in regard to constructions and safety.

Fair Wages:- The contractor shall pay not less than fair wages to labourers engaged by him
during the contract period of the works (rules enclosed vide Annexure-B).

Work in the Vicinity:- The Superintending Engineer reserves the right to take up departmental

work or to award work on contract in the vicinity without prejudice to the terms of contract.

Best quality of construction materials. Materials of the best quality will be used as approved by

the Executive Engineer. Where ever any material bears 1.S.I. stamp(mark), this shall have first
preference on other available accepted material(s)

Removal of undesired persons: The contractor shall on receipt of the requisition from the

Executive Engineer at once remove any person(s) employed by him on the work who in the opinion
of the Executive Engineer is/are unsuitable or undesirable.

Amount due from contractor: Any amount due to the Government of. Chhattisgarh from the

contractor on any account concerning work may be recovered from him as arrears of land revenue.

Tools and Plants: - The contractor shall arrange at his own cost tools and plant required for the

proper execution of the work. Certain plants may however be issued at the sole discretion of the
Executive Engineer and at the approved rate to the contractor as a special case.

Right to Increase or decrease work: The Engineer-in-charge reserves the right to increase or

decrease with- in the scope of work any item of the work during the currency of the contract and
contractor will be bound to comply with the order. However this is subject to the power delegated
as per clause 2.6.

Time Schedule: The work shall be done by the contractor according to time schedule approved

by the Engineer-in-Charge.

Time of Contract:- Time allowed for carrying out the work as entered in the N,I, T shall be strictly

observed by the contractor and shall be reckoned from the date of work order to commence the
work after taking in to account the prescribed 15/30 days of preparatory period.

Payment by Cheque: The payment will be made through cheques/NEFT or RTGS. No bank

commission charges on realising such payments will be born by the Department.

Transport of materials: The contractor shall make his own arrangements for transport of all

materials. The Executive Engineer is not bound to arrange for priority in getting wagons or any
other materials though all possible assistance by way of recommendation will be given if it is found
necessary in his opinion, if the recommendation proves to be in-effective, the contractor shall have
no claim for any compensation on that account.

The methodology and equipment, material, labour, transport to be used on the project shall be
furnished by the contractor to the Engineer-in-charge well in advance of commencement of work
and approval of the Engineer-in-charge obtained prior to its adoption and use.

The contractor shall give a trial run of the equipment for establishing its capability to achieve the
laid down specifications and tolerance to the satisfaction of the Engineer-in charge before
commencement of work, if so desired by the Engineer-in-charge.

All equipment provided shall be of proven efficiency and shall be operated and maintained at all
13



7.17

7.18

7.19

7.20:

7.21:

(@)

8.1
8.1.1

time in a manner acceptable to the Engineer-in-charge.
No equipment or personnel will be removed from site without permission of the Engineer-in-

charge.

Work Programme and methodology of construction: The contractor shall furnish his

programme of construction for execution of the work within the stipulated time and obtain the
approval of the Engineer-in-Charge prior to actual commencement of work. For works costing more
than 10 crores The contractor shall furnish his programme of construction for execution of the work
within the stipulated time including the time and quantity schedule of material, transport,
equipment, labour etc. The contractor shall also submit a statement of “Cash Flow” (as per the
format enclosed) Together with methodology construction of each item of work and obtain the
approval of the Engineer-in-Charge prior to actual commencement of work.

Revised programme of work in case of slippage: In case of slippage from the approved work
programme at any stage, the contractor shall furnish revised programme to make up the slippage
within the stipulated time schedule and obtain the approval of the Engineer-in-Charge to the revised
programme. Such progress report shall be submitted monthly (by 5™ of each month) in the
prescribed format in the tender documents.

Documentation:- The contractor will prepare drawing(s) of the work as constructed and will

supply original with three copies to the Engineer-in-Charge who will verify and certify these
drawings, finally Constructed drawing(s) shall then be prepared by the contractor and supplied in
triplicate along with a microfilm in case of minor and major bridges and on tracing cloth in all other
cases to the Engineer-in-Charge for record and reference purpose.

The contractor shall have to provide a ruled duplicate register at site named "Site order book". It
shall be in the custody of departmental supervisory staff. The Engineer-in Charge or his authorized
representative shall record their instructions in this book, which shall be noted by the contractor or
his authorized representative for compliance.

If any item of work is found to be substandard but the Engineer-in-Charge is of the opinion that the
same is structurally adequate and can be accepted at the reduce rate, then in such cases, the
Engineer-in-Charge shall have to submit proposals for appropriate reduction of rates supported by
an analysis, in justification thereof, through a D.O. letter to the Superintending Engineer concerned
and obtain his approval expeditiously (ordinarily within 15 days). The approved analysis along with

orders of the Superintending Engineer shall have to be appended IN the bills of the contractor.

SPECIAL CONDITIONS:

To be inserted in the N.I.T of a particular work if found necessary in the interest of the work.
(Note:- Any such special condition can not over rule or be on contravention of the prescribed

clauses and conditions)

Agreement: -

Execution of agreement: The tenderer whose tender has been accepted (here in after referred to

as the contractor,) shall produce an appropriate solvency certificate, if so required by the Executive
14



Engineer and will execute the agreement In the prescribed form, within a fortnight of the date of
communication of the acceptance of his tender by the department. Failure to be so will result in the

earnest money being forfeited to the Govt. of C. G. and tender being cancelled.

8.1.2 (a)The contractor shall employ the following Technical Staff during the execution of work-
(1) As per PQ Document when work to be executed is more than Rs. 5 crore.

(i) One graduate engineer when the work to be executed is more than Rs. 100 lakhs.

(iii) One diploma engineer when the cost of work to be executed is from Rs. 20 lakhs to 100 lakhs.

(b) The Technical Staff should be available at site and take instructions from the Engineer-in-
Charge or other supervisory staff

(c) In case the contractor fails to employ the technical staff as aforesaid, the E.E. shall have the
right to take suitable remedial measures.

(d) The contractor shall give the names and other details of the graduate engineer/diploma engineer
to whom he intends to employ or who is under employment with him , at the time of agreement
and also give his curriculum vitae.

(e) The contractor shall give a certificate to the effect that the graduate engineer/diploma engineer
is exclusively in his employment.

(f) A graduate engineer or diploma engineer may look after more than one work in the same
locality but the total value of such works under him shall not exceed Rs. 200 lakhs in the case
of a graduate engineer and Rs. 100 lakhs in the case of a diploma engineer

(g) It shall not be necessary for the firm/company whose one of the partner is a graduate engineer
/ diploma engineer to employ another graduate engineer / diploma engineer subject to the
conditions provided under 8.1.2 (a),(b) and (f)

(h) The Retired Assistant engineer who is holding a diploma may be treated at par with a Graduate
for the operation of the above clause.

Note:- Such Degree or Diploma engineer must be always available on works site on day to day
basis and actively supervise, instruct and guide the contractor’s works force and also
receive instruction form the Departmental Engineers/Sub engineers.

In case the contractor fails to employ the above technical staff or fails to employ technical
staff /personnel as submitted by the contractor in Pre qualification documents if prequalification is
called and or the technical staff/personnel so employed are generally not available on work site and
or does not receive or comply the instructions of the department engineer and or not submit the
paid voucher copy of such technical staff with running bills Rs. 15000/- per month for diploma
engineer and Rs. 25000/- per month for degree Engineer and Rs. 50000/- per month for project
manager shall be kept in deposit while making payments. It shall be refunded to contractor after
submission of paid voucher / Bank Statement (salary deposit statement) of technical person
(diploma Engineer/Degree Engineer/Project Manager as the case may be). If the Contractor fails to
deploy the diploma engineer/degree engineer/ project manager as per agreement the contractor
shall be informed for his such act and the engineer in charge shall deploy the diploma engineer
/degree engineer/ project manager as per the requirement and they shall be paid from the deducted
amount of the contractor.

8.2  Conditions applicable for contract:-

All the conditions of the tender notice will be binding on the contractors in addition to the

conditions of the contract in the prescribed form :-
Following documents annexed with this N.I.T shall form an integral part of the contract
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(b)

document. Annexure- "A" : Model Rules relating to labour water supply etc.

Annexure-"B" : Contractor's labour regulations.

Annexure-"C":

Drawing (for buildings and Bridges)

(1) Site plan/location

(i) Plan, Cross section and elevation structural drawing, bar bending schedule etc.

(iii))  Circuit wiring and plumbing drawing (for Buildings only)

(iv)  Founding and formation levels, for C.D. Works

For road work :- Index plan and locations of

C.D. Works with type of C.D.

(H.P. box culvert, flush/raised, causeway, slab culvert/ Bridge)

Annexure-"D" :Specification for the work of construction of ---------

Annexure-"E" : Schedule of items. to be executed

Annexure -“F”:
Annexure-“G”:

Annexure-“H”:

Annexure-“T":

Annexure-“J”:

Form of Bank guarantee in lieu of performance security deposit. -
Special Conditions

Pre Contract Integrity Pact

Bankers Certificate (Solvency Certificate)

Income Tax Returns for last 5 financial years



ANNEXURE - "A"

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND SANITATION IN
LABOUR CAMPS

Notes: These model rules are intended primarily for labour camps, which are not of a permanent nature.

They lay down the minimum desirable standard, which should be adhered to standards in permanent or

semi-permanent labour camps should not be obviously be lower than those for temporary camps.

1.
2.

(A)

(B)

Location-: The camp should be located in elevated and well drained ground in the locality.
Labour huts to be constructed for one family of 5 persons each. The layout to be shown in the
prescribed sketch.

Hutting: The huts to be built of local material. Each hut should provide at least 20 sqm. of living
space.
Sanitary facilities: Latrines and urinals shall be provided at least 15 meters away from the nearest

quarters separately for man and women specially so marked on the following scale.
Latrines = Pit provided at the rate of 10 users or two families per scat, separate urinals as required as

the privy can also be used for this purpose.
Drinking Water - Adequate arrangement shall be made for the supply of drinking water. If

practicable filtered and chlorinated supplies shall be arranged when supplies are from intermittent
sources overhead storage tank shall be provided with capacity of five liters a person per day. Where
the supply is to be made from a well, it shall conform to the sanitary standard laid down in the report
of the Rural Sanitation Committee. The well should be at least 30 meters away from any latrine or
other source of population. If possible, hand pump should be installed for drinking water from well.
The well should be effectively disinfected once every month and the quality of water should be got
tested at the public Health Institution between each work of disinfecting.

Bathing and Washing - Separate bathing and washing place shall be provided for men and women for
every 25 persons in the camp. There shall be one gap and space of 2 sqm. for washing and bathing.
Proper drainage for the wastewater should be provided.

Waste Disposal - (A) Dustbin shall be provided at suitable places in camp and the residents shall be
directed to throw all rubbish into these dustbin. The dustbins shall be provided with cover. The
contents shall be removed every day and disposed off by trenching.
Medical facilities
Every camp where 1000 or more persons reside shall be provided with whole time Doctor
and Dispensary. If there are women in the camp, a whole time nurse
Shall be employed.
Every camp where less than 1000 but more than 250 persons reside shall be provided with
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Dispensary and a part time Nurse/Midwife.

If there are less than 250 persons in any camp a First Aid Kit shall be maintained in-charge of
whole time persons, trained in First Aid.

All the medical facilities mentioned above shall be for all residents in the camp including a

dependent of the worker, if any free of cost.
Sanitary Staff = For each labour camp, there shall be qualified Sanitary Inspector and Sweeper

should be provided in the following scales:

For camps with strength over 200 but not exceeding 500 persons. One sweeper for every 75 persons
above the first 200 for which 3 sweepers shall be provided.

For camps with strength over 500 persons one sweeper for every 100

persons above 1 st 500 for which 6 sweepers should be provided.



ANNEXURE - "B"
CONTRACTOR'S LABOUR REGULATIONS

The Contractor shall pay not less than fair wages to labourers engaged by him in the work.
Explanation
(a) "Fair Wages" means wages whether for time or piece works as notified during the period of

execution of the works and where such wages have not been so notified the wages prescribed by the
RDA.

(b) The contractor shall not with standing the provision of any contract to the contrary, cause to be paid
a fair wage to labourers indirectly engaged on the work i/e any labour engaged by his
subcontractors in connection with the said work as if labourers had been immediately employed by
him.

(c) In respect of all labour directly or indirectly employed on the works or the performance of his
contract, the contractor shall comply with or cause to be complied with the Labour Act, in force.

(d) The Superintending Engineer /Executive Engineer shall have the right it deduct from the money due
to the contractor any sum required or estimated to be required for making good the less suffered by
a worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of
the workers nonpayment of wages or of deductions mode from his or their wages which are not
justified by their terms of contract on non observance of regulations.

(e) The contractor shall be primarily liable for all payments to be made under and for the observance of
the regulations aforesaid without prejudices to his right to claim indemnity from his sub-contract.

€3] The regulations aforesaid shall be deemed to be a part of this contract and any breach there of shall
be deemed to be a breach of this contract.

(2) The contractor shall obtain a valid license under the Contract (Regulation and Abolition) Act, 1970
and rules made there under by component authority from time to time before commencement of

work, and continue to have a valid license until the completion of the work.

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of

the recalled non-execution of the work assigned to the contractor.



ANNEXURE — “C”

(a) Drawing (for buildings and Bridges)
(1) Site plan/location
(i)  Plan, Cross section and elevation, structural drawing, bar bending schedule etc.
(iii))  Circuit wiring and plumbing drawing (for Buildings only)
(iv)  Founding and formation levels, also for C.D. Works
(b) For road work :- Index plan and locations of
C.D. Works with type of C.D.
(H.P. box culvert, flush/raised,

causeway, slab culvert/ Bridge with bench mark all levels and details of each
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“Attach Prints”

Annexure-""D"

Brief Specifications for major items of the work of construction of ------------

(Mention the Items involved with details) Attached

Annexure-"E" (For percent rate tenders)

Schedule of items.
S. No. S.O.R. Description Of Unit Qty.
Item No. Item
1
2
Attached.
3
etc.

Note:- In case of any discrepancy in this table vis-a-vis the applicable S.O.R. the
provisions contained in the applicable S.O.R. shall prevail.

Annexure-"E"-(For-Htemrate-tenders)

Sehedule-of-items:

S: S:OR- Deseription | Uni | Qty: | Ratein | Ratein | Ameunt

Ne- Hem of t figure | Weords |  in
No—(referance Hem figure
n-any)

1

2 Deleted:

3

etes
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ANNEXURE “F”
(Bank Guarantee Bond) (GUARANTEE BOND)

(In lieu of performance Security Deposit) (To be used by approved Scheduled bank)

1. In consideration of the Chief Executive Officer, Raipur Development Authority, and Raipur
(here in after called the CEO having agreed to exempt
........................................................................... (Herein after called the Bidder (s) from the
demand under the terms and  conditions of an  agreement  dated
................................................. made between, for the work (Name of work)
................................................................................................................................ (Here in after
called the said Agreement) of security deposit for the due fulfilment by the said Bidder (s)

of the terms and conditions contained in the said agreements on production

of a bank Guarantee for INR ..o (Rupees
.................................................................................................... Only). We
() ee ettt e e e bee s aeeteeesaeeerieeenaereaaraeanes (hereinafter referred to as " the
bank (at the request of the said Bidder (s) do here by undertake to pay the Govt., an amount
not exceeding INR. ..., against any loss or damage caused to

or would be caused to or suffered by the Raipur Development Authority, Raipur, by
reasons of any breach by the said Bidder (s) of the terms or conditions contained in the said
agreement.

2. WE (1) i e e st e do here by undertake to
pay the amount due and payable under this guarantee without any demur merely on demand
from the Chief Executive Officer stating the amount claimed is due by way of loss or damage
caused to or would be caused to or suffered by the Raipur Development Authority, Raipur by
reason of breach by the said Bidder (s) of any of the terms or conditions contained in the
said agreements or by reasons of the Bidder (s) failure to perform the said agreement, Any
such demand made on the bank shall be conclusive as regards the amount due and payable
by the bank under this Guarantee, However our liability = under  this  Guarantee shall
be restricted to an amount not eXceeding...........ccvvreeveerierereiiienrieeeeerie e

3. We undertake to pay to the Raipur Development Authority, Raipur any money so demanded
not withstanding any dispute or disputes raised by the Bidder (s) in any suit or proceedings
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment thereunder and the Bidder (s) shall have no claim against us for making such
payments.

4. WE (1) oot e further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be
taken for the performance of said agreement and that it shall continue to be enforceable till
all the dues of the Raipur Development Authority, Raipur under or by virtue of the said
agreement have been fully paid and its claims satisfied or discharged or till the Chief
Executive Officer, RDA. Certified that the terms and conditions of the said agreement have
been fully and property carried out by the said Bidder (s) and terms and conditions of the
said agreement have been fully and property carried out by the said Bidder (s) and
accordingly discharged this guarantee, unless a demand to claim under this Guarantee
is made on us in writing on or before the (here indicate a date which falls 9 months beyond

the due date of completion of the work)
22



.......................................................................................... we shall be discharged from all
liability under the guarantee.

S WE (1) oottt e et e e et bae et be e sae s etbaeertbeeate e sare e e further agree
with the Chief Executive Officer that the Raipur Development Authority, Raipur shall have
the fullest liberty without our consent and without affecting in any manner our obligation
here under to vary any of the terms and conditions of the said agreement or to extend time of
performance by the said Bidder (s) from time to time or to postpone for any time or for time
to time any of the powers exercisable by the Chief Executive Officer / Executive Engineer
against the said Bidder (s) and to for bear or enforce any of the terms and conditions relating
to the said agreement and we shall not be relieved from our liability by reasons of any such
variations or extension being granted to the said Bidder (s) or for barnacle, act or Chief
Executive Officer on the part of the RDA. Or any indulgence by the RDA to the said
Bidder (s) or by any such matter or thing what so ever which under the lay relating to sureties
would but for this provision have effect of so relieving us.
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Annexure “G”

SPECIAL CONDITIONS OF N.I.T.
(Reference Clause 8 of NIT)

" Additional performance security (APS) shall be deposited by the successful bidder
at the time of signing of agreement when the bid amount is unbalance i.e less than
the estimated cost by more than 10% To 20% , in such an event the successful
bidder will deposit the Additional performance security (APS) to the extent of
difference of 90% of the PAC and bid amount in the shape of bank guarantee, issued
by approved scheduled bank, for agreement period, in favor of the Chief Executive
Officer that the Raipur Development Authority, before signing the agreement. If the
bid amount is seriously unbalance j.e. less than the estimated cost by more than 20%
in such an event successful bidder will deposit the Additional performance security
(APS) to the extent of difference of 90% of the PAC and bid amount in the shape of
F.D.R., issued by approved scheduled bank, in favor of the Executive Engineer
before signing the agreement. The Bank Guarantee/F.D.R. shall be released/returned
along with the normal S.D. after completion of work . If the contractor fails to
complete the work or left the work incomplete, this Additional Performance
Security (APS), shall be forfeited by the department, & the agreement shall be
terminated and action shall be taken in accordance with clause 3 of the agreement.
In case the tenderer/contractor refused to deposit Additional performance security
(APS) then his bid will be rejected by the sanctioning authority and earnest money
shall be forfeited ."

If the tenderer, whose tender has been accepted, and after signing the agreement, (i) does
not start regular actual physical items of work within 25% (twenty five percent) of the time
allowed for completion, or abnormally slowdown the work or (iii) abandons the work, or
(iv) merely goes on applying for extension of time; the Executive Engineer shall serve a
"show cause" notice with details to the contractor in this regard and if the contractor does
not reply, or if his reply is considered not satisfactory (at the sole discretion of the
Executive Engineer), his earnest money and the performance security money or the Bank
Guarantee in this regard shall be forfeited in favour of the Govt.If the contractor has
committed a similar default on earlier occasion (s) in previous three consecutive years the
contractor shall be debarred from participating in any future tender of RDA for a period of
2 (two) years from the date of such order, by the authority which had registered him/her.
Such orders & action shall be final binding and conclusive

Detailed programme of Construction:

Within 15 days of issue of order to start work, the contractor shall submit in the prescribed
proforma a detailed construction programme month wise mentioning start and completion
of each item/event involved in the due performance of the contract For contract more than
10 Crores Contractor shall also submit detailed programme month wise for

Materials procurement

Their transport arrangement to worksite with details of No. of truck/tippers

Detailing of construction plants & equipments

Cash flow/revised Cash flow

The contractor shall submit in the first week of each month a statement of “target vis-a-vis
actual performance” of each item/event with slippage, if any; mentioning reasons of
slippage and proposal for revised construction programme to complete the same in targeted
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date or validly extended date. Failure to submit this monthly statement for 4(four) months
can be treated as “fundamental Breach of Contract” and can result in invoking clause 3 of
the conditions of contract.

Performance Guarantee:

The contractor shall also be responsible for performance of work carried out by him for a
period of 12 (Twelve) month beyond the completion of work for which performance
security has to be furnished by him @ 5%(five percent)of amount of contract. For this
purpose contractor has to submit to the department a Bank Guarantee of 5% amount of the
value of work done on every running and final bill payable to him. If contractor fails to
submit bank guarantee of 5% amount of the gross bill, then 5% amount of bill shall be
deducted from his running and final bill payment. However, the contractor can get refund
of such performance cash security amount deducted if he submits appropriate bank
guarantee valid for the period as stated above or 12 (Twelve) month after actual
completion. If require, the Executive Engineer shall ask the contractor to extend the validity
period of the Bank Guarantee(s) for such period which he considers it proper and the
contractor shall extend the validity period of such Bank Guarantee accordingly. If the
contractor fails to extend the period accordingly, the Executive Engineer shall encash the
B.G. before the expiry of the validity period.

The contractor shall have to carry out all necessary "Rectification" of defects noticed,
caused due to any reasons at his own cost within 07(Seven) days communication notice
from the Executive Engineer to him.

Failure of the contractor to rectify the defects properly in the given period, it shall be open
for the Executive Engineer to get the defect(s) rectified either departmentally or through
other agency (without calling any tender /quotation) and recover the actual cost plus 15 %
(fifteen percent) of such cost from the contactor from any sum, in any form, and available
with the department or can be recovered as "Arrears of Land Revenue"

After Six months of completion of construction, 50% (fifty percent) of available
performance Bank guarantee shall be returned to the contractor subject to the satisfaction of
the Executive Engineer.

Remaining performance Bank Guarantee as would be remaining (after recovery all cost
plus 15% (Fifteen percent) for rectification of defects, if done by the department or through
other agency) shall be returned after 12 (Twelve) Months of completion. The performance
guarantee will be in addition to the normal security to be deducted as per clause 1 of
agreement for the execution of contract.

The tenderer/contractor shall give in advance authority letter(s) in favour of the the Chief
Executive Officer,RDA that the Raipur Development Authority, authorising him to get all
Bank’s Fixed Deposit receipts, Bank Guarantees (either normal security deposit and or for
performance security) to get these Bank Receipts and Guarantee deeds verified and got
confirmed from the concerned Bank. It will be only after getting such confirmation that the
the Chief Executive Officer shall pay any amount accordingly or refund the equal amount
for which BG submitted has been duly verified and confirmed.

The contractor shall not remove minor mineral from borrow areas, quarries without prior
payment of Royalty charges.

H—Fer Bitumineus Read-Werks
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The contractor has to fix reflecting information board, size 120 cms X 90 cms. One at
starting point of the road and another from end point of the road describing the details of
work as instructed by E. E. at his costs.

Cess @ 1% (One Percent) shall be deducted at source, from every bill of contractor by the
Executive Engineer under"Building and other construction for Workers Welfare, Cess Act
1996".

It is mandatory for the construction(s) to get himself/themselves registered with"C.G.
Building and other construction Welfare Board"as soon as the work order is issued to
him/them for the work amounting to Rs.10.00 (Ten) lakhs and above and submit a copy of
the same to the concern Executive Engineer, otherwise no payment will be made under the
contract.

Contractors are advised to go through the Notice Inviting tenders & the tender/PQ
document thoroughly. Certificates, annexures, enclosures as mentioned in the document
will have to be submitted by the tenders strictly in the prescribed format, at the time of
submission of Technical/Financial bid, failing which the contractor shall disqualify for the
work & his financial offer shall not be opened and no representation, appeal or objection,
what so ever in this regard shall be entertained by the department.

It is mandatory to submit online by the contractor the list of on-going works/works in hand.
If any work is found delayed beyond one year from the stipulated date of completion due to
contractor's fault, the contractor will be disqualified for the reason of poor performance.

Contractors who have been blacklisted or debarred by any department under the
Chhattisgarh State Government are prohibited from participating in this tender.
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In case of conflict between “General condition of contract and the special condition” the
terms of special conditions shall prevail.

For Road Construction Work within a radius of 300 km from any Thermal Power Plant, the
use of fly ash shall invariably be done in embankment construction in confirmation to
guidelines given in IRC: SP-58-2001.

In this document Pre-Contract Integrity Pact is added as Annexure H, as per the guidelines

issued by Government vide Letter no- 243 /fa /f1 /AR /2013 731 AQR, faAis 06 JT3,
2013
(Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public Works Departments,
Raipur Memo. NO. F 21-5/T/19/2012/Tender Dates 06.08.2016
Apart from taking other safety measures the contractor shall observe and ensure the
following safety regulations :
He shall provide safety belts, helmets, fluoroscent jackets to all the workers deployed on
the site. He shall arrange the same for all the officials/persons also visiting the site.
He shall provide strong and stout scaffolding, centering and shuttering at site-the design of
which shall be got approved from the engineer in charge. The contractor shall be held fully
responsible for any accident if it occurs due to not following the above.
The complete site shall be fully lighted, watched, barricaded and guarded until completion
of work and taking over so as to forbid entry of any tresspasser.
All the excavated trenches (for foundations/septic tanks), bore holes shall be kept properly
guarded/fenced, all the time, to avoid falling of any person their in.
The periphery area of building inside and outside shall be provided with temporary shed
structures, so as to safe guard the workers/officials passing by it from anything falling from
the work going on in the upper stones.
In case of road works the widening portion when excavated shall be provided with all
safety measures like safety ribbons, guard stones, cautionary sign boards (reflective)
The contractor shall arrange good strong ladders etc to facilitate the departmental officials
in supervision.
The contractor shall get his workers fully insured their life against accidents.
The contractor shall work in such a manner that neither, the public & nor any property
(govt./public/private) is put to risk.
On the roads under constructions, the contractor shall ensure that no construction material
is kept/stacked on the road carriage way/ shoulder”
Comply with all applicable safety regulations.
Take care for the safety of all persons entitled to be on the site.
Use reasonable efforts to keep the side and works clear of unnecessary obstruction so as to
avoid danger to these persons.
Provide any temporary works (including roadway, footways, guards and fences) which may
be necessary, because of the execution of the works, for the use and protection of the public
and of owners and occupiers of adjacent land.
The contractor shall be fully responsible for the adequate safety of all site operations and
method of constructions.
The contractor shall submit to the Engineer an detailed proposal covering safety measures
proposed to be adopted at site.
Breach of safety provision by the Contractor and his employees shall constitute a sufficient
cause for action.
Adequate precautions shall be taken to prevent accidents from electric cables, while
digging operation is underway.
Workers employed on bituminous works, stone crushers concrete batching plants etc. shall
be provided with protective goggles, gloves, gumboots etc.
Those engaged in welding work shall be provided with welder protective shields.
All display boards shall be retro reflective material and of sizes mentioned in the drawing.
All vehicles will have reverse horns.
In addition, if directions are given by the “Engineer” to augment the safety measures, the
Contractor has to abide by his directions.
A safety officer shall be nominated by the Contractor to prepare safety programmed and
after getting the approval from the Engineer, oversee the safety arrangement at side.
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19(A) - (For tender value less than Rs. one crore)

(1) It is Mandatory for the "B", "C" & "D" Class bidders, to submit affidavit (annexure 3,
enclosed) ,Bid capacity information Annexure-1and the list of ongoing works/works in hand in
the Annexure "2" (enclosed), If the total value of works in hand is more than 2.5 times the
capacity as specified for "B", "C" and "D" class bidders registration the bidder shall be
disqualified.

(i1) It is Mandatory for the "A" Class bidder, to submit affidavit (annexure 3, enclosed) and Bid
capacity information (Appendix 1) along with information Annexure 1, 2. The bidder will
only be qualified if the available bid capacity is equal or more than the amount put to tender.

19(B) - (For tender value from Rs. 1 crore to Rs. 5 crore)

All the bidder shall have to submit the information of bid capacity (Appendix 1),
information in Annexure 2, 3 and affidavit (Annexure 3). They will only be qualified if the
available bid capacity is equal or more than amount put to tender.

20.  Clause 5.3 Incentive bonus and Clause 11 of Appendix 2.13,Appendix 2.14 stands deleted
for all type of deposit works.
(Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public Works
Departments, Raipur Memo. NO. 21-5/T/19/2012 Tender.Naya Raipur Dated
05.10.2019)
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These special conditions will supersede any thing contrary to it in the tender
document.
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ANNEXURE “H”

PRE- CONTRACT INTEGRITY PACT
(To be submitted on Rs. 100 Stamp Paper)

1. GENERAL

1.1.This pre-bid contract agreement (herein after called the Integrity Pact) is made on
........... day of the month ..............between the Government of Chhattisgarh acting
through Shri.......... (Designation of the officer, Department, Raipur Development

1.2.

authority)(hereinafter called the “BUYER” which expression shall mean and include,
unless the context otherwise requires, his successors in the office and assigns) and the First
Party, proposes to procure...........ccceecveeeveecrvennnennen. (Name of the Store/Equipment/ Work/
Service) and M/s. .....................represented by Shri ..........cccceeeirennnn (herein after
called the BIDDER/Seller, which expression shall mean and include, unless the context
otherwise requires, his successors an permitted assigns) and the Second Party, is willing to
offer/ has offered.

WHEREAS the BIDDER is a Private Company/ Public Company/ Government
Undertaking/ Partnership/ Registered Export Agency, constituted in accordance with the
relevant law in the matter and the BUYER, performing its function as Town & Country
Development Authority under provision of Nagar Tattha Gram Nivesh Act. 1973.

2. OBJECTIVES:

NOW, THEREFORE, the BUYER and the BIDDER agree to enter into this pre-contract
agreement, hereinafter referred to as Integrity Pact to avoid all forms of corruption by
following a system that is fair, transparent and free from any influence/ prejudiced dealings
prior to ,during and subsequent to the Contract to be entered into which a view to:-

2.1.

2.2.

Enabling the BUYER to obtain the desired Stores/ Equipment/Work/Service at a
competitive price in conformity with the defined specifications by avoiding the high cost
and the distortionary impact of corruption on public procurement, and

Enabling BIDDER to abstain from bribing or indulging in any corrupt practices in order to
secure the contract by providing assurance to them that their competitors will also abstain
from bribing any corrupt practices and the BUYER will commit to prevent corruption, in
any form, by its official by following transparent procedures.

3. COMMITMENTS OF THE BUYER

The BUYER commits itself to the following:-

3.1.

3.2.

The BUYER undertakes that no official of the BUYER connected directly or indirectly
with the contract, will demand, take promise for or accept, directly or through
intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial
benefits or any other advantage from the BIDDER, either for themselves or for any person,
organization or third party related to the contract in exchange for an advantage in the
bidding process, bid evaluation , contracting or implementation process related to the
contract.

The BUYER will, during the pre-contract stage, treat BIDDERS alike, and will provide to
all BIDDERS the same information and will not provide any such information to any
particular BIDDER which could afford an advantage to that particular BIDDER in
comparison to the other BIDDERS
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3.3.

3.4.

All the officials of the BUYER will report the appropriate Government office any
attempted or completed breaches of the above commitments as well as any substantial
suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported by the
BIDDER to the BUYER with the full and verifiable facts and the same prima facie found
to be correct by the BUYER, necessary disciplinary proceedings, or any other action as
deemed fit, including criminal proceedings may be initiated by the BUYER and such a
person shall be debarred from further dealings related to the contract process. In such a
case while an enquiry is being conducted by the BUYER the proceedings under the
contract would not be stalled.

COMMITMENTS OF BIDDERS

4.1.

4.2.

4.3.

44.

4.5.

4.6.

4.7.

The BIDDER commits itself to take all measures necessary to prevent corrupt practices,
unfair means an illegal activities during any stage of its bid or during any pre-contract or
pre-contract stage in order to secure the contract or in furtherance to secure it and in
particular commit itself to the following:-

The BIDDER will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the BUYER, connected
directly or indirectly with the biding process, or to any person, organization or third party
related to the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the contract.

The BIDDER further undertakes that it has not been given, offered or promised to give,
directly or indirectly any bribe, gift, consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees, brokerage, or inducement to any
official of the BUYER or otherwise in procuring the Contract of forbearing to do or having
done any act in relation to the obtaining or execution of the contract or any other contract
with the Government for showing or forbearing to show favour or disfavour to any person
in relation to the contract or any other contract with the Government.

The BIDDER further confirms and declares to the BUYER that the BIDDER in the
original Manufacture/Integrator/Authorized government sponsored export entity of the
stores and has not engaged in individual or firm or company whether Indian or Foreign to
intercede, facilitate or in any way to recommend to the BUYER or any of its functionaries,
whether officially or unofficially to the award of the contract to the BIDDER, nor has any
amount been paid, promised or intended to be paid to any such individual, firm or
company in respect of any such intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payment he has made, is committed to or intends to
make to officials of the BUYER or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for
such payments.

The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation contracting and
implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

The BIDDER shall not use improperly, for purpose of competition or personal gain, or
pass on to others, any information provided by the BUYER as part of the business
relationship, regarding plans, technical proposal and business details, including
information contained in any electronic data carrier. The BIDDER also undertakes to
exercise due and adequate care lest any such information is divulged.
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4.8. The BIDDER commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts.

4.9. The BIDDER shall not instigate or cause to instigate any third person to commit any of the
acts mentioned above.

. PREVIOUS TRANSGRESSION

5.1. The BIDDER declares that no previous transgression occurred in the last three years
immediately before signing this Integrity Pact with any other company in any country in
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise
in India or any Government Department in India that could justify Bidder’s exclusion from
the tender process.

5.2. If the BIDDER makes incorrect statement on this subject, BIDDER can be disqualified
from the tender process or the contract, if already awarded, can be terminated for such
reasons.

. EARNEST MONEY (SECURITY DEPOSIT)

6.1. Every BIDDER while submitting commercial bid, shall deposit an amount as specified in
RFP as Earnest Money/ Security Deposit, with the BUYER through any of the following
instruments:

6.1.1. Bank Draft or Pay Order in favour of ...................

6.1.2. A Confirmed guarantee by an Indian Nationalized Bank, promising payment of the
guaranteed sum to the .................. on demand within three working days without any
demur whatsoever and without seeking any reasons whatsoever. The demand for
payment by the BUYER shall be treated as conclusive proof of payment.

6.1.3. Any other mode or through any other instrument (to be specified in the RFP).

6.2. The Earnest Money/ Security Deposit shall be valid up to a period of five years or the
complete conclusion of the contractual obligations to the complete satisfaction of both the
BIDDER and BUYER, including warranty period, whichever is later.

6.3. In the case of successful BIDDER a clause would also be incorporated in the Article
pertaining to Performance Bond in the Purchase Contract that the provisions of Sanctions
for violation shall be applicable for forfeiture of Performance Bond in case of a decision
by the BUYER to forfeit the same without assigning any reason for imposing sanction for
violation of this Pact.

6.4. No interest shall be payable by the BUYER to the BIDDER on Earnest Money/ Security
Deposit for the period of its currency.

SANCTIONS FOR violations’

7.1. Any breach of the aforesaid provisions by the Bidder or any one employed by it or acting
on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the
BUYER to take all or any one of the following actions, wherever required:-

7.1.1.To immediately call off the pre contract negotiations without assigning any reason or
giving any compensation to the BIDDER. However, the proceedings with the other
BIDDER(S) would continue.

7.1.2. To forfeit fully or partially the Earnest Money Deposit (in pre-contract stage) and/ or
Security Deposit/ Performance Bond (after the contract is signed), as decided by the
BUYER and the BUYER shall not be required to assign any reason therefore.
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7.1.3. To immediately cancel the contract, if already signed, without giving any compensation
to the BIDDER.

7.1.6.

7.1.11.

To recover all sums already paid by the BUYER, and in case of the Indian BIDDER
with interest thereon at 2% higher than the prevailing Prime Lending Rate while in case
of a BIDDER from a country other than India with interest there on at 2 % higher than
the LIBOR. If any outstanding payment is due to the BIDDER from the BUYER in
connection with any other contract such outstanding payment could also be utilized to
recover the aforesaid sum and interest.

To encash the advance bank guarantee and performance bond/ warranty bond, if
furnished by the BIDDER, in order to recover the payments already made by the
BUYER, along with interest.

To cancel all or any other contracts with the BIDDER and the BIDDER all be liable to
pay compensation for any loss or damage to the BUYER resulting from such
cancellation/rescission and the BUYER shall be entitled to deduct the amount so
payable from the money(s) due to the BIDDER.

To debar the BIDDER from part on behalf of the participating in future bidding
processes of the Government of Chhattisgarh for a minimum period of five years, which
may be further extended at the discretion of the BUYER.

To recover all sums paid in violation of this Pact by BIDDER(S) to any middlemen or
agent or broken with a view to securing the contract.

In cases where irrevocable Letters of Credit have been received in respect of any
contract signed by the BIDDER, the same shall not be opened.

If the BIDDER or any employee of the BIDDER or any person acting on behalf of the
BIDDER, either directly or indirectly is closely related to any of the officers of the
BUYER or alternatively, if any close relative of an officer of the BUYER has financial
interest/stake in the BIDDER’S firm, the same shall be disclosed by the BIDDER at the
time of filling of tender. Any failure to disclose the interest involved shall entitle the
BUYER to rescind the contract without payment of any compensation to the BIDDER.

The term ‘close relative’ for this purpose would mean spouse whether residing with the
Government servant or not, but include a spouse separated from the Government
servant by a decree or order of a competent court: son or daughter or custody the step
son or step daughter and wholly dependent upon Government servant, but does not
include a child or step child who is no longer in any way dependent upon the
Government servant or of whose the Government servant has been deprived of by or
under any law; any other person related, whether by blood or marriage, to the
Government servant or to the Government servant’s wife or husband and wholly
dependent upon Government servant.

The BIDDER shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee of the BUYER, and if
he does so, the BUYER shall be entitled forthwith to rescind the contract and all other
contracts with the BIDDER. The BIDDER shall be liable to pay compensation for any
loss or damage to the BUYER resulting from such rescission and the BUYER shall be
entitled to deduct the amount so payable from the money(s) due to the BIDDER.

7.2. The decision of the BUYER to the effect that a breach of the provisions of this pact has
been committed by the BIDDER shall be final and conclusive on the BIDDER. However,
the BIDDER can approach the Monitor(s) appointed for the purpose of this Pact.

. FALL CLAUSE

8.1. The BIDDER undertakes that if has not supplied/is not supplying similar product/ systems

or

subsystems at a price lower than that offered in the present bid in respect of any other

Department of the Government of Chhattisgarh or PSU and if it is found at any stage that
similar product/ systems or sub systems was supplied by the BIDDER TO any other
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Department of the Government of Chhattisgarh or PSU at a lower price, then that very
price, with due allowance for elapsed time, will be applicable to the present case and the
difference in the cost would be refunded by the BIDDER to the BUYER, if the contract
has already been concluded.

9. INDEPENDENT MONITORS

10.

11.

12.

13.

9.1.

9.2.

9.3.

94.

9.5.

9.6.

The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for
this Pact.

The task of the Monitors shall be to review independently and objectively, whether and to
what extent the parties comply with the obligations under this Pact.

The Monitors shall not be subject to instructions by the representatives of the parties and
perform their functions neutrally and independently.

Both the parties accept that the Monitors have the fight to access all the documents relating
to the project/ procurement, including minutes of meetings. The Monitor shall be under
contractual obligation to treat the information and documents of the BIDDER/Sub
Bidder(s) with confidentiality.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so
inform the Authority designated by the BUYER.

The Monitor will submit a written report to the designated Authority of BUYER/ Secretary
in the Department/ within 8 to 10 weeks from the date of reference or intimation to him by
the BUYER/BIDDER and, should the occasion arise, submit proposals for correcting
problematic situations.

FACILITATION OF INVESTIGATION

In case of any allegation of violation of any provision of this Pact or payment of
commission, the BUYER or its agencies shall be entitled to examine all the documents
including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary
information of the relevant documents and shall extend all possible help for the purpose of
such examination.

LAW AND PLACE OF JURISDICTION

The Pact is subject to Indian Law, the place of performance and jurisdiction shall be the
seat of the BUYER.

OTHER LEGAL ACTONS

The actions stipulated in this Integrity Pact are without prejudice to any other legal action
that may follow in accordance with the provisions of the any other law in force relating to
any civil or criminal proceedings.

VALIDITY

13.1. The validity of this Integrity Pact shall be from the date of its signing and extend up to 5

years or the complete execution of the contract to the satisfaction of both the BUYER and
the BIDDER/Seller whichever is later. In case BIDDER is unsuccessful, this Integrity
Pact shall expire after six months from the date of the signing of the contract.
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13.2. If one or several provisions of this Pact turn out to be invalid; the remainder of this Pact
shall remain valid. In such case, the parties will strive to come to an agreement to their
original intentions.

14. The parties hereby sign this Integrity Pactat .................... (0] | IO

BUYER

BIDDER

Name of the Officer

Designation

Department/PSU

Witness
Witness

L) e 1)

D) e 2)
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Annexure “I”

BANK SOLVENCY

CERTIFICATE

(on the letter head of the Bank)

On the basis of transactions/turn over in the account of

(Name and Address)
We are of the opinion that his financial capacity is to the extent of (both figures & words) Rs. ....ccocoeveverriieeunnn.

This is without any prejudice and responsibility on our part.
Br Manager
With seal of Bank
Place:

Date :
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Annexure “J”

FORM OF CERTIFICATE OF INCOME TAX TO BE SUBMITTED BY BIDDER
TENDERING FOR WORKS COSTING RS. 2.00 LAKHS OR MORE.

1. Name and Title (of the company/firm (HUF) or individual) in which the applicant is
assessed to Income Tax and Address for the purpose of assessment.

2. The Income tax Circle /Ward /District in which the applicant is assessed to income tax.
3. Following particulars concerning the last Income tax assessment made.
a) Reference No. (or GIR No.) of the assessment
b) Assessment year and accounting year.
¢) Amount of total income assessed.
d) Amount of tax assessed IT, ST, EPT, BPT,
e) Amount of tax paid IT, ST, EPT, and B.P.T.
f) Balance being tax not yet paid and reasons for such arrears.
g) Whether any attachment or certificate proceedings pending in respect of the arrears.
h) Whether the company or firm or HUF on which the assessment was made has
been or is being liquidized wound up, dissolved, partitioned or being declared
insolvent, as the case may be.
i) The position about latter assessment namely whether returns submitted under
Section 22(1) or (2) of the Income Tax Act, and whether tax paid under, “Section
18 A of the Act and the amount of tax so paid or in arrears.
4. In case there has been no Income tax assessment at all in the past, whether returns
submitted under section 21(1) or (2) and 18-A(3) and if so, the amount of Income

Tax returned or tax paid and the Income Tax Circle/ Ward/District concerned.

5. The Name and address of branch (es) verified the Particulars set out above and found
correct subject to the following remarks.
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Dated: .................... Signature of L.T.L

Circle/ Ward/ District

(Appendix 1)

BID-CAPACITY INFORMATION

Bidders will be qualified only if their available bid capacity is more than the total bid value

The available bid capacity will be calculated as under:

N =
(1)
(i1)

Assessed Available bid capacity = (A*N*2.5-B)
Where

Maximum value of civil engineering works executed in any one financial year during the
last five years (updated to the price level of current financial year, as per enhancement
factors indicated below) taking into account the completed as well as works in progress.
(As per Annexure-1)

Year - Enhancement factor
Last One - 1.10
Last Two - 1.21
Last Three - 1.33
Last Fourth - 1.46
Last Fifth - 1.61

Number of years * prescribed for completion of the works for which bids are invited.

Period of Completion up to 6 months to be taken as 1/2 year.
Period of Completion from 7 months to 12 months to be taken as 1 year.

(iii) Period of completion more than 12 months to be taken as (Period of Completion in

Note :

months/12) years.

Value of existing commitments and on-going works to be executed during the next
............................... years * (period of completion of the works for which bids are invited)
(As per Annexure-2)

The statements showing the value of existing commitments and on-going works, as well as
the stipulated period of completion remaining, for each of the works so listed should be
countersigned by the Engineer-in-charge, not below the rank of an Executive Engineer or
equivalent.

The bidder shall have to submit an affidavit (Annexure 3) that all the information
furnished is correct in all respects.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading, incorrect or false representations in the
forms, statements, affidavits and attachments submitted in proof of the qualification
requirements.
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Annexure-1

Information on bid capacity

Work performed as prime contractor (in the same name in and style) on all classed of Civil Engineering Construction Works over the last five
financial years.
Year vise value of work done as per Book Remarks explaining
\ balance Rs. in reasons for Delay, if
Date of As per Actual any and tl.le amount
. e of deduction due to
Project | Name of | Description | Value of tract | Issue of | Agreement Date
S.N. last last rd last delay also
Name | Employer of Work Contract No: Work Date of of th th last 3 nd last . .
. . 5 4 2 Total mentioned if any
Order Completion | Completion year year . . .
year year year claim are dispute is
pending in any
forum

INT —

Note :- (1) Enclose certificate from Engineer (s) in charge (Not below the rank of Executive ineer or equivalent) for value of work

remaining to be completed, value of work done, anticipated date of completion.

(i1) Tenderer may attach certified copies of work order issued by Engineer in charge not below the rank of Executive Engineer.

Signature of Contractor

(®a1. wvE, AL, wEeE, 7REd wae, T YR ed TR, fAT-—IR™YR B T AR %, TH—21-5 /31 /19 /2012 /fafacr / am AqR fRAie 31072020 & Sad IR

oY feie | gamasfia)
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Existing commitments and ongoing all classes of civil engineering construction work by the Prime Contractor

Annexure-2
Date of
Issue of As per Value of Value of
Name & Value of work work done | Probable value of Anticipated .
. s Contract agreement . . claims of
S.No. Project Descriptio no. & Address of | Contract order/ date of up to date | works remaining months required dispute if
Name of work ear the (Rs. Letter of completio of issue of to be completed for completion of any
employer Lakhs) Acceptence n N.L.T. (Rs. (Rs. Lakhs)** balance works endin
of Work Lakhs) pending
(LOA)
1 2 3 \{ 6 7 8 9 10 11 12

Note :- (i) Enclose certificate from Engineer (s) in charge (Not below the rank of Executive Engineer or equivalent
value of work done, anticipated date of completion.

r value of work remaining to be completed,
(i1) Tenderer may attach certified copies of work order issued by Engineer in charge not below the rank of Executive Engineer.
(iii) Copy of Acceptence Letter (LOA)

(8.
i)

ignature of Contractor
wmred, dlLffa, d3ew, qed wae, T YR oed TR, RNE-I™YR B &1 IR #. B—21-5 /3 /19 /ffasT/ T I@qR e 15.07.2021 @ Saa
ATaeiia)



Annexure-3

Ul UF (Affidavit)

(s »ufidl wfed smifya ffdgen @ fem)

H /89 (AU UF UK B dTel Afdd /afdadl & M) S fdb WA (CHER BH / HFAT BT AH)
DB e (@UT /%H H eRIEd) € IR ®H /FHHAl BT IR IUY U UKId HR B ol He™ 2| 39 U UF gRI
YUAYAS AT YAV HRAT o/ B © [P G Hrire ARer, SR ABRT UTRIBROT, FNESICIER]
RICEUN G LI 21 GO, CIES RN CAR IC B 1) & for AP o BT IHET
ffdemRll @ Ix ¥ ywga Y 1 2 [fder yum § FrEfaied SHeRl @ §9dE | ST YHIv—uS / SfWerRd URId fhd S 8
g S99 H/E9 JfdTd Y ¥ U dRE W AT 8 aUT Udg Wl ekl ifierdl ud T uSi @ dwadr & for
¥ /89 qof ®U & IoRer) € —

gg fob ffder gost & <1 ¢ S qoid: A vd gHTioTe ¢ |

IMYAHdl BT SEdER Ud i

TSI ATes] GIRT AU

CARSIGECISEC SIS
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Cash Flow for performing the contract (applicable for works costing more than 10 crores)

Name of Division.........0\C.vveereeineennennns. Name of Contractor .............coovvevvinvnnn... AGR.NO. Date ..o,

Period of Tract ...ooeeeiiiiii Value of Contract I/c Tendered % .........ccoeviiiiiiiiiiiiiiiiiaennnn,
st 2n 2r 4th th th th th
(4) lnvehwtk moilth mon(:h mondth month mf)nth m?)nth m‘(7mth m?mth 9th month etc. Remark

D Initial (E.M.) P.G. lnsurance\(‘Eta\MSh

Site office)
(i) Advance for Procurement of material}*f\

any)
(iii) Advance for procurement of labour (if

any)
(iv) Purchase of New Equipment (if any)
™) Other overheads staff including head

office
(vi) Other if any (furnish details)

(x) Total investment

B) Receipt
D Gross Bill Amount

Deductions
a S.D.
b Advance
c TDS
d Other recoveries if any

(y) Total Receipt

Net Cash Flow (x-y)

Note :- (1) This should co-relate to work Programme/Progress of work during the month
(2) Running bill will be expected to be paid within 15 days of the receipt and checking of measurement, quality and quality of items of work executed by the contracto
(3) Investment less net receipt for 1st 15 days and then during each month

(4) (Final bills is expected to be paid within 2 months of stisfactory completion work

(5) Total Investment less Total Receipt (-) be
shown in bracket



MONTHLY TARGET Vs. ACTUAL ACHIEVEMENT

Cumulative Achievement of item of work for the month ending of Dated .............../20.........

AGL NO. e N Name of Work .......coooiiiiiiiiii e,
Extension of applied upto
Date of W.O. ....ooooiiiiiiiiiiiii Date of ComPIetion ..........covviiuiiiiiiiiiiaiais
umulative Work Programme Reason for It

. . How to restore approved -
Cumulative Slipage if an slippage ( Slippage (as per for Remark / Responsbility
SI. No. Item achievement ?Pegrio d) Y Use add p{)a t%s t or P extension for delay and steps teken

As per Last No. Revision actual sheet if to mitigate default

Original needed) extended date) (St?;e) up
1 2 3(a) 30 4 5 6 7 8 9
Comments of Executive Engineer if any ontractor
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Name of work

NAME OF DIVISION NAME OF CONTRACTOR
........................................................................................................................................ AGR.UNO. i
DATE OR WORK ORDER DUE DATE OF COMPLETION
........................................................................ EXTENSIONS GRANTED/APPLIED UP TO
DETAILD WORK PROGRAMME - ORIGINAL/15T Revision/2™ Revision/............. Revision)
WORK ITEMS
Sr. N It Unit Months
r. No. ems ni
1 2 3 4 | 5] 6 7 8 9 10 etc. Remarks
approximate amount against
items as per programme may
1 be mentioned
2
3
4
5
6
7
Approved - Executive Engineer Signature - (Contractor)
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