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RAIPUR DEVELOPMENT AUTHORITY 

Bhakt Mata karma Commercial Complex,  
New Rajendra Nagar, Raipur – 492006, C.G. 

Email: cerdaryp@gmail.com, Web site: https://rda.cgstate.gov.in 
Phone: + 91 - 771 -2536188, 2536788 

Fax: + 91 - 771 -2534688, 
 
 

NOTICE INVITING TENDER 
 

NIT NO:  8, DATED: 15.03.2024 
 

NAME OF THE WORK 
 

Planning, Designing, Construction, Testing and Commissioning of Commercial building 
of RCC framed structure (Basement 2 + GF + 6 Floors+ Terrace) “PM EKTA MALL” at Pandri 
Haat Campus, Pandri ,Raipur(Chhattisgarh) which meet GREEN  Building norms  and obtain the 
certification of the same by incorporating stipulated specification along with all services (Civil 
and E&M) as per NBC- 2016/CPWD/CGPWD Specification, including site survey, soil 
investigation, provision of parking planning and design of required services, preparation of 
preliminary architectural & detailed working drawings, structural analysis & design, planning, 
designing ,execution of all Civil and E & M services, obtaining all statutory approvals including 
Dismantling of existing building, cutting/transplant of trees, Environment 
Clearance/Environment Impact Assessment (EIA) and commencement certificate from local 
body and commissioning of services etc. as per detailed scope and specifications for Civil and E 
& M works including internal water supply & sanitary installations, Internal electrical 
installations and Fans, External Civil and Electrical service connections, power wiring , 
Telephone conduiting and wiring, Lightning conductor system, Lifts, Escalators, Addressable 
intelligent Fire Alarm System, Fire fighting system with wet riser and sprinkler system & 
Pressurized Mechanical Ventilation i/c Chiller, illuminated Signage, LAN System, IP based 
EPABX System, Wifi system , IP based CCTV system, Façade lighting, Façade projection 
Mapping, Water Supply Pump sets, dewatering pumps and panels, Online UPS System with 30 
minutes backup, DG set, Integrated Building management system, Audio -visual/Conference 
system, Auditorium, Solar water heating system, compound and street lighting with LED, STP 
,Horticulture work etc and any other component necessary for completion, making the facilities 
functional, obtaining fire clearance, water connection, electrical connection and lift from 
authorities concerned, Obtaining Occupancy Certificate/ Building Use (BU) permission from 
local body, obtaining GREEN certification, preparation and submission of “as built drawings” 
and handing over of the building all complete as per directions of Engineer-in-charge including 
1 year of Operation and Maintenance & 3 years of Defect Liability period. 

 

Probable Amount of Contract:  INR 146,60,91,603/-/- 
 

Superintending Engineer 
Raipur Development Authority 

Raipur [C.G]
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Raipur (C.G.) Raipur (C.G.) 
 

 
 
 
 
 

Superintending Engineer 
Raipur Development Authority 

Raipur (C.G.) 
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    RAIPUR DEVELOPMENT AUTHORITY  
PRESS NOTICE 

 

Raipur Development Authority invites online percentage rate composite bids on Engineering, 
Procurement and Construction (EPC Mode-I) basis from eligible contractors registered/enrolled with Central/ Semi 
Central /State Govt./PSU/ Local bodies of the state of Chhattisgarh in appropriate class meeting the financial and technical 

criteria and also empanelled on GOC-procurement system through the department’s portal 
http://eproc.cgstate.gov.in fulfilling the prequalification criteria for the following work: 
 

NIT No. –  8 , Dated : 15.03.2024 
System Tender No -  
 

Name of work : Planning, Designing, Construction, Testing and Commissioning of Commercial building of 
RCC framed structure (Basement 2 + GF + 6 Floors+ Terrace) “PM EKTA MALL” at Pandri Haat Campus, 
Pandri ,Raipur(Chhattisgarh) which meet GREEN  Building norms  and obtain the certification of the same by 
incorporating stipulated specification along with all services (Civil and E&M) as per NBC- 2016/CPWD/CGPWD 
Specification, including site survey, soil investigation, provision of parking planning and design of required 
services, preparation of preliminary architectural & detailed working drawings, structural analysis & design, 
planning, designing ,execution of all Civil and E & M services, obtaining all statutory approvals including 
Dismantling of existing building, cutting/transplant of trees, Environment Clearance/Environment Impact 
Assessment (EIA) and commencement certificate from local body and commissioning of services etc. as per 
detailed scope and specifications for Civil and E & M works including internal water supply & sanitary 
installations, Internal electrical installations and Fans, External Civil and Electrical service connections, power 
wiring , Telephone conduiting and wiring, Lightning conductor system, Lifts, Escalators, Addressable intelligent 
Fire Alarm System, Fire fighting system with wet riser and sprinkler system & Pressurized Mechanical 
Ventilation i/c Chiller, illuminated Signage, LAN System, IP based EPABX System, Wifi system , IP based CCTV 
system, Façade lighting, Façade projection Mapping, Water Supply Pump sets, dewatering pumps and panels, 
Online UPS System with 30 minutes backup, DG set, Integrated Building management system, Audio -
visual/Conference system, Auditorium, Solar water heating system, compound and street lighting with LED, 
STP ,Horticulture work etc and any other component necessary for completion, making the facilities functional, 
obtaining fire clearance, water connection, electrical connection and lift from authorities concerned, Obtaining 
Occupancy Certificate/ Building Use (BU) permission from local body, obtaining GREEN certification, 
preparation and submission of “as built drawings” and handing over of the building all complete as per 
directions of Engineer-in-charge including 1 year of Operation and Maintenance & 3 years of Defect Liability 
period. 
 

Composite Estimated cost Rs. 146,60,91,603/- 

Earnest Money Rs.  50,00,000/- 

Time Period 27 (Twenty Seven) Months (Including Rainy Season) 

  Defect Liability Period 36 (Thirty Six) Months (i/c 1 year Operation & Maintenance ) 

  Cost of Tender (INR)(Fee+18% GST) Rs. 29,500/- 

  Bid submission start date From 15.03.2024, 5:30 PM Onwards 

Pre-bid conference Pre-Bid conference shall be held with the intending Bidders 
by The Superintending Engineer, RDA, 3rd Floor Bhakt Mata 
Karma Parisar, New Rajendra Nagar, Raipur, Chhattisgarh 
at 11:30 Hrs. On 2/04/2024  

Bid submission due date(Online) On 29.04.2024 up to 5:00 PM. 

End date for Physical Submission On 30.04.2024 up to 3:00 PM. 
Opening of Technical bids On 01.05.2024 at 04:00 PM. 

 

The bid forms and other details can be obtained from the website https://eproc.cgstate.gov.in The 
press notice is also available on https://rda.cgstate.gov.in. 

 
 Superintending Engineer 
          RDA, Raipur 
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GLOSSARY 

 
AAI Airport Authority of India 
AE / AEE Assistant Engineer / Assistant Executive Engineer 
B & R Building and Road 
BIM Building Information Management 
BIS Bureau of Indian Standards 
C & D Waste Construction & Demolition Waste 
COA Council of Architecture 
CPWD Central Public Works Department 
CGPWD Chhattisgarh Public Works Department 
RDA Raipur Development Authority 
DBR Design Basis Report 
DLP Defects Liability Period 
DSR Delhi Schedule of Rates 
CEO Chief Executive Officer 
EE (C) Executive Engineer (Civil) 
EE (E) Executive Engineer (Electrical) 
SE Superintending Engineer 
EMD Earnest Money Deposit 
EPC Engineering Procurement & Construction 
GCC General Conditions of Contract 
HSE Health Safety & Environment 
IPC Interim Payment Certificate 
IPHS Indian Public Health Standards 
IS Indian Standard 
MAS Material at Site 
MEP Mechanical Electrical Plumbing 
MT Metric Ton 
MTC Material Testing Certificate 
NBC National Building Code 
NGT National Green Tribunal 
NIT Notice Inviting Tender 
OEM Original Equipment Manufacturer 
PPE Personal Protection Equipment 
SAP Safety Action Plan 
SOP Schedule of Payment/ Standard operating procedure 
SOQ Schedule of Quantities 
STP Sewage Treatment Plant 
ETP Effluent Treatment Plant 
TDS Tax Deduction at Source 
TPQAA Third Party Quality Assurance Agency 
UDCPR Unified Development Control & Promotion Regulation 
UDIN Unique Document Identification Number 
WTP Water Treatment Plant 
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INFORMATION AND INSTRUCTIONS TO BIDDERS FOR e-BIDDING 
 

Raipur Development Authority invites online percentage rate composite bids on 
Engineering, Procurement and Construction (EPC Mode) basis from eligible contractors 
registered/enrolled with Central/ Semi Central /State Govt./PSU/ Local bodies of the state of 
Chhattisgarh in appropriate class meeting the financial and technical criteria and also empanelled 

on GOC-procurement system through the department’s portal http://eproc.cgstate.gov.in fulfilling 
the prequalification criteria for the following work: 

NIT No. 8 , Date-15.03.2024 (System Tender-154348) 

Name of Work Planning, Designing, Construction, Testing and 
Commissioning of Commercial building of RCC 
framed structure (Basement 2 + GF + 6 Floors+ 
Terrace) “PM EKTA MALL” at Pandri Haat Campus, 
Pandri , Raipur(Chhattisgarh) which meet GREEN  
Building norms  and obtain the certification of the 
same by incorporating stipulated specification along 
with all services (Civil and E&M) as per NBC- 
2016/CPWD/CGPWD Specification, including site 
survey, soil investigation, provision of parking 
planning and design of required services, 
preparation of preliminary architectural & detailed 
working drawings, structural analysis & design, 
planning, designing ,execution of all Civil and E & M 
services, obtaining all statutory approvals including 
Dismantling of existing building, cutting/transplant 
of trees, Environment Clearance/Environment 
Impact Assessment (EIA) and commencement 
certificate from local body and commissioning of 
services etc. as per detailed scope and 
specifications for Civil and E & M works including 
internal water supply & sanitary installations, 
Internal electrical installations and Fans, External 
Civil and Electrical service connections, power 
wiring , Telephone conduiting and wiring, Lightning 
conductor system, Lifts, Escalators, Addressable 
intelligent Fire Alarm System, Fire fighting system 
with wet riser and sprinkler system & Pressurized 
Mechanical Ventilation i/c Chiller, illuminated 
Signage, LAN System, IP based EPABX System, Wifi 
system , IP based CCTV system, Façade lighting, 
Façade projection Mapping, Water Supply Pump 
sets, dewatering pumps and panels, Online UPS 
System with 30 minutes backup, DG set, Integrated 
Building management system, Audio -
visual/Conference system, Auditorium, Solar water 
heating system, compound and street lighting with 
LED, STP ,Horticulture work etc and any other 
component necessary for completion, making the 
facilities functional, obtaining fire clearance, water 
connection, electrical connection and lift from 
authorities concerned, Obtaining Occupancy 
Certificate/ Building Use (BU) permission from local 
body, obtaining GREEN certification, preparation 
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and submission of “as built drawings” and handing 
over of the building all complete as per directions of 
Engineer-in-charge including 1 year of Operation 
and Maintenance & 3 years of Defect Liability 
period. 

 

Location Haat Parisar, Pandri ,Raipur,ChHaatisgarh 

Estimated cost put to bid Rs. 146,60,91,603/- (Composite) 

Earnest Money Deposit Rs. 50,00,000/- 
Period of Completion 27 (Twenty Seven) Months 

Defect Liability Period 

36 Months (i/c 1 year of operation & 
Maintenance), after completion of Construction 
work or  record of final Completion 
Certificate, whichever is later. 

Cost of Tender (INR)(Fee+18% 
GST) Rs. 29,500/- 

 Bid submission start date From 15.03.2024, 5:30 PM Onwards 

Pre-bid conference 

Pre-Bid conference shall be held with the intending 
Bidders by The Superintending Engineer, RDA, 3rd 
Floor Bhakt Mata Karma Parisar, New Rajendra 
Nagar, Raipur, Chhattisgarh at 11:30 Hrs. On 
2/04/2024  

Bid submission due date(Online) On 29.04.2024 up to 5:00 PM. 

End date for Physical Submission On 30.04.2024 up to 3:00 PM. 

Opening of Technical bids On 01.05.2024 at 04:00 PM. 

 
1. Bidders who fulfill the following requirements shall be eligible to apply. Joint 

ventures/ Consortium of maximum two (02) members is allowed 
including one as lead bidder 

(a) Eligibility Criteria for work experience 

To become eligible for participating in bid process, the bidders shall satisfy the 
following work experience criteria. 

Should have satisfactorily completed the works as mentioned below during 
the last Seven years ending last day of the month previous to the one in 
which tenders are invited. For this purpose, cost of work shall mean gross 
value of the completed work including cost of materials supplied by the 
Government/ client but excluding those supplied free of cost. This should be 
certified by an officer not below the rank of Project Manager/ Executive 
Engineer or Equivalent. 

(i) Three similar completed works each costing not less than Rs. 58.64 
Crore. 

or 

Two similar completed works each costing not less than Rs. 73.30 
Crore. 

or 

One similar completed work costing not less than Rs. 117.29 Crore.  
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“similar works” shall mean works of: 
Construction of Building of RCC framed structure having minimum one 
building of Six or more storeys including water supply, sanitary 
installation, drainage and at least Four specialized Electrical and 
mechanical services out of- 

a) HVAC 

b) Lift & Escalator 

c) Fire Alarm System 

d) Fire Fighting System 

e) Public address & evacuation system, CCTV system & EPABX system 

f) Electrical Sub-Station & DG set 

g)   Solar Panel system 

 
 

NOTE :- 
 

(i) The basement, stilt constructed with the building shall be construed as 
a storey. 

 
(ii) Godowns / Warehouses / factory sheds /industrial building shall not be 

considered as eligible similar works 
(iii) Mumty and machine room and OHT (including supporting structure 

above roof) will not be counted as storey for above purpose. 

(iv) For the purpose of similar works as well as one work executed with 
structural system technology, works executed in India only shall be 
considered. 

 

(v) Qualified similar works as well as one work executed with structural 
system technology, may be physically inspected by the RDA Engineers 
to ascertain the completion, performance on quality of works for 
finalizing the Technical bid. 

 

(vi) All components of the proposed work shall be executed in the single 
agreement. However, agency for specialized work may be associated 
for particular specialized work as per agreement conditions. 

 
(vii) The value of completed work shall be updated to the value of current 

financial year @ compounded rate of 7% (Seven percent) 
 
 
 

 

(b) Eligibility Criteria for Financial Eligibility 
 

(i) During the last Five Years, Achieved in “any one financial year” a 
financial turnover [in all classes of civil engineering construction works] 
of construction work of at least 60% (Sixty percent) of the probable 
amount of contract for which bid has been invited. (Scanned copy of 
Certificate from Chartered Accountant with Unique Document 
Identification Number (UDIN) to be uploaded). The value of annual 
turnover figures shall be brought to the current value by enhancing the 
actual turnover figure at simple rate of 7% per annum. 
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(ii) Should not have incurred any loss (profit after tax should be positive) 

in more than Two years during the last five consecutive balance sheet, 
duly audited and certified by the Chartered Accountant ending 31st 
March 2023. 

 
(iii) The bidder should have a bank solvency of Rs. 22.00 crores (Rupees 

Twenty-Two Crores) issued by any scheduled Bank. The solvency 
certificate should not be more than twelve months old. 

 
(iv) Should have a Banker's Certificate from a commercial Bank for         

Rs. 58.64 Crore (40% of PAC) certified by his bankers (Scanned copy 
of original Banker’s Certificate to be uploaded on the format prescribed 
in the Form ‘B’ given in this NIT). 

 

or 
 

Net Worth Certificate of minimum Rs. 14.66 Crore (10% of PAC) issued 
by Chartered Accountant with Unique Document Identification Number 
(UDIN) (Scanned copy of original Net Worth Certificate to be uploaded 
on the format prescribed in the Form ‘B-1’ given in this NIT). 

 
(v) The Bidder should have bidding capacity equal to or more than the 

estimated cost of the work put to tender. The bidding capacity shall be 
worked out by the following formula: 
 

Bidding Capacity = {[AxNx2.5]-B} Where, 
 
A = Maximum turnover in construction works executed in any one year 
during the last Seven years taking into account the completed as well 
as works in progress. The value of completed works shall be brought to 
current costing level by enhancing at a simple rate of 7% per annum. 
 
N = Number of years prescribed for completion of work for which bids 
have been invited. (period up to 6 months to be taken as half-year and 
more than 6 months as one year). Any period beyond 12 months, the 
period actually mentioned in the NIT shall be considered. 

 

B = Value of existing commitments and ongoing works to be completed 
during the period of completion of work for which bids have been 
invited. 

 

(c) Applicable for all contractors. 

For specialized components of civil and E & M works (Components of work 
for particular specialized work shall only be considered while calculating the 
cost of specialized work). The specialized agency should have satisfactorily 
completed the said specialized work of amount as mentioned below during 
the last 7 (Seven) years. The value of executed works shall be brought to 
current costing level by enhancing the actual value of work at simple rate of 
7% per annum, calculated from the date of completion to previous day of 
last day of submission of bids. The selected bidder should either himself 
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meet the eligibility conditions as mentioned in the table below or otherwise 
he will have to associate with an agency meeting the eligibility 
requirements for specialized work. The bidder shall submit details of such 
agency(s) as given below to the Executive Engineer of concerned component 
at least one month in advance from taking up specific component. 
 

1) Name of Firm 

2) List of works as given in table- A & B below 

3) Performance certificate from the Client 

4) Availability of manpower and machineries 

Names of the agency (s) to be associated shall be approved by the Engineer-in 
Charge. 

 
 

  
1. The intending bidder must read the terms and conditions of RDA-1 carefully. He 

should only submit his bid if he considers himself eligible and he is in possession 
of   all the required documents. 

2. This information and instructions for bidders posted on website shall form part of 
bid document. 

3. The bid document consisting of Conceptual Architectural Drawings, Proposed 
Conceptual Front Elevation, Reference images, minimum acceptable 
specifications, conceptual floor plans, schedule of items to be executed and the 

Sl. 
No. 

Components 
of 

Specialized 
Works 

Eligibility criteria Definition of 
similar 

Work / 
Remarks 

(A) Eligibility Criteria for associate specialized Agencies for Civil workes 

1 Consultancy work Comprehensive Consultancy work of 
minimum 
Three comprehensive consultancy 
works of each involving plinth area 
of minimum 9700 sqm. 

 
                       Or 
 
Two comprehensive consultancy 
works of each involving plinth area 
of minimum 12900 sqm. 

The Consultants 
should have 
minimum 15 
years’ 
experience in 
rendering 
consultancy 
services. 

  
                     Or 

 
One comprehensive consultancy 
works of each involving plinth area 
of minimum 160500 sqm. 

 

(B) Eligibility Criteria for associate specialized Agencies for E&M Services - As 
per part C of the NIT. 
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set of terms & conditions of the contract i.e. “General condition of contract for 
this EPC Project” to be complied with and other necessary documents can be 
seen in the office of the SE , RDA ,Raipur  between 11:00 AM to 3:30 PM 
from date of publicity of the bid to the date of submission of the bid every day 
except on Saturday , Sunday and Public holidays or can be  seen and downloaded 
free of cost from website https://eproc.cgstate.gov.in & 
https://rda.cgstate.gov.in free of cost. Bidders are advised to keep 
watching the above-mentioned websites from time to time (till the due time of 
bid submission) for any updates in respect of tender documents if any. Failure 
to do so shall not absolve the applicant of his liabilities to submit the 
applications complete in all respects including updates thereof. An incomplete 
application may be liable for rejection. 

4. The bid can only be submitted online on website 
https://eproc.cgstate.gov.in. Bidders shall submit signed, complete 
Proposal comprising the documents and forms in accordance with the NIT 
submission shall be physically (hard Copy) as well as online. 

5. The Bidder shall make the Earnest Money Deposit (EMD in the form of 
BG/Bankers Cheque/FDR of Nationalized/Scheduled Bank drawn in favour 
of The Chief Executive Officer, Raipur Development Authority, Raipur [C.G] 
payable at Raipur 

The bidders shall submit their Earnest Money Deposit as usual in a physically sealed 
Earnest Money Deposit Envelope A and the same should reach the office of RDA as 
stated in the Notice Inviting Tender. Bidders also have to upload scanned copy of 
Earnest Money Deposit instrument. 

The bank guarantee/e-bank guarantee submitted as a part of Earnest Money shall 
be valid for a period of 180 days or more from the last date of submission of bid. 

The earnest money given by all the tenderers except the lowest tenderer 
shall be refunded immediately after the expiry of stipulated bid validity 
period or immediately after acceptance of the successful bidder, whichever is 
earlier. However, in case of two/three bid system, earnest money deposit of 
bidders unsuccessful during technical bid evaluation etc. should be returned 
within 30 days of declaration of result of technical bid evaluation. 

Certificate of work experience and other documents as specified in the NIT 
shall be scanned and uploaded to the e- Tendering website within the period of 
bid submission. 

 

Details of Beneficiary 
Beneficiary Name Chief Executive Officer Raipur 

Development Authority 
Name of Bank Axis Bank 
Branch Name Pujari Chambers, Blk B1, Pachpedi Naka, 

NH 43, Tagore Nagar, Raipur 

Beneficiary Account No. 537010100012731 

IFSC Code UTIB0000537 
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6. Joint Venture - Joint venture is allowed considering following: - 

  

I.  Definition: “Joint Venture (JV)” means an association with or without a 

legal personality distinct from that of its members, of more than one entity 

where one member has the authority to conduct all businesses for and on 

behalf of any and all the members of the JV/consortium, and where the 

members of the JV/consortium are jointly and severally liable to the Client 

for the performance of the Contract. 

II. Pre-qualification of JV: JV members are “jointly and severally responsible 

and liable” in a contract. For pre-qualification, the JV should fulfil the 

criteria specified in the pre- qualification document. The attributes to be 

evaluated will be the same as for individual contractors; however, certain 

parameters up to the specified limits have to be essentially met by them 

collectively, some by the lead partner, and some by the other partner, as 

briefly described below: 

Qualifying factors to be met collectively:  

(i) eligibility criteria for financial eligibility as per clause1 (b)(i). 

(ii) Bidding capacity required as per clause 1(b)(v) 

(iii) Eligibility Criteria for work experience as per clause 1 (a)(i) 

However, for the purpose of this clause: - 

a) lead partner must meet at least 60% requirement of eligibility 

criteria for financial eligibility and Bidding capacity required as 

per clause 1 (b)(i) and 1(b)(v) .Other member shall meet at least 

40%requirement of eligibility criteria for financial eligibility and 

Bidding capacity required as per clause 1 (b)(i) and 1(b)(v). 

b) The lead member should have satisfactorily completed at least one 

similar nature of work required as per clause 1 (a)(i). 

Both the members should submit the required documents like, GST 

Certificate, Pan Card etc. required to be submitted by the bidder as per the 

NIT. 

Note: Cumulatively the members shall fulfil 100% of the limits and criterions. 

III. Condition for JV: 

a) The Bidder for participation in the Selection Process, may be a single 

entity or a group of entities (the “Joint Venture”/ “Consortium”), 

coming together to execute the project. The term 'Bidder' used herein 

would apply to both a single Entity and a Consortium. 
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b) No Member at any given point of time, may assign or delegate its 

rights, duties or obligations under the Agreement/Contract except with 

prior written consent of Client. 

c) No bidder applying individually, or as a member of a Consortium, as 

the case may be, can be member of other consortia bidding for the 

project. 

d) Number of members in a JV/consortium shall not exceed 2 (Two) 

including the Lead Member 

e) The Members of the JV/Consortium shall nominate one member as the 

Lead Member 

f) The Members of the JV/Consortium shall be responsible for successful 

implementation of the project throughout the terms of the contract. 

g) The Lead Member shall be authorized and shall be fully responsible for 

the accuracy and veracity of the representations and information 

submitted by the Members respectively from time to time in the 

response to this NIT. 

h) The Lead Member shall be authorized to receive work order and 

receive the payment on behalf of the JV/consortium and all the 

deliverables submitted by the JV/consortium is deemed to have been 

reviewed and approved by the Lead Member. Experience certificate 

shall be issued in the name of Lead member first followed by the name 

of JV/Consortium member. 

i) The Members of the Consortium shall submit a declaration consisting 

of the following: 

• Undertake that each of the members of the Consortium shall 

have an independent. definite and separate scope of work which 

was allocated as per each member’s field of expertise 

• Commit to the scope of work, rights, obligations and liabilities to 

be held by each member; specifically commit that the Lead 

Member shall be answerable on behalf of other members for the 

performance of obligations under this Agreement, 

• Provide a brief description of the roles and responsibilities of 

individual members; and clearly define the proposed 

administrative arrangements (organization chart) for the 

management and execution. 

All bidders shall be jointly & severally responsible for complete 
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scope, any change of a JV/Consortium Member other than the 

Lead Member can be done only under extreme circumstances 

such as non-performance of the JV/Consortium member, 

insolvency or bankruptcy of the JV/Consortium member, which 

shall be done only with the prior written approval of Client. 

Provided that in the event of any such approved change of 

JV/Consortium member, the new member (company) replacing 

outgoing JV/Consortium member shall have same or higher 

financial, technical and legal qualifications as the outgoing 

member, and to the satisfaction of Client. In the event Client 

does not grant approval for the change of the JV/Consortium 

member other than the Lead Member or suitably qualified 

replacement member (companies) are not available/ found, the 

exit of such JV/Consortium member shall constitute a breach of 

the Contract. 

j) All members of the JV/consortium are required to follow the highest 

level of work ethics, if any member of the JV/consortium has a Conflict 

of Interest or indulges in Prohibited Practices; the whole JV/Consortium 

is liable to be disqualified. Further, in the event any entity has been 

barred by the Central Government, any State Government, a statutory 

authority or a public sector undertaking, as the case maybe, from 

participating in any project or bid, and the bar subsists as on the date 

of Last Date of Submission, it would not be eligible to submit a 

Proposal either by itself or as part of a JV/Consortium. The copy of the 

JV agreement in accordance with the requirements mentioned in 

Appendix-11 

Lead partner shall be nominated as being partner-in-charge and this 

authorization shall be evidenced by submitting a Power of Attorney 

signed by second partner. JV/Consortium shall be allowed in this 

tender up to two partners submitted to fulfilling criteria – 

a. The term Bidder used hereinafter would therefore apply to both as 

single entity and as JV. JV of companies/organizations/bidders 

(maximum of two members) registered in India. Both the 

partners all together should meet minimum qualification criteria 

experience of similar nature of work. For meeting the minimum 

qualification criteria of experience of similar nature work, every 
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partner must have experience of works as defined in similar 

nature of works and together shall have the experience of all type 

of works described in similar nature of works [Appendix-10]. 

b. A JV of maximum two (02) members is allowed in this bid 

including one as lead bidder. 

c. One of the partners of the JV shall act as Lead partner. Both the 

partners of the JV must have experience of the similar nature of 

the work and together shall have the experience of all type of the 

works described in similar nature works. 

d. Member of any JV Firm shall not be permitted to participate either 

in individual capacity or as a partner of any other Joint Ventures 

in the same tender. Submission or participation in more than 

one bid will cause disqualification of all the bids submitted 

by the bidder. 

e. All formalities in respect of submission of tender shall be done 

only in the name of 'Lead Partner' and not in the name of JV. 

However, name & other details of both the partners of JV should 

be clearly mentioned in the bid. 

f. The lead partner of JV shall be solely responsible for any liability, 

penalty, insurance, O&M and other terms and conditions 

mentioned in this Tender Document. In event of default by any 

partner in the execution of this part of contract, both the 

partners shall be Debarred/Black listed for future business 

with RDA. 

g. Notwithstanding the permission to assigning the responsibilities of 

defaulting partner above, both the partner of JV will retain the full 

and undivided responsibility for the performance of their 

obligation under the bid. 

h. Lead partner shall be registered/enrolled with Central/ Semi 

Central /State Govt./PSU/ Local bodies of the state of 

Chhattisgarh in appropriate class. If the second partner of the JV 

is not registered in CGPWD unified registration system then 

second partner shall get registered before execution of the 

agreement, otherwise JV shall be disqualified and lead partner 

shall be Debarred/Black listed for future business with RDA. 

i. The bid submitted shall include all the relevant information 
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mentioned in this tender document applicable to JV partner shall 

be furnished separately for each partner like affidavit as in 

Appendix- 9 mentioning information of relatives, Experience 

certificate etc. In case of failure to do, bid shall be rejected. 

j. A copy of Memorandum of Understanding (MoU)/Consortium 

Agreement (CA) certified by Magistrate/Sub-Judge/Notary Public 

on 500 Rupees stamp paper, executed between the members of 

JV shall be submitted along with the tender. The complete details 

of the members of the JV, their share and responsibility in the JV 

etc. particularly with reference to financial, technical and other 

obligations shall be furnished in the MoU/CA. 

 

Once the bid is submitted, the MoU/CA shall not be 

modified/altered/ terminated during the period of execution 

including any extension thereafter by RDA or validity of any letter 

of award to the said JV. In case, the Bidder fails to 

observe/comply with this stipulation, the full EMD shall be liable 

to be forfeited and bidder shall be Debarred/Black for future 

business with RDA. 

k. A duly notarized agreement, attested by Magistrate/Sub-

Judge/Notary Public on 500 Rupees stamp paper, of JV shall be 

executed between the 'Lead Partner' and Second partner. This 

Agreement shall be submitted in original at the time of 

agreement. 

l. Copy of the original Memorandum of Understanding 

(MoU)/Consortium Agreement (CA) shall be submitted separately 

at the time of agreement. In failure to do so bidder shall not be 

allowed to execute the agreement. 

m. Duration of MoU and JV Agreement shall be valid during the entire 

execution period/validity of letter of award and any extension 

thereafter/currency of the contract including the period of 

extension, if any. 

n. Any change/modification in constitution of JV Firm shall not be allowed. 

o. Splitting of EMD/fees among the members of JV shall not be permitted. 

p. Partners of the JV Firm shall be jointly and severally liable to RDA 

for execution of the project/Work/Assignment/attending meetings/ 
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Review for the allocated works etc. The JV partners shall also be 

liable jointly and severally for the loss, damages caused to the 

RDA during the course of execution of any awarded contract or 

due to non-execution of the contract or part thereof. Governing 

Laws for JV Firm: The JV Agreement in all respect be governed by 

and interpreted in accordance with Indian Laws. 

q. In execution of the contract, payment, shall be done exclusively 

to the Lead Partner. 

All correspondence by RDA shall be done with the Lead Partner of JV only. 

 
 

7. Guidelines for bidders on using integrated e-Procurement System of Govt. of Chhattisgarh 
(https://eproc.cgstate.gov.in). is attached separately for intending bidders 

 

8. Clarification/ amendments, if any shall be uploaded on website only. 
 
9. Contractor can upload documents in the form of JPG format and PDF format. 
 
10. Certificate of Financial Turn Over: At the time of submission of bid contractor may 

upload Affidavit/Certificate from chartered accountant mentioning Financial 
Turnover of last Five years or for the period as specified in the bid document 
and further details if required may be asked from the contractor after opening 
of technical bids. 

 
11. Contractor must ensure to quote rate of each item. while selecting any of the cells 

a warning appears that if any cell is left blank the same shall be treated as "0". 
Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such 
item shall be treated as "0" (ZERO). However, if a tenderer quotes nil rates against 
each item in item rate tender or does not quote any percentage above/below on the 
total amount of the tender or any section / sub head in percentage rate tender, the 
tender shall be treated as invalid and will not be considered as lowest tenderer. 

 
12. The Technical Bid shall be opened first on due date and time as mentioned above. 

The time and date of opening of financial bid of contractors qualifying the technical 
bid shall be communicated to them at a later date. 

 

13. Pre-bid conference shall be held at Conference Hall, 3rd Floor,Bhakat Mata 
Karma Parisar, New Rajendra Nagar , Raipur (Chhattisgarh) at 11:30 
Hours on 02/04/2024 to clear the doubt of intending bidders, if any. Bidders 
may send all their queries by email, before pre-bid conference, latest by 5:00 
PM on 01.04.2024 to the office of the Superintending Engineer, RDA, Raipur. 
RDA will not entertain any queries received after the specified date and time. 
RDA will not be obligated to answer clarification requests received after the 
deadline. “Representative(s) from material brands etc. shall not be allowed to 
attend the Pre-bid meeting. Due to discussion(s)/decision(s) taken in pre-bid 
conference, certain modifications may be issued to all eligible bidders by the 
Engineer-in-Charge by e-mail, if felt necessary by him. If further pre-bid 
conferences are required for complete and effective interactions, the date and 
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time of the same will be communicated at the end of 1st pre-bid conference or 
later. All modifications / addendums / corrigendum issued regarding this 
bidding process, shall be uploaded on website only and shall not be published in 
any Newspaper. 

 
14. The department reserves the right to reject any prospective application without 

assigning any reason and to restrict the list of qualified contractors to any number 
deemed suitable by it, if too many bids are received satisfying the laid down 
criterion. 

15. After submission of the bid the Bidder can re-submit revised bid any number of 
times but before last time and date of submission of bid as notified. The bidder 
can submit revised bid only online on tendering website. The intending bidders 
are not allowed to modify /revise bid by physical document or physical 
communication whatsoever. 

16. The bid submitted shall be come invalid and e-bidding processing fee shall not 
be refunded if: 

(i) The bidder is found ineligible. 

(ii) The bidder does not submit original EMD in physical submission. 

(iii) The bidder does not upload any of the documents as stipulated in the bid 
documents. 

(iv) If any discrepancy is noticed between the documents as uploaded at the 
time of submission of bid and hard copies as submitted physically by the 
bidder in the office of bid opening authority. 

 
17. Copy of certificate of work experience, Audited Balance Sheet, Net worth 

Certificate Certified by CA and other necessary details / documents as per 
proforma given shall be scanned and uploaded to the e-tendering website within 
the period of tender submission by all bidders. 

18. This work requires engaging more than 20 nos. of labours / workers and 
therefore all necessary licenses such as Labour license, EPFO and ESI, BOCW 
welfare registration etc., shall be taken by contractor within the time limits as 
prescribed under Clause 1 of Schedule- ‘F’. 

19. The documents to be physically submitted shall be page numbered and each 
page shall be signed by authorized signatory. 

20. Contractor shall not divert any advance payments or part thereof for any other 
purpose other than needed for completion of this contracted work. All advance 
payments received as per terms of the contract (i.e. Mobilization, secured 
against materials brought at site, secured against plant & machinery and/or for 
work done during interim stages, etc.) are required to be re-invested in the 
contracted work to ensure advance availability of resources in terms of 
materials, labour, plant & machinery needed for required pace of progress for 
timely completion of work. 

21. The safety and security of the completed buildings is the responsibility of the 
contractor till they are handed over to the client department. After completion 
of the work, the taking over process may take time. The responsibility of safety 
and security of the buildings including all fixtures and fittings shall rest with the 
contractor and nothing extra shall be payable on this account. 

22. The Contractor shall abide to the restrictions, rules, regulations and timings 



   

25  

imposed by the department on the working and on movement of labour, 
materials etc. The Contractor will be permitted to construct site office, site 
store yard and workers rest rooms (including toilets) near the place of 
construction, at a place procured by the agency as per the decision of local 
administration/RDA. These structures shall be removed and cleared by the 
contractor upon completion of the work. 

23. In case of reduction in scope of work no claim on account of reduction in value of 
work, loss of expected profit, consequential overheads etc. shall be entertained. 

 
24. GST or any other tax applicable in respect of inputs procured by the contractor 

or this contract shall be payable by the contractor and RDA will not entertain 
any claim whatsoever in respect of the same. 
All taxes as applicable on date including GST shall be payable by the contractor. 
The rate quoted by the Contractor shall be deemed to have included all the 
applicable tax as on date. 
The GST output rate @ 18% on taxable amount be assumed while quoting rates 
in bid. However, the payment of bills in respect of work done would take in to 
account the actual applicable rate of GST on output services, at the time of 
execution as per following mechanism. 
Wherever there is any conflict, this provision shall supersede other provisions of 
the Bid document in relation to GST output rate. 
The payment in respect of bills of selected bidder for work done would be 
calculated as per the illustration below. The method of calculation as decided by 
RDA shall be final and binding. 

Illustration : 
In respect of bill received from the selected bidder, in pursuance of work done, 
based on assumed out put GST rate of 18% (at the time of bid), the taxable 
amount of work done and GST amount, would be calculated as under : 
Suppose the bill amount based on quoted rate is Rs 1000, then the taxable 
amount of the work would be Rs 847.46 (Rs 1000/ 118*100). On this taxable 
value of Rs. 847.46 applicable GST rate would be added and accordingly payment 
would be processed. 

    
25. All royalties to be paid by the contractor and also all tolls, duties, local and other 

levies including sales tax, insurances & workman compensation act etc. 

26. The bidder should have sufficient number of Technical and Administrative 
employees for the proper execution of the contract. The bidder shall have to 
submit a list of these employees stating clearly how these would be involved in 
this work within 15 days of award of work. 

27. If any information furnished by the applicant is found to be incorrect at a later 
stage, he shall be liable to be debarred from tendering/taking up of works in 
RDA. The department reserves the right to verify the particulars furnished by 
the applicant independently. 

28. The bidder should not have been barred/black listed by the central/State 
Government, or any entity controlled by it, from participating in any tender, 
and the bar subsists as on the Bid Due Date, such bidder would not be eligible 
to submit the BID. 

29. The tenderer (s) shall associate with himself, specialized agencies of the 
appropriate eligibility to components of specialized nature of items / work of 
major component listed below individually. Such works shall be got executed 
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only through associated agencies specialized in these fields. If the tenderer (s) 
himself fulfils the eligibility criteria laid down for associated specialized 
agencies, and he wants to execute work himself then he will have to satisfy 
Engineer-in-Charge that he himself had carried out such specialized similar 
work of required magnitude during last 7 years directly without subletting and 
take written approval before commencing with the work. The tenderer(s) 
whose tender is accepted shall indicate the name(s) of his associated 
specialized agencies those fulfilling the eligibility criteria laid down in the NIT 
as early as possible and within 60 days of award of work for the approval of 
the Engineer-in-charge whose decision shall be final and binding. 

30. The proposed building shall be designed using RCC framed structural 
technology. The bidder shall only propose to adopt the RCC framed structural 
system technology as mentioned in the letter of transmittal, along with the 
required certificates in support of having successfully completed one work, as 
specified above. The bidder shall adopt the structural system technology as 
mentioned above and in the letter of transmittal keeping in consideration that 
the proposed buildings shall have design life not less than 60 years.  

31. It is mandatory for bidder to submit all mandatory/required documents in 
online in website http://eproc.cgstate.gov.in Any documents which are not 
submitted in online but submitted physically will not be accepted. 

32.  Tenderer has to submit the following documents as detailed below simultaneously. 

i. Envelope – A (The documents should be scanned, upload and submit physically in 
original sealed envelope.) 

1. Earnest Money Deposit in original 
2. Tender cost (Online Payment Receipt) 
3. Integrity pact and Integrity Agreement 
4. Power of Attorney for Signing of Bid (On Rs.100/- (Rupees hundred only) Stamp 

Paper) 
5. Original affidavit  of having provided all correct information (On Rs.100/- (Rupees 

hundred only) Stamp Paper) 
 

ii.  Envelope –B (The documents should be only scanned and upload) 
 

1. Eligible Contractor Registration certificates, Valid GSTIN certificate, Certificate of 
Incorporation/firm Registration, Signed copy of RDA-Detailed NIT PART ONLY. 

2. Scanned copy of EMD as prescribed. 
3. Bank solvency certificate. 
4. Letter of Transmittal. (Appendix – A1) 

5. In case of JV-(Appendix A9,A10 & A11) 
6. Certificate of Financial Turnover from Chartered Accountant (Form ‘A’). 

Audited balance sheet with profit and loss statement for at least 4 years duly 
signed by Chartered Accountant. 

7. Banker’s Certificate. (Form ‘B’) / Net worth Certificate (Form ‘B-1’) & 
Certificate for profit making. 

8. Detail of work experience (Form ‘C’). 

9. Work performed on all classes of Civil Engineering Construction Works over 
the last Seven years. (Form ‘C -1’) 
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10. Bidding capacity as per (Form ‘C-3’). 

11. Structure & Organization (Form ‘E’). 
12. Undertaking on structural stability and soundness of already completed 

building and infrastructure projects. (Form-F) 
13. Affidavit for non-execution of eligible similar work(s) through another 

contractor on back-to-back basis or subletting basis furnished on Rs.100/- 
Non-Judicial stamp paper attested by Notary. (Form ‘G’) 

14. Affidavit for Non-Black Listing should be furnished on Rs.100/- non-Judicial 
stamp paper attested by Notary. (Form ‘H’) 

15. Details of Firm proprietor or power of attorney for Partnership firm with a copy 
of Partnership Deed or power of attorney with copy of the Memorandum of 
Articles of Association for limited company or a corporation as per Clause 
3/3.4 section II of this NIT 

16. Technical qualifications/details/documents required for pre-qualification as 
per detailed NIT and other details/documents required as per tender 
document. 

 

iii. Envelope –C - Total offer -percentage rate composite bid (Cost of works + 
cost of 1 yrs. O&M i/c 36 months of Defect Liability period) (including 
GST, other taxes etc) shall be submitted online only. 

Note: 

(i) All affidavits shall be made in current date after the date of invitation of tender. 

(ii) Copy of work experience and other documents as specified in the press notice shall be 
scanned and uploaded to the e-tendering website within the period of bid submission. 
Financial bids submitted by the intending bidders shall be opened only of those 
bidders, whose scanned and uploaded documents are found in order. 

(iii) If the bidder does not submit any of the above documents, the bids shall be 
summarily rejected. 

 

33. The envelope shall be super -scribed with the Name of Work and Name of 
intending tenderer. Tenders who do not conform to the specified requirements 
will be held non-responsive.          

      
  Initially, the Envelope (A) shall be opened, if found responsive then the Envelope 

(B) scanned documents submitted shall be evaluated. 
 

The Price tender (Part D) shall be opened after the technical evaluation. After 
technical evaluation, date and time of opening of price tender shall be 
communicated by RDA to the successful tenderer in technical evaluation. The Price 
Tenders of only the tenderer found qualified as per the PQ criteria shall be opened 
online. The Contract shall be awarded to the tenderer whose tender has been 
determined to be the lowest evaluated as per tender conditions. 
 

34. If the rate quoted by the lowest (L1) of the tenderer is considered unbalanced (in 
relation to the Department's estimate of cost of work to be performed under the 
contract) by the CEO, RDA, then tenderer shall submit detail price/rate analysis of 
major items of the work within 7 days of such notice so as to demonstrate the internal 
consistency of these price/rate(s) with his quoted price/rate(s). After evaluation by 
tender sanctioning authority CEO, RDA may require the tenderer to submit additional 
Security upto 5% of the estimated cost put to tender for the performance of the 
agreement in the shape of F.D. Or a BG receipt in favor of the CEO, RDA,Raipur before 



   

28  

signing of the agreement, which shall be refunded along with the normal S.D. after 
Completion of work. If he fails to complete the work or leave the work in complete, 
this 5% additional SD, shall also be forfeited by the department, in addition to other 
provision of the contract & the agreement shall be terminated and action shall be 
taken in accordance of relevant contract clause of the agreement. 

 
S.No. Percentage below Estimated cost Additional Security Percentage of the 

Estimated cost to be received 
1 0 Upto 5% No Additional Security 
2 5% Upto 7.5% 1% 
3 7.5% Upto 10% 2% 
4 10% Upto 12.5% 3% 
5 12.5% Upto 15% 4% 
6 More than 15% 5% 

 

35. It is mandatory for bidder to submit all mandatory/required documents in online in website 
http://eproc.cgstate.gov.in. Any documents which are not submitted in online but submitted 
physically will not be accepted. 

36. Tenderers must exclusively submit all Tender-related documents online, and additionally, the 
original Earnest Money Deposit (EMD) and Affidavit must be sent through Registered 
Post/Speed Post/Courier; all physical documents should reach the following address on or 
before the specified time, failure to comply will result in the exclusion of the tenderer from the 
bidding process. 

RAIPUR DEVELOPMENT AUTHORITY 

       Bhakt Mata karma Commercial Complex,  
New Rajendra Nagar, Raipur – 492006, C.G. 
Email: cerdaryp@gmail.com, Web site: http:\\rda.cgstate.gov.in 
Phone: + 91 - 771 -2536188,, 2535188,  
Fax: + 91 - 771 -2534688, 
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Section-I 
BRIEF PARTICULARS OF THE WORK 

 Salient details of the work for which bids are invited are as under: 
 

Name of Work Planning, Designing, Construction, Testing and 
Commissioning of Commercial building of RCC framed 
structure (Basement 2 + GF + 6 Floors+ Terrace) “PM 
EKTA MALL” at Pandari Haat Campus, Pandri , 
Raipur(Chhattisgarh) which meet GREEN  Building norms  
and obtain the certification of the same by incorporating 
stipulated specification along with all services (Civil and 
E&M) as per NBC- 2016/CPWD/CGPWD Specification, 
including site survey, soil investigation, provision of 
parking planning and design of required services, 
preparation of preliminary architectural & detailed 
working drawings, structural analysis & design, planning, 
designing ,execution of all Civil and E & M services, 
obtaining all statutory approvals including Dismantling of 
existing building, cutting/transplant of trees, Environment 
Clearance/Environment Impact Assessment (EIA) and 
commencement certificate from local body and 
commissioning of services etc. as per detailed scope and 
specifications for Civil and E & M works including internal 
water supply & sanitary installations, Internal electrical 
installations and Fans, External Civil and Electrical service 
connections, power wiring , Telephone conduiting and 
wiring, Lightning conductor system, Lifts, Escalators, 
Addressable intelligent Fire Alarm System, Fire fighting 
system with wet riser and sprinkler system & Pressurized 
Mechanical Ventilation i/c Chiller, illuminated Signage, 
LAN System, IP based EPABX System, Wifi system , IP 
based CCTV system, Façade lighting, Façade projection 
Mapping, Water Supply Pump sets, dewatering pumps 
and panels, Online UPS System with 30 minutes backup, 
DG set, Integrated Building management system, Audio -
visual/Conference system, Auditorium, Solar water 
heating system, compound and street lighting with LED, 
STP ,Horticulture work etc and any other component 
necessary for completion, making the facilities functional, 
obtaining fire clearance, water connection, electrical 
connection and lift from authorities concerned, Obtaining 
Occupancy Certificate/ Building Use (BU) permission from 
local body, obtaining GREEN certification, preparation and 
submission of “as built drawings” and handing over of the 
building all complete as per directions of Engineer-in-
charge including 1 year of Operation and Maintenance & 3 
years of Defect Liability period. 

Estimated cost put to 
tender 

Rs. 146,60,91,603/- (Composite) 

Time allowed for Work 
Completion 

27 (Twenty Seven) Months 

Defect Liability Period 
36 Months (i/c 1 year of operation & Maintenance), 
after completion of Construction work or record of 
final Completion Certificate, whichever is later. 
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1.  The work place is situated at Pandri within RAIPUR MUNICIPAL 
CORPORATION under the limit of Raipur city. The proposed commercial Mall 
building is to be constructed in available land of approximately 4.2 acres. 

2. General features and major components of the work are as under: 
 

The site falls under the jurisdiction of Raipur Municipal Corporation. The present tender is for 
Planning, Designing, Construction, Testing and Commissioning of Commercial building of 
RCC framed structure (Basement 2 + GF + 6 Floors+ Terrace) “PM EKTA MALL” at Pandari 
Haat Campus, Pandri , Raipur(Chhattisgarh) which meet GREEN  Building norms  and 
obtain the certification of the same by incorporating stipulated specification along with all 
services (Civil and E&M) as per NBC- 2016/CPWD/CGPWD Specification, including site survey, 
soil investigation, provision of parking planning and design of required services, preparation 
of preliminary architectural & detailed working drawings, structural analysis & design, 
planning, designing ,execution of all Civil and E & M services, obtaining all statutory approvals 
including Dismantling of existing building, cutting/transplant of trees, Environment 
Clearance/Environment Impact Assessment (EIA) and commencement certificate from local 
body and commissioning of services etc. as per detailed scope and specifications for Civil and 
E & M works including internal water supply & sanitary installations, Internal electrical 
installations and Fans, External Civil and Electrical service connections, power wiring , 
Telephone conduiting and wiring, Lightning conductor system, Lifts, Escalators, Addressable 
intelligent Fire Alarm System, Fire fighting system with wet riser and sprinkler system & 
Pressurized Mechanical Ventilation i/c Chiller, illuminated Signage, LAN System, IP based 
EPABX System, Wifi system , IP based CCTV system, Façade lighting, Façade projection 
Mapping, Water Supply Pump sets, dewatering pumps and panels, Online UPS System with 30 
minutes backup, DG set, Integrated Building management system, Audio -visual/Conference 
system, Auditorium, Solar water heating system, compound and street lighting with LED, STP 
,Horticulture work etc and any other component necessary for completion, making the 
facilities functional, obtaining fire clearance, water connection, electrical connection and lift 
from authorities concerned, Obtaining Occupancy Certificate/ Building Use (BU) permission 
from local body, obtaining GREEN certification, preparation and submission of “as built 
drawings” and handing over of the building all complete as per directions of Engineer-in-
charge including 1 year of Operation and Maintenance & 3 years of Defect Liability period. 

 
 

The brief scope of work is as under, however, the detailed scope has 
been   mentioned elsewhere in this tender document. 

a) Demolition and dismantling if any, inside the campus as per requirement at site. 

b) Digital Survey & Geotechnical Investigation survey have already been carried out 
by RDA however, the contractor has to mandatorily carry out all above surveys of 
their own including all the allied preliminary works. If required, contractor shall 
carry out other surveys also. 

c) Obtaining all Statutory Approvals from Local Authorities/ Central Authorities/ 
Defence Authority/ Environment Authority/ Airport Authority/ Chief Fire Officer/ 
Pollution Control Board/ Height NOC & other Statutory Authorities from inception 
to completion and occupation. 

d) Consultancy services for architectural, structural, landscaping and design of 
services for Civil, Electrical & Mechanical services etc. as mentioned elsewhere in 
this tender document. 

e) Cutting/re-transplantation of existing trees after obtaining approval from tree 
cutting authority/local body/forest department. The contractor shall also carry 
out the compensatory plantation in lieu of felled/cut trees as per requirement of 
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tree authority and maintain these trees/plants at the location/site approved by 
tree authority till handing over of project to the client. 

f) Construction of following buildings with RCC framed structure as per 
specifications mentioned in tender documents: 

g) Shifting of Existing services (Gas line, underground electrical lines etc.) 
encountered during the work shall be included in the scope of the bidder and 
nothing additional shall be payable. Necessary liason with the relevant 
authorities for this purpose shall be carried out by the bidder. Any statutory fee 
required to be deposited shall be done by the agency after prior approval of 
engineer in charge and shall be reimbursed upon submission of proof of actual 
payment. 

Mall Building :-  
Sl.No Description Super 

Built-up 
Area in 

Sqm 

Floor 
height 

Facilities 

1.  Basement -1 
(Excluding 
Ramp 
Covering) 

7704.00 5.00m Car Parking, Scooter Parking, Electrical Room, IT Room, 
Generator Room, Pump Room, Panel Room, STP, Room 
Pressurization and basement ventilation system, dewatering 
Pump System, Capsule Lifts, Service Lifts, Ticket Counter, Boom 
Barrier, etc. 

2.  Basement -2 
(Excluding 
Ramp 
Covering) 

7704.00 5.00m Car Parking, Scooter Parking, Electrical Room, IT Room, 
Pump Room, Room Pressurization and basement 
ventilation system, dewatering Pump System, Capsule Lifts, 
Service Lifts, Ticket Counter, Boom Barrier , etc. 

3.  Ground 
Floor 
  

4470.00 5.00m 9 State Shops, Café/ Shop, Green Area, Experience zone, 
Electrical Room, IT Room, Toilets, Seating Gazebo, 
Lobby, Display Area, Store Room, Panel Room, Sump 
Well, Pump Room, Sub-Station Building, Control Room, 
Office, Chiller Plant, Panel area, Entrance Lobby, Capsule 
Lifts, Service Lifts, Drinking Water Area, Escalator etc. 

4.  First Floor 4410.00 5.00m 8 State Shops, Service Room, Electrical Room, Cultural 
Theater, Display Area, IT Room, Toilets, Store Room, 
Control Room, Lobby, Capsule Lifts, Service Lifts, 
Drinking Water Area, Escalator etc. 

5.  Second 
Floor 

4256.00 5.00m 14 State Shops, Service Room, Emporium Area, Electrical 
Room, IT Room, Toilets, Store Room, Office, Podium 
Garden, Lobby, Capsule Lifts, Service Lifts, Drinking 
Water Area, Escalator etc. 

6.  Third Floor 3985.00 5.00m 2 State Shops, 23 District Shops, Service Room, Electrical 
Room, IT Room, Green Area, Toilets, 2 Auditorium, 
Waiting Lobby, BOX Office, Management Room, Clock 
Room, Office, Lobby, Capsule Lifts, Service Lifts, 
Drinking Water Area, Escalator etc. 

Note :- Auditorium height as per conceptual drawing 
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7.  Fourth Floor 4416.00 5.00m 2 State Shop, 14 District Shops, Service Room, Display 
Area, Green Area, Lobby, Electrical Room, IT Room, 
Toilets, Auditorium, Prayer Room, Capsule Lifts, Service 
Lifts, Drinking Water Area, Escalator etc. 

Note :- Auditorium height as per conceptual drawing 

8.  Fifth Floor 3753.00 5.00m 1 State Shop, Food Court and Garh Kalewa, Open Dining 
Area, Green Area, Game Zone & Kid’s Game Zone, 2 
Auditorium, Box Office, Management Room, Clock Room, 
Electrical Room, IT Room, Display Area, Lobby, Toilets, 
Capsule Lifts, Service Lifts, Drinking Water Area, 
Escalator etc. 

Note :- Auditorium height as per conceptual drawing 

9.  Sixth 
Floor 

4351.00 5.00m Dormitory, Drawing Rooms, Bedrooms, Training Center, 
Conference Room, Office Area, Store, Toilets, 
Multipurpose Room, Green Area, Auditorium, Lobby, 
Capsule Lifts, Service Lifts, Drinking Water Area, 
Escalator etc. 
Note :- Auditorium height as per conceptual drawing 

10.  Terrace 
Floor 

1500.00 5.00m Green garden Terrace, Solar Panel, Toilets, Lobby, Capsule 
Lifts, Service Lifts, Drinking Water Area, Services area 
Escalator and OHT etc. 

 Total Super 
Built up 
Area 
(Including 
Basement) 

46549.00 
Sqm 

  

 

Note: The above facilities mentioned are as per the conceptual drawings. 
Facilities may be differ as per the detailed drawings prepared by the 
consultant of the agency. 

h) Construction of other allied structures such as STP, Central A. C. Plant, Panel 
Room etc. as per specifications mentioned in tender documents. 

i) Miscellaneous & Allied Works in accordance to the CPWD/CGPWD Specifications 
with latest amendments up to date and standards laid down in IS Codes / NBC 
2016 amended up to date and as mentioned elsewhere in this document: 

(i) Plumbing & Sanitary Works 

(ii) External Water Supply & Sewerage, Storm Water Drainage System, Rain 
Water Harvesting including Recharge Wells, Recharge pits and trough 
trenches etc. 

(iii) Underground water tank with pump house. 

(iv) Site Development including Levelling, Roads, Parking, Foot paths, 
Walkways, etc. as per final approved lay out plan. 

(v) Signages inside and outside for all the buildings. 

(vi) Construction of Differently abled person’s friendly premises. 

(vii) Internal Electrical Installations & fans and other electrical Services. 

(viii) HT substation equipment, LT distribution system, DG sets, rising 
mains/cables, UPS, Signage works. 
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(ix) Lifts i/c pressurization of the lift to serve all the floors including basement. 

(x) Fire Fighting with sprinklers, Fire Alarm & PA system. 

(xi) External Lighting, Landscaping Lighting in whole campus. 

(xii) EPBAX, LAN networking, CCTV surveillance, Access Control system. 

(xiii) STP including recycled water line. 

(xiv) Landscaping and Horticulture works 

(xv) Centralized Air Conditioning System. 

(xvi) Water cooler & RO System. 

(xvii) Audio-Video System. 

(xviii) Solar panels 
 

j) The building must be constructed to fulfill the requirements for obtaining a 
Green certificate. 

 
k) The Agency shall obtain all service connections like Water Supply, Sewerage, 

Drainage, Electricity Supply, Telephone Lines etc. from the main lines of the 
respective authorities/service providers and this shall be deemed to be included 
in the quoted price. 

l) Testing, commissioning of all services, fittings and fixtures, equipment’s after 
obtaining local body approval as applicable and handing over. 

m) The statutory payments/fees/ Supervision charges/System strengthening 
charges i/c all taxes payable to Government / Local body / Electricity Board 
(CSPDCL)shall be paid by the Contractor and nothing extra shall be paid for the 
same. 

n) Concept architectural drawings are prepared by consultant of RDA and attached 
with tender documents. However, agency has to prepare more detailed working 
architectural drawings as per direction of Engineer-in-charge for local body 
approval and execution at site of work. The agency shall also prepare drawing 
Such as structural, furniture layout and design of services for civil, electrical & 
mechanical services etc. complete as mentioned in this tender document. 

 

o) All the drawings (architectural, structural, Civil and E&M Services drawings) shall 
be approved by a committee constituted by the SE, RDA. The Engineer-in-
charge will issue No Objection Certificate and release the drawings for 
execution. The work shall be executed based on these approved drawings. 

 

p) RDA may appoint a proficient Project Management Consultant (PMC) for the 
effective supervision of designated works. The selected PMC will assume 
responsibility for overseeing all activities pertaining to construction quality, 
project management, and other aspects related to design approvals. As part of 
the collaborative framework, the appointed contractor is expected to closely 
coordinate with both the PMC and the designated design consultant of RDA. This 
collaboration is crucial for obtaining approvals for design drawings and ensuring 
seamless integration of the construction process with the specified quality and 
management standards. 

q) The scope of work shall include all activities/work starting from the given concept 
to completion. 
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r) The Contractor shall prepare and submit all As Built Drawings of buildings & 
services and other related documents both in hard copy and the soft copy after 
completion. 

s) The Contractor shall obtain Occupation Certificate from local body and hand over 
the completed project in habitable state from all perspective to the client 
department.  

t) During the course of work, agency shall provide two number of four wheeler 
vehicles with driver and fuel for exclusive use of department for work inspection/ 
survey. One Vehicle shall be minimum MUV type (Innova Crysta or equivalent) 
and 2nd Vehicle should be Minimum Sedan type (Ciaz or equivalent) and each 
shall not be more than two years old. No payment will be done by department 
towards cost of fuel, maintenance of vehicles and salary and allowances of 
drivers. 

u) Site Office :- Scope of work includes construction/providing of fully furnished 
air- conditioned site office (semi-permanent structure) with modern outlook for 
use by Engineer-in-charge and his staff consisting of 2 cabins (Four for AEs/JEs 
and two for EEs) with two toilets and one conference Room with toilet to 
accommodate gathering of at least 20 persons. Total carpet area of site office 
for RDA officers & staff should not be less than 150 Sqm. The location and plan 
shall be got approved from Engineer-in-Charge. Specification for the site office 
shall be suitable and matching for running an office which shall be got approved 
from Engineer-in-charge. The EPC Contractor shall provide a typical plan of site 
office & conference room (having light fixtures, wiring & AC etc.) with 
specification within 15 days of award of work and shall construct within 45 days 
of approval accorded by Engineer-in-Charge. The contractor shall provide one 
landline with broadband connection with LED TV (42/43 inches) for presentation. 
All running cost & charges (i/c salary and perks of two office attendants, two 
data entry operators etc.) for office till actual completion of work plus six 
months, Electricity bill, water supply bills, RO/drinking water bills etc. shall be 
provided and all cost shall be borne by the EPC Contractor. Nothing Extra Shall 
be paid over and above quoted rate on this account. 

The contractor shall provide the following furniture/Equipment (NEW) for use of 
RDA staff at site office. 
 

1. Executive Table (wooden) with side racks 02 Nos. 
2. Executive chairs 04 Nos. 
3. Office table with drawers 06 Nos. 
4. Office chair 10 Nos. 
5. Steel Almirah (Approx. 1500 mm height) 04 Nos. 
6. Conference Table (For 20 Seats) 01 No. 
7. Conference Chairs 20 Nos. 
8. LED TV (42/43 inches) and sound system 01 Set. 
9. Two Computers with Two printers including all its 

accessories. 
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The contractor shall be responsible for security and watch and ward of the office 
records, furniture and fixtures. Contractor shall maintain the site office and its 
surroundings in a neat and clean condition for the entire duration of the construction. 
The toilet effluent shall be discharged in to sewer line of sock pit without causing 
unsanitary conditions in the surroundings. 
 
The price of this shall be deemed to have been covered in the tendered amount. The 
quoted rate by the EPC contractor is inclusive of these facilities. 

v) Work shall be executed according to General Conditions of Contract as attached 
with the NIT. 

w) The scope of work includes Site Survey, Soil Investigation, preparation of Master 
layout plan, detailed Architectural design and preparation of required drawings, 
Structural design and preparation of required drawings, design of all the required 
Services including horticulture and landscaping and preparation of drawings 
thereof, obtaining mandatory approvals from local bodies/ authorities for 
commencement of the work, execution of construction work, installation of 
services (Civil as well as E&M), Horticulture and land scaping work, and making 
the building and all the installations functional for the intended purpose to serve 
as commercial building, obtaining NOC regarding use of various installations in 
the building and premises (Like Fire NOC, use of lift etc.),obtaining building use 
permission form all the authorities and handing over the building/services after 
making them habitable in all respect. The work shall be executed on 
ENGINEERING, PROCUREMENT AND CONSTRUCTION (EPC) basis. 

x) Structural design and preparation of drawing shall include Structural Planning, 
Framing and preparation of structural system. Structural analysis and design as 
per provisions contained in the latest and updated edition of all the relevant IS 
codes and submission of design calculations in hard as well as soft copies. 
Dynamic analysis shall be performed on latest version of STAAD PRO model. 
Dynamic analysis, if required, shall be performed by Response Spectrum method 
using the design spectrum specified under relevant clause of IS code1893 
(Latest and updated edition). RC building frame system shall be designed to 
have a ductile failure and shall comply with the requirements given in IS 4326 
and IS 13920. In the buildings with Dual frame system, the RC frame as well as 
the shear walls shall be designed and detailed to provide ductile behaviour and 
comply with the requirements given in IS 4326 and IS 13920. Submission of 
design calculation in hard as well as soft copy and preparation and supply of GFC 
structural drawing. 

y) Proof Checking of the Structural Drawings shall be carried out from Reputed 
Government Engineering Institutes like IITs, NIT as approved by the Engineer- 
in-charge. The fee for proof checking shall be borne by the Department. But 
submission of drawings, liaison & meetings with concerned officials shall be in 
the scope of bidder. 

z) Scope of the work includes cost of labour, material, tools and plants and 
machinery required for execution of the whole project as per detailed design and 
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drawings (Architectural, Structural and services) developed in accordance with 
the directions given here above. Details of the buildings to be constructed are 
given here above. Also, payment to the local bodies or all other authorities 
concerned for obtaining all the requisite approvals shall be borne by the agency. 
Nothing extra shall be paid on this account. 

aa) The scope of work described here above provides, in general, the work 
content but it is not exhaustive. There may be several incidental works, which 
are not mentioned herein but will be necessary to complete the work in all 
respects. All such incidental works and cost thereof which are not mentioned 
herein but are necessary to complete the work shall be deemed to have been 
included in the rate quoted by the agency. Nothing extra shall be payable 
beyond the rate quoted by the agency. 

aa) The documentation required to obtain green building rating shall be 
responsibility of the agency. The agency will establish liaison with the 
authorities concerned and obtain necessary details. All Expenditure on it shall 
be borne by the agency. Nothing extra shall be paid on this account. 

bb)  Minimum Six sets of all approved drawings and as built drawings showing all the 
services lines (in different colours) will be furnished by the agency. Nothing 
extra shall be paid for supply of these drawings. 

cc)   All copyright and other proprietary rights in the works under this contract shall 
vest and stand assigned to the RDA (the department). The department shall 
consequently own, absolutely and exclusively on a worldwide basis, the whole 
of property rights, title and interest including all copyright in the works, 
present or future, vested or contingent, generally and without limitation, for the 
whole term of the copyright, including the right to modify and/or make any 
alterations to the works and all the above rights shall not lapse even if such 
rights are not exercised by Department during the term of the copyright and 
the agency shall be required/obliged to execute any deeds/documents, as may 
be required or considered necessary, by Department to give effect to and 
secure the abovementioned rights of Department in the Works. For the 
purpose of this clause, the term “Works” shall include all “works” covered by 
the copyright Act 1957 including the design or documents prepared by the 
agency at the inception of, during the course of and until the completion of the 
Project and also includes any work created directly or indirectly in the 
performance of the obligations of the agency in connection with the Project. 

dd) The agency shall not use or allow anyone to use these drawings, designs, 
documents and software during and after the execution of this contract 
without the prior written permission of Department and any such act without 
the permission of Department shall constitute violation of Intellectual Property 
Rights. 

ee)  Even in the event of stoppage / cancellation of the project, all 
documents /designs/ drawings submitted by the agency to Department on or 
before the cancellation of the project shall become the property of Department 
and the Bidders shall have no claim on such documents/design.
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Section-II 

INFORMATION AND GUIDELINES FOR BIDDERS 

1. General :- 

         Letter of transmittal and forms for deciding eligibility are given in Section III. 

 
 All information called for in the enclosed forms should be furnished against the 

relevant columns in the forms. If for any reason, information is furnished on a 
separate sheet, this fact should be mentioned against the relevant column. 
Even if no information is to be provided in a column, a “nil” or “no Such case” 
entry should be made in that column. If any particulars/ query is not 
applicable in case of the bidder, it should be stated as “not applicable”. The 
bidders are cautioned that not giving complete information called for in the 
application forms or not giving it in clear terms or making any change in the 
prescribed forms or deliberately suppressing the information may result in the 
bid being summarily disqualified. Bids made by telegram or telex and those 
received late will not be entertained. 

 
 References, information and certificates from the respective clients certifying 

suitability, technical knowledge or capability of the bidder should be signed by 
an officer not below the rank of Executive Engineer or equivalent. 

 
 The bidder may furnish any relevant additional information which he thinks is 

necessary to establish his capabilities to successfully complete the envisaged 
work. He is, however, advised not to furnish superfluous information. No 
information shall be entertained after submission of eligibility criteria 
document unless it is called for by the Employer. 

 

2. Definitions: 
 In this document the following words and expression have the meaning here 

by assigned to them. 

 
 ‘EMPLOYER’ means the Raipur Development Authority. 

 
 ‘Bidder’/ ‘Agency’ means the individual, proprietary firm, firm in 

partnership, limited company, private or public or corporation/ Joint ventures/ 
Consortium. 

 ‘YEAR’ means “Financial year” unless stated otherwise. 

 
 ‘Project’ means  Planning, Designing, Construction, Testing and 
Commissioning of Commercial building of RCC framed structure (Basement 2 + GF + 
6 Floors+ Terrace) “PM EKTA MALL” at Pandri Haat Campus, Pandri , 
Raipur(Chhattisgarh) which meet GREEN  Building norms  and obtain the certification 
of the same by incorporating stipulated specification along with all services (Civil and 
E&M) as per NBC- 2016/CPWD/CGPWD Specification, including site survey, soil 
investigation, provision of parking planning and design of required services, 
preparation of preliminary architectural & detailed working drawings, structural 
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analysis & design, planning, designing ,execution of all Civil and E & M services, 
obtaining all statutory approvals including Dismantling of existing building, 
cutting/transplant of trees, Environment Clearance/Environment Impact Assessment 
(EIA) and commencement certificate from local body and commissioning of services 
etc. as per detailed scope and specifications for Civil and E & M works including 
internal water supply & sanitary installations, Internal electrical installations and Fans, 
External Civil and Electrical service connections, power wiring , Telephone conduiting 
and wiring, Lightning conductor system, Lifts, Escalators, Addressable intelligent Fire 
Alarm System, Fire fighting system with wet riser and sprinkler system & Pressurized 
Mechanical Ventilation i/c Chiller, illuminated Signage, LAN System, IP based EPABX 
System, Wifi system , IP based CCTV system, Façade lighting, Façade projection 
Mapping, Water Supply Pump sets, dewatering pumps and panels, Online UPS System 
with 30 minutes backup, DG set, Integrated Building management system, Audio -
visual/Conference system, Auditorium, Solar water heating system, compound and 
street lighting with LED, STP ,Horticulture work etc and any other component 
necessary for completion, making the facilities functional, obtaining fire clearance, 
water connection, electrical connection and lift from authorities concerned, Obtaining 
Occupancy Certificate/ Building Use (BU) permission from local body, obtaining GREEN 
certification, preparation and submission of “as built drawings” and handing over of 
the building all complete as per directions of Engineer-in-charge including 1 year of 
Operation and Maintenance & 3 years of Defect Liability period. 

 
 ‘SE or Superintending Engineer means Superintending Engineer,RDA, 

Raipur or Successor thereof. 

3. Method of Application: 
 

 If the bidder is an individual, the application shall be signed by him above his 
full typewritten name and current address. 

 
 If the bidder is a proprietary firm, the application shall be signed by the 

proprietor above his full typewritten name and the full name of his firm with its 
current address. 

 
 If the bidder is a firm in partnership, the application shall be signed by all the 

partners of the firm above their full typewritten names and current addresses, 
or, alternatively, by a partner holding power of attorney for the firm. In the 
latter case a certified copy of the power of attorney should accompany the 
application. In both cases a certified copy of the partnership deed and current 
addresses of all the partners of the firm should accompany the application. 

 
 If the bidder is a limited company or a corporation, the application shall be 

signed by a duly authorized person holding power of attorney for signing the 
application accompanied by a certified copy of the power of attorney duly 
attested by a public Notary. The bidder should also furnish a copy of the 
Memorandum of Articles of Association duly self attested. 

4. Final decision-making authority 

The employer reserves the right to accept or reject any bid and to annul the 
process and reject all bids at any time, without assigning any reason or 
incurring any liability to the bidders. 
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5. Particulars provisional 

The particulars of the work given in Section I are provisional. They are liable 
to change and must be considered only as advance information to assist the 
bidder. 

6. Site visit 

The bidder is advised to visit the site of work, at his own cost, and examine it 
and its surroundings to satisfy himself, collect all information that he 
considers necessary for proper assessment of the prospective assignment. 

7. Initial Criteria for Eligibility 

 The “Initial Criteria for Eligibility” is mentioned in “Part-I, Technical Bid”, 
under “Information and instructions for bidders for e-bidding” title of this 
NIT/Tender Document. 

8. Evaluation criteria for Eligibility of Bid 

 The details submitted by the bidders will be evaluated in the following manner: 
 Initially, the envelope (A) shall be opened, if found responsive then the Envelope (B) 
scanned documents submitted shall be evaluated. The initial criteria for eligibility, 
prescribed in para 7.0 above in respect of experience of eligible similar works 
completed, loss, Solvency certificate, Banker’s Certificate, or Net worth Certificate 
and financial turn over and bidding capacity, etc. will first be scrutinized and the 
Bidder’s eligibility for the work will be determined. 
 
Bidders meeting the "Initial Criteria for Eligibility" outlined in paragraph 7.0        
above will be eligible solely for the opening of the financial/price bid. 

9. Financial information 

Bidder should furnish the Annual financial statement for the last five year in 
(Form “A”) and Banker’s certificate from a commercial bank (on the 
prescribed format in FORM- “B”) or Net worth Certificate issued by certified 
Chartered Accountant with Unique Document Identification Number(UDIN) (on 
the format prescribed in Form “B-1”). 

 

10. Experience of similar works 

 Bidder should furnish the following: 

(a) List of eligible similar nature of works Successfully completed during the 
last Seven years ending last day of the month previous to the one in 
which tenders are invited (Form ‘C) and ongoing works as well (Form 
“C-1”). 

(b) Performance report (corresponding to works mentioned in Form “C”) in 
Form ‘D’. 

The performance report should explicitly mention that the component of 
work as mentioned in name of work of this project. If needed, the Bidder 
may attach a separate certificate in this regard from performance report 
issuing authority. 
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11. Deleted. 

12. Organization information 

Bidder is required to submit the information in respect of his organization in 
Forms ‘E’. 

13. Letter of transmittal 

The bidder should submit the Letter of Transmittal attached with the 
document. (Appendix – A1) 

14. Opening of Price bid 

After evaluation of applications, a list of short-listed agencies will be prepared. 
Thereafter, the financial bids of only the qualified and technically acceptable 
bidders shall be opened at the notified time, date and place in the presence of 
the qualified bidders or their representatives. 

15. Award Criteria 

 The employer reserves the right, without being liable for any damages or 
obligation to inform the bidder, to: 

(a) Amend the scope of work and value of contract. 

(b) Reject any or all the applications without assigning any reason. 
 

 Any effort on the part of the bidder or his agent to exercise influence or to 
pressurize the employer would result in rejection of his bid. Canvassing of any 
kind is prohibited. 

. 
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SECTION III Appendix- A1 
 

LETTER OF TRANSMITTAL 

From: 

………………………………….. 

………………………………….. 
 

To 
The Superintending Engineer  
RDA, Raipur 

 
 
Sub: Submission of bid for the work of Name of work: Planning, Designing, Construction, 
Testing and Commissioning of Commercial building of RCC framed structure (Basement 2 + GF + 6 Floors+ 
Terrace) “PM EKTA MALL” at Pandri Haat Campus, Pandri, Raipur(Chhattisgarh) which meet GREEN  Building 
norms  and obtain the certification of the same by incorporating stipulated specification along with all services 
(Civil and E&M) as per NBC- 2016/CPWD/CGPWD Specification, including site survey, soil investigation, 
provision of parking planning and design of required services, preparation of preliminary architectural & 
detailed working drawings, structural analysis & design, planning, designing ,execution of all Civil and E & M 
services, obtaining all statutory approvals including Dismantling of existing building, cutting/transplant of 
trees, Environment Clearance/Environment Impact Assessment (EIA) and commencement certificate from local 
body and commissioning of services etc. as per detailed scope and specifications for Civil and E & M works 
including internal water supply & sanitary installations, Internal electrical installations and Fans, External Civil 
and Electrical service connections, power wiring , Telephone conduiting and wiring, Lightning conductor 
system, Lifts, Escalators, Addressable intelligent Fire Alarm System, Fire fighting system with wet riser and 
sprinkler system & Pressurized Mechanical Ventilation i/c Chiller, illuminated Signage, LAN System, IP based 
EPABX System, Wifi system , IP based CCTV system, Façade lighting, Façade projection Mapping, Water 
Supply Pump sets, dewatering pumps and panels, Online UPS System with 30 minutes backup, DG set, 
Integrated Building management system, Audio -visual/Conference system, Auditorium, Solar water heating 
system, compound and street lighting with LED, STP ,Horticulture work etc and any other component 
necessary for completion, making the facilities functional, obtaining fire clearance, water connection, electrical 
connection and lift from authorities concerned, Obtaining Occupancy Certificate/ Building Use (BU) permission 
from local body, obtaining GREEN certification, preparation and submission of “as built drawings” and handing 
over of the building all complete as per directions of Engineer-in-charge including 1 year of Operation and 
Maintenance & 3 years of Defect Liability period. 
 

Sir, 
 

Having examined details given in bid document for the above work, I/we 
hereby submit the relevant information. 

 
1. I/We hereby certify that all the statements made and information supplied in 

the enclosed forms A to G and accompanying statement are true and correct. 
 

2. I/we have furnished all information and details necessary for eligibility and have 
no further pertinent information to supply. 

 
3. I/we submit the requisite certified Banker’s certificate or Net worth certificate 

and authorize The CEO, RDA, Raipur to approach the Bank issuing the 
banker’s certificate to confirm the correctness thereof. I/We also authorize 
The CEO, RDA, Raipur to approach individuals, employers, firms and 
corporation to verify our competence and general reputation. 

 
4. I/we submit the following certificates in support of our suitability, technical 

knowledge and capability for having Successfully completed the following 
works: 
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Name of work Certificate from 

  

  

 
5. I/we hereby certify that I/we will use following structural system technology in 

the work - RCC Framed Structural Technology. 
 

6. l/we submit the certificate in support of having Successfully completed the 
following work with the technology proposed to be used in the work. 

 
Name of work Certificate from 

  

  

 
 

Certificate: It is certified that the information given in the enclosed eligibility 
bid are correct. It is also certified that I/We shall be liable to be debarred in 
future tenders of RDA in case any information furnished by me/us found to be 
incorrect. 

 

Enclosures: 
 

Date of submission: 
 
 

Signature(s) of bidder(s) 

Seal of bidder 
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FINANCIAL INFORMATION (FORM ‘A’) 

 

 
Name of the firm / Bidder ……………………………………………………………………………………… 

 
1. Financial Analysis-Details to be furnished duly supported by figures in balance 

sheet / profit & loss account for the last five financial years duly certified by the 
Chartered Accountant, as submitted by the applicant to the Income Tax 
Department (Copies to be attached). 

 
Note: At the time of submission of bid, contractor has to upload Certificate of 
Chartered Accountant mentioning financial turnover and further details if required 
may be asked from the contractor after opening of technical bids. There is no 
need to upload entire voluminous balance sheet. 

 

Sr. 
No. 

 
Particulars Financial Years (Fig in Lakh) 

2018-19 2019-20 2020-21 2021-22 2022-23 

i) Gross Annual 
Turn-over on 
construction 
works 

     

ii) Profit/Loss 
(standalone 
financial 
statement 

     

 
II. Financial arrangements for carrying out the proposed work. 

 
Signature of Chartered Accountant with seal 

Unique Document Identification Number (UDIN) 

 
 

Signature of Bidder(s) 
(With Seal) 

 
The Bidder should give information strictly in above format. 
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To, 

FORM ‘B’ 
 

BANKERS’ CERTIFICATE FROM A COMMERCIAL BANK 

The Chief Executive Officer  
RDA , Raipur 

 
This is to certify that to the best of our knowledge and information that 

M/s./Shri …………………………………………………………………………… having marginally noted 
address,…………………………………………………………………………………….as a customer of our 
bank are / is respectable and can be treated as good for any engagement up to a 
limit of Rs …………...…../- (Rupees ................................................................................................... ). 

 
This certificate is issued without any guarantee or responsibility on 

the bank or any of the officers. 
(Signature) 

For the Bank 
 

NOTE: 
 

1. Bankers certificate should be on letter head of the Bank, addressed to Chief 
Executive Officer, RDA, Raipur. 

2. In case of partnership firm, certificate should include names of all partners 
as recorded with the Bank. 

3. The bid will not be considered valid if any change to the above format is made. 

 

FORM ‘B-1’ 
 

FORM FOR CERTIFICATE OF NETWORTH FROM CHARTERED ACCOUNTANT 
 
 

It is to certify that as per the audited balance sheet and profit & loss 
account   during   the   Financial   Year…………………,   the   Net   Worth   of   M/s 
…………………………………..(Name & Registered Address of Individual/ Firm/ Company), 
as  on   …………………..(the  relevant   date)  is   Rs.………………../-  (Rupees……………. 
………………………………..) after considering all liabilities. It is further certified that the 
Net Worth of the company has not eroded by more than 30% in the last three years 
ending on (the relevant date). 

 

Unique Document Identification Number (UDIN) 
 
 

 
Date and Seal 

NOTE: 

 
 
(Signature of Chartered Accountant) 

Name of Chartered Accountant 
Membership No. of ICAI 

1. In case of partnership firm, certificate should include names of all partners 
as recorded with the Chartered Accountant. 

2. The certificate should not be more than 6 months old. 
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FORM ‘C’ 

 
 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED 
DURING IN LAST SEVEN YEARS ENDING LAST DAY OF MONTH 

PREVIOUS TO THE ONE IN WHICH TENDERS ARE INVITED 

 
Name of the firm Bidder…………………………………………………………………………………… 

 

 
 
 

 
Note: 

1. Attach relevant certificates from the Engineer in charge, not below the rank of Executive Engineer or equivalent. 

2. Bidder may attach certified copies of work order(s) and completion certificate issued by the Engineer in Charge 
not below the rank of an Executive Engineer. 

Signature: 
 
Bidder’s Seal 

 
 
 

S. 
No. 

Name of 
Project 

Name of 
Employe

r 

Value of 
contract  

Contrac
t 

No. 

Date of 
Issue of 

Work 
Order 

Stipulated 
Date of 

Completio
n 

Actual 
Date of 

Completion

Value 
of 

work 
done 

Remarks 
Remarks explaining reasons 
for Delay, if any; and the 
amount of deductions due to 
delay. Also mention if any 

1 2 3 4 5 6 7 8 9 10 
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FORM ‘C-1’ 

 
Work performed on all classes of Civil Engineering Construction Works over the last Seven years 

 

S 
No 

Name of 
Project 

Name of 
Employer

Descrip-
tion of 
work 

Value of 
contract 
(Rs.in 
Lacs) 

Contract 
No. 

Date of 
Issue 

of 
Work 
Order 

Stipulat
ed 

Date of 
Comple
-tion 

Actual 
Date of 

Completion 

Year wise value of work 
done as per certificate  
from the employer (Rs. 

In Lacs) 

Remarks 
explaining 
reasons for 

Delay, if any; 
and the 

amount of 
deductions 

due to delay 
Also mention 
if any claim 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 

           

 
Note: (i) Attach relevant certificates from the Engineer in charge, not below the rank of Executive 
Engineer or equivalent. 
(ii) Bidder may attach certified copies of work order(s) and completion certificate(s) issued by 
Engineer in charge not below the rank of Executive Engineer 
 
Signature :  
 
Bidder’s seal : 
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FORM ‘C-2’ 

 
 

 
 
 

Deleted
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FORM ‘C-3’ 

 
CALCULATION OF BIDDING CAPACITY 

DETAILS OF EXISTING COMMITMENTS AND ONGOING WORKS 

 
Name of the firm Bidder…………………………………………………………………………………… 

 

S
l.
N

o
. 

N
a
m

e
 o

f 
w

o
rk

 /
 p

ro
je

ct
 a

n
d
 

lo
ca

ti
o
n
 

O
w

n
e
r 
o
r 
sp

o
n
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ri
n
g
 

o
rg

a
n
iz

a
ti
o
n
 

C
o
n
tr

a
ct

 v
a
lu

e
 in

 c
ro

re
 

o
f 
ru

p
e
e
s 

D
a
te

 o
f 
co

m
m

e
n
ce

m
e
n
t 
a
s 

p
e
r 

co
n
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a
ct

 

S
ti
p
u
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te
d
 d

a
te

 o
f 
co

m
p
le

ti
o
n
 

U
p
to

 d
a
te

 p
e
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e
n
ta

g
e
 

p
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g
re

ss
 o

f 
w

o
rk

 

R
e
m

a
in
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g
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o
rk

 in
 p

e
rc

e
n
ta

g
e
 

(1
0
0
 –

 c
o
l.
7
) 

 E
xi

st
in

g
 c

om
m

it
m

en
ts

 
C
o
l.
 4

 x
 c

o
l.
 8

/ 
1
0
0
 

N
a
m

e
 a

n
d
 a

d
d
re

ss
 /

 

te
le

p
h
o
n
e
 n

u
m

b
e
r 

o
f 
o
ff
ic

e
r 

to
 

w
h
o
m

 r
e
fe

re
n
ce

 m
a
y
 b

e
 m

a
d
e
 

 

R
e
m

a
rk

s 

1 2 3 4 5 6 7 8 9 10 11 

           

Total (B) =   

 
 

Maximum turnover in last Seven Years     = Rs……………... 
Updated value of turnover (A) = Rs……………... 
No. of years (N) = Rs………………. 
Bidding Capacity = {[A x N x 2.5]-B} = ……………….. 

 
Certificate : 
I certify that all the awarded and ongoing works have been included in the above list. 

 
 
 

Signature of Bidder(s) 
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FORM ‘D’ 

 
PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM ‘C’ 

 

1 Name of wok / Project & Location  

2 Agreement No.  

3 Estimated Cost  

4 Tendered Cost  

5 Completion cost  

6 Date of Start  

7 Stipulated date of completion  

8 Actual date of completion  

9 (a) Whether case of levy of 
compensation for delay has 
been decided or not 
(Not Levied / Levied / Not 
Decided) 

 

 (b) If decided, amount of 
compensation levied for 
delayed completion, if any 

 

10 Amount of reduced rate items, if 
any. 

 

11 Performance Report  

 i) Quality of Work Outstanding/ Very Good/ Good/ Poor 

 ii) Financial Soundness Outstanding/ Very Good/ Good/ Poor 

 iii) Technical Proficiency Outstanding/ Very Good/ Good/ Poor 

 iv) Resourcefulness Outstanding/ Very Good/ Good/ Poor 

 v) General Behaviour Outstanding/ Very Good/ Good/ Poor 

12 Type of Structure (RCC framed or 
load bearing):- 

 

13 No. of storeys :- 
(Note:- Mumty, Machine Room 
shall not be counted as Storeys) 

 

14 Whether the work executed with 
basement (Yes/No):- 

 

15 Whether the work executed with 
Internal & External electrical 
installations (Yes/No):- 

 

16 Whether the work executed with 
Fire fighting works (Yes/No):- 

 

17 Whether the work executed with 
Fire Alarm works (Yes/No):- 
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FORM “D” 
 

18 Whether the work executed with 
Public address & evacuation system, 
(Yes/No):- 

 

19 Whether the work executed 
with BMS (Building 
Management System) 
(Yes/No):- 

 

20 Whether the work executed with 
HVAC work (Yes/No):- 

 

21 Whether the work executed with 
Lift (s) work (Yes/No):- 

 

22 Whether the work executed with 
Projection Maping & Interactive 
Panels (Yes/No) 

 

23 Whether works mentioned in 
“Name of work/Project” above is 
included in scope of main work 
(Yes/No) 

 

24 Remarks ( if any ): 

 
 

Owner / Sponsoring organization’s Signature with date and seal 

(Project Manager or Executive Engineer or Equivalent) 
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FORM ‘D1’ 

 

 

 

 

 
DELETED 
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Affidavit of having provided all correct information 

 
'kiFk i= (Affidavit) 

 

¼fcM dsisflVh lfgr vkeaf=r fufonkvksa ds fy,½ 
 

  eSa@ge ¼'kiFk i= izzLrqr djus okys O;fDr@O;fDr;ksa ds uke½ tks fd 

esllZ  ----------------------------- ¼Bsdsnkj QeZ@dEiuh dk uke½ ds ------------------------------- 

¼daiuh@QeZ esa gSfl;r½ gS vkSj QeZ@dEiuh dh vksj ls 'kiFk i= izLrqr djus ds 

fy;s l{ke gSA bl 'kiFk i= }kjk 'kiFkiwoZd ;g izekf.kr djrk gw¡@djrs gSa fd eq[; 

dk;Zikyu vf/kdkjh] jk;iqj fodkl izkf/kdj.k] ------------------------------------------ }kjk vkeaf=r 

fufonk lwpuk Øekad ---------------------- okLrs ¼dk;Z dk uke½ ------------------------------------------------------------

-- ds fy;s fnukad --------------------- dks vkeaf=r fufonkvksa ds ckjs esa izLrqr fd;s tk jgs 

fufonk izi= esa fuEufyf[kr tkudkjh ds leFkZu esa tks izek.k&i=@vfHkys[k izLrqr 

fd;s tk jgs gSa] mlls eSa@ge O;fDrxr :i ls iwjh rjg ls larq"V gSa rFkk ,rn~ laca/kh 

tkudkfj;ksa] vfHkys[kksa ,oa izek.k i=ksa dh lR;rk ds fy;s eSa@ge iw.kZ :i ls mRrjnk;h 

gSa & 

;g fd fufonk izi= esa nh xbZ tkudkjh iw.kZr% lR; ,oa izekf.kd 

gSA 

 

                                    'kiFkdrkZ dk gLrk{kj ,oa lhy 

lkoZtfud uksVjh }kjk lR;kiu  

dh lhy rkjh[k lfgr 
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FORM ‘E’ 

 
STRUCTURE AND ORGANISATION 

 
 

1. Name and address of the bidder 

2. Telephone No./Telex No./Fax No. 

3. Legal status of the bidder (Attach copies of 

Original document defining the legal status) 

(a) An individual 

(b) A proprietary Firm 

(c) A firm in Partnership 

(d) A limited company or Corporation 

 
4. Particulars of registration with various 

Government bodies (Attach Attested Photocopy) 
 

Organization/Place of Registration Registration No. 

1. 

2. 

3. 
 
 

5. Names and Titles of Directors and Officers 
with designation to be concerned with this work 

 
6. Designation of individuals authorized to act for 

the organization. 
 

7. Has the bidder, or any constituent partner in case 
of partnership firm, Limited company / joint venture, 
ever has been convicted by the court of Law? 
If so, give details. 

 
8. In which field of Civil Engineering Construction 

the bidder has specialization and interest? 
 

9. Any other information considered necessary, 
but not included above. 

 
 

SIGNATURE (S) OF BIDDER(S) 
WITH STAMP 
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FORM-‘F’ 
 
 

UNDERTAKING ON STRUCTURAL STABILITY AND SOUNDNESS OF ALREADY 
COMPLETED BUILDINGS AND INFRASTRUCTURE PROJECTS 

 
 

l/we undertake and confirm that any building / infrastructure constructed by 

our firm /partnership firm/ company has not suffered any failure, making it unfit for 

intended use, either due to structural design and defects or due to use of sub- 

standard materials or execution of sub-standard work, poor workmanship or any 

other reason during the last 25 (twenty five) years. 

l/we, further, undertake that if such information comes to the notice of RDA, 

then Engineer-in-Charge shall be free to terminate the bid/agreement and to forfeit 

the entire amount of earnest money deposit, performance guarantee and security 

deposits. 

l/we, also undertake that in addition to above, the Engineer-in-Charge shall 

be free to debar us forever from tendering in RDA. 

The decision of Engineer-in-Charge or any higher authority shall be final and 

binding. 
 

 
 
 
 

Signature of notary with seal 

Signature of bidder or 
an authorized person 

of the firm with stamp 
 

Note: Affidavit to be furnished on a 'Non-judicial' stamp paper of Rs. 100/- (scanned 

copy of the notarized affidavit to be uploaded at the time of submission of bid). 
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FORM-‘G’ 
 
 

AFFADAVIT FOR NON EXECUTION OF ELIGIBLE SIMILAR WORK(s) 
THROUGH ANOTHER CONTRACTOR ON BACK-TO-BACK BASIS OR 

SUBLETTING BASIS 
 

I/We undertake and confirm that eligible similar work(s) has/have not 

been got executed through another contractor on back-to-back basis or 

subletting basis. Further that, if Such a violation comes to the notice of 

Department, then I/we shall be debarred for Bidding in RDA in future forever. 

Also, if Such a violation comes to the notice of Department before date of start of 

work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest 

Money Deposit/Performance Guarantee. (Scanned copy to be uploaded at the 

time of submission of Bid). 

 
NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/- 

 
 
 
 

Signature(s) of Bidder(s) 
with stamp 
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FORM ‘H’ 
 

PROFORMA OF AFFIDAVIT FOR NON - BLACK LISTING 
 

I/we undertake and confirm that our firm / partnership firm has not 

been blacklisted by any state /Central Departments /PSUs /Autonomous bodies 

during the last 7 years of its operations. Further that, if Such information 

comes to the notice of the department then I / we shall be debarred for bidding 

in RDA in future forever. Also, if Such information comes to the notice of 

department on any day before date of start of work, the Engineer-in-charge 

shall be free to cancel the agreement and to forfeit the entire amount of 

Earnest Money Deposit/ Performance Guarantee (Scanned copy of this 

notarized affidavit to be uploaded Online & original to be submitted in 

physical submission) 

 
NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/- 

 
 

 
Signature of Bidder(s) 

or an authorized person of the firm with stamp 
 
 
 

Signature of Notary with seal 
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Appendix- A4 
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PART-II 

FINANCIAL BID 
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RAIPUR DEVELOPMENT AUTHORITY 
    RDA-1 for etender 

 

1. Raipur Development Authority invites online percentage rate composite bids on Engineering, 
Procurement and Construction (EPC Mode-I) basis from eligible contractors registered/enrolled 

with Central/ Semi Central /State Govt./PSU/ Local bodies of the state of Chhattisgarh in 

appropriate class meeting the financial and technical criteria and also empanelled on GOC-
procurement system through the department’s portal http://eproc.cgstate.gov.in fulfilling the 
prequalification criteria for the following work: 

 
 
         Name of work : Planning, Designing, Construction, Testing and Commissioning of Commercial 
building of RCC framed structure (Basement 2 + GF + 6 Floors+ Terrace) “PM EKTA MALL” at Pandri Haat 
Campus, Pandri, Raipur(Chhattisgarh) which meet GREEN  Building norms  and obtain the certification of the 
same by incorporating stipulated specification along with all services (Civil and E&M) as per NBC- 
2016/CPWD/CGPWD Specification, including site survey, soil investigation, provision of parking planning and 
design of required services, preparation of preliminary architectural & detailed working drawings, structural 
analysis & design, planning, designing ,execution of all Civil and E & M services, obtaining all statutory 
approvals including Dismantling of existing building, cutting/transplant of trees, Environment 
Clearance/Environment Impact Assessment (EIA) and commencement certificate from local body and 
commissioning of services etc. as per detailed scope and specifications for Civil and E & M works including 
internal water supply & sanitary installations, Internal electrical installations and Fans, External Civil and 
Electrical service connections, power wiring , Telephone conduiting and wiring, Lightning conductor system, 
Lifts, Escalators, Addressable intelligent Fire Alarm System, Fire fighting system with wet riser and sprinkler 
system & Pressurized Mechanical Ventilation i/c Chiller, illuminated Signage, LAN System, IP based EPABX 
System, Wifi system , IP based CCTV system, Façade lighting, Façade projection Mapping, Water Supply Pump 
sets, dewatering pumps and panels, Online UPS System with 30 minutes backup, DG set, Integrated Building 
management system, Audio -visual/Conference system, Auditorium, Solar water heating system, compound 
and street lighting with LED, STP ,Horticulture work etc and any other component necessary for completion, 
making the facilities functional, obtaining fire clearance, water connection, electrical connection and lift from 
authorities concerned, Obtaining Occupancy Certificate/ Building Use (BU) permission from local body, 
obtaining GREEN certification, preparation and submission of “as built drawings” and handing over of the 
building all complete as per directions of Engineer-in-charge including 1 year of Operation and Maintenance & 
3 years of Defect Liability period. 
 
 
The work is estimated to cost Rs. 146,60,91,603/- This estimate, however, is given merely 
as a rough guide. 

Intending bidder is eligible to submit the bid provided he has definite proof from the appropriate 
authority, which shall be to the satisfaction of the competent authority, of having satisfactorily 
completed similar works of magnitude specified below: 

Eligibility Criteria of for submission of bid documents.  

Should have satisfactorily completed the works as mentioned below during the last seven years 
ending last day of the month previous to the one in which tenders are invited. For this purpose, 
cost of work shall mean gross value of the completed work including cost of materials supplied by 
the Government/ client but excluding those supplied free of cost. This should be certified by an 
officer not below the rank of Project Manager/ Executive Engineer or Equivalent. 
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(i) Three similar completed works each costing not less than Rs. 58.64 Crore. 

or 

Two similar completed works each costing not less than Rs. 73.30 Crore. 

or 

One similar completed work costing not less than Rs. 117.29 Crore. 

 

        “similar works” shall mean works of: Construction of Building of RCC 

framed structure having minimum one building of Six or more storeys 

including water supply, sanitary installation, drainage and at least Four 

specialized Electrical and Mechanical services out of- 

a) HVAC 

b) Lift & Escalator 

c) Fire Alarm System 

d) Fire Fighting System 

e) Public address & evacuation system, CCTV system & EPABX system 

f) Electrical Sub-Station & DG set 

g)   Solar Panel system 

 

NOTE :- 
 

(i) The basement, stilt constructed with the building shall be construed as a 
storey. 

 
(ii) Mumty and machine room and OHT (including supporting structure above  

roof) will not be counted as storey for above purpose. 
 

(iii) For the purpose of similar works as well as one work executed with 
structural system technology, works executed in India only shall be 
considered. 

 
(iv) Qualified similar works as well as one work executed with structural 

system technology, may be physically inspected by the RDA Engineers 
to ascertain the completion, performance on quality of works for 
finalizing the technical bid. 

 
 

 To become eligible for issue of bid, the bidders shall have to furnish 
an affidavit as under:- 

“I/We undertake and confirm that eligible similar works(s) has/ have not 
been got executed through another contractor on back to back basis. Further 
that, if Such a violation comes to the notice of Department, then I/we shall 
be debarred for bidding in RDA in future forever. Also, if Such a violation 
comes to the notice of Department before date of start of work, the Engineer- 
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in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit/ 
Performance Guarantee.” (Scanned copy to be uploaded at the time of 
submission of bid) 

 
2. Agreement shall be drawn with the Successful bidders on prescribed Form 

No. RDA-2 (or other Standard Form as mentioned) in the NIT. Bidders 
shall quote his rates as per various terms and conditions of the said form 
which will form part of the agreement. 

 
3. The time allowed for carrying out the work will be 27 Months from the date 

of start as defined in Schedule ‘F’ or from the first date of handing over of 
the site, whichever is later, in accordance with the phasing, if any, indicated 
in the bid documents. 

 

4. The site for the work is available. 

 
5. The bid document consisting of preliminary plans, specifications, the 

schedule of quantities of various types of items to be executed and the set 
of terms and conditions of the contract to be complied with and other 
necessary documents and General Conditions of Contract Form  can be seen 
on website https://eproc.cgstate.gov.in or https://rda.cgstate.gov.in 
free of cost. 

 
6. After submission of the bid the contractor can re-submit revised bid any 

number of times but before last time and date of submission of bid as 
notified. 

 
7. While submitting the revised bid, contractor can revise the rate of one or 

more item(s) any number of times (he need not re-enter rate of all the 
items) but before last time and date of submission of bid as notified. 

 
8. Earnest Money in the form Account Payee Demand Draft, Fixed Deposit 

Receipt, Banker's Cheque or Bank Guarantee/e-Bank Guarantee (for 
balance amount as prescribed) from any of the Commercial Banks (drawn 
in favour of CEO, RDA, Raipur) shall be scanned and uploaded on the 
e-Tendering website within the period of bid submission. The original 
EMD shall be enclosed in Envelope A. Envelope A must contain the 
original EMD along with other documents as described in the NIT should 
reach the office of RDA before the specified due date and time for 
physical submission. 
The earnest money given by all the tenderers except the lowest 
tenderer shall be refunded immediately after the expiry of 
stipulated bid validity period or immediately after acceptance of 
the Successful bidder, whichever is earlier. However, in case of 
two/ three bid system, earnest money deposit of bidders 
unsuccessful during technical bid evaluation etc. should be 
returned within 30 days of declaration of result of technical bid 
evaluation. 
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documents as specified in the notice inviting e-tender shall be scanned and 
uploaded on the e-Tendering website within the period of bid submission.  

 

9. The bid submitted shall become invalid and e-Tender processing fee (if 
applicable) shall not be refunded if: 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload scanned copies of all the documents 
stipulated in the bid document. 

(iii) If any discrepancy is noticed between the documents as uploaded at 
the time of submission of bid and hard copies as submitted physically. 

(iv) If a tenderer quotes ‘Nil’ rates against each item in item rate tender 
or does not quote any percentage above/below on the total amount 
of the tender or any section / sub head in percentage rate tender, the 
tender shall be treated as invalid and will not be considered as lowest 
tenderer. 

10. The contractor whose bid is accepted will be required to furnish 
performance guarantee at 5 % (Five percentage) of the bid amount within 
the period specified in Schedule F. This guarantee shall be in the form of 
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit 
Receipt or Bank Guarantee/ e- Bank Guarantee from any of the 
Commercial Banks in accordance with the prescribed form. In case the 
contractor fails to deposit the said performance guarantee within the period as 
indicated in Schedule 'F', including the extended period if any, the Earnest 
Money deposited by the contractor shall be forfeited automatically without 
any notice to the contractor. The earnest money deposited along with bid 
shall be returned after receiving the aforesaid performance guarantee. The 
contractor whose bid is accepted will also be required to furnish either 
copy of applicable licenses/ registrations or proof of applying for obtaining 
labour licenses, registration with EPFO, ESIC and BOCW Welfare Board 
including Provident Fund Code No. If applicable and also ensure the 
compliance of aforesaid provisions by the subcontractors, if any engaged 
by the contractor for the said work within the period specified in Schedule 
‘F’. 

 
 The description of the work is as follows: Planning, Designing, Construction, Testing 
and Commissioning of Commercial building of RCC framed structure (Basement 2 + GF + 6 
Floors+ Terrace) “PM EKTA MALL” at Pandri Haat Campus, Pandri , Raipur(Chhattisgarh) 
which meet GREEN  Building norms  and obtain the certification of the same by incorporating 
stipulated specification along with all services (Civil and E&M) as per NBC- 
2016/CPWD/CGPWD Specification, including site survey, soil investigation, provision of 
parking planning and design of required services, preparation of preliminary architectural & 
detailed working drawings, structural analysis & design, planning, designing ,execution of all 
Civil and E & M services, obtaining all statutory approvals including Dismantling of existing 
building, cutting/transplant of trees, Environment Clearance/Environment Impact 
Assessment (EIA) and commencement certificate from local body and commissioning of 
services etc. as per detailed scope and specifications for Civil and E & M works including 
internal water supply & sanitary installations, Internal electrical installations and Fans, 
External Civil and Electrical service connections, power wiring , Telephone conduiting and 
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wiring, Lightning conductor system, Lifts, Escalators, Addressable intelligent Fire Alarm 
System, Fire fighting system with wet riser and sprinkler system & Pressurized Mechanical 
Ventilation i/c Chiller, illuminated Signage, LAN System, IP based EPABX System, Wifi system 
, IP based CCTV system, Façade lighting, Façade projection Mapping, Water Supply Pump 
sets, dewatering pumps and panels, Online UPS System with 30 minutes backup, DG set, 
Integrated Building management system, Audio -visual/Conference system, Auditorium, 
Solar water heating system, compound and street lighting with LED, STP ,Horticulture work 
etc and any other component necessary for completion, making the facilities functional, 
obtaining fire clearance, water connection, electrical connection and lift from authorities 
concerned, Obtaining Occupancy Certificate/ Building Use (BU) permission from local body, 
obtaining GREEN certification, preparation and submission of “as built drawings” and handing 
over of the building all complete as per directions of Engineer-in-charge including 1 year of 
Operation and Maintenance & 3 years of Defect Liability period. 

 

Intending Bidders are advised to inspect and examine the site and its 
surroundings and satisfy themselves before submitting their bids as to the 
nature of the ground and sub-soil (so far as is practicable), the form and 
nature of the site, the means of access to the site, the accommodation they 
may require and in general shall themselves obtain all necessary information 
as to risks, contingencies and other circumstances which may influence or 
affect their bid. A bidders shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charge consequent on any 
misunderstanding or otherwise shall be allowed. The bidders shall be 
responsible for arranging and maintaining at his own cost all materials, tools 
& plants, water, electricity access, facilities for workers and all other services 
required for executing the work unless otherwise specifically provided for in 
the contract documents. Submission of a bid by a bidder implies that he has 
read this notice and all other contract documents and has made himself 
aware of the scope and specifications of the work to be done and of 
conditions and rates at which stores, tools and plant, etc. will be issued to 
him by the Government and local conditions and other factors having a 
bearing on the execution of the work. 

(Note:- Intending Bidders are advised to get familiarized with the local body 
of Raipur Municipal Corporation (RMC) development rules, Fire-fighting 
authorities, Tree cutting authorities, orders passed by any court on the 
environment issues, Ministry of Defence, Environment rules to get the NOC, 
Pollution Control Board and any other issue related to obtaining 
commencement certificate & occupancy certificate and satisfy themselves 
before submitting their bids as to the status, nature of the rules and 
regulations and in general shall themselves obtain all necessary information 
as to risks, contingencies and other circumstances which may influence or 
affect their bid. Bidder shall be deemed to have full knowledge of Such rules 
and regulations whether he has read it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. 
Submission of a bid by the bidder implies that he has read this notice and all 
other documents and has made himself aware of the local body bye-laws, 
statutory authority regulations etc. and any other factors having a bearing on 
the execution of the work. In case of reduction of scope of work or no work is 
possible to carry out or delay in work on account of Such issues, no 
compensation shall be payable for same on account of loss of Profit and 
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Overheads to the bidder.) 

11. The competent authority on behalf of the CEO, RDA does not bind itself to 
accept the lowest or any other bid and reserves to itself the authority to 
reject any or all the bids received without the assignment of any reason. All 
bids in which any of the prescribed condition is not fulfilled or any condition 
including that of conditional rebate is put forth by the bidders shall be 
summarily rejected. 

12. Canvassing whether directly or indirectly, in connection with bids is strictly 
prohibited and the bids submitted by the bidders who resort to canvassing 
will be liable for rejection. 

 
13. The RDA reserves the right of accepting the whole or any part of the bid 

and the bidders shall be bound to perform the same at the rate quoted. 

14. The contractor shall not be permitted to bid for works if his near relative is 
posted as Divisional Accountant or as an officer in any capacity between the 
grades of Superintending Engineer and Junior Engineer (both inclusive). He 
shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relatives 
to any gazetted officer in the RDA. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of 
contractors of this Department. 

15. No Engineer/Officer of employed in Engineering or Administrative duties in 
RDA / Chhattisgarh Government is allowed to work as a contractor for a 
period of one year after his retirement from RDA/Government service, 
without the prior permission of the RDA in writing. This contract is liable to 
be cancelled if either the contractor or any of his employees is found any time 
to be such a person who had not obtained the permission of the RDA of India 
as aforesaid before submission of the bid or engagement in the contractor's 
service. 

16. The bids for the work shall remain open for acceptance for a period of 120 
(One Hundred Twenty) days from the date of opening of technical bids. 
Further 

(i)  If any bidder withdraws his bid or makes any modification in the terms 
& conditions of the bid which is not acceptable to the department within 
7 days after last date of submission of bids, then the RDA shall without 
prejudice to any other right or remedy, be at liberty to forfeit 50% of 
the earnest money absolutely irrespective of letter of acceptance for the 
work is issued or not. 

(ii) If any bidder withdraws his bid or makes any modification in the terms & 
conditions of the bid which is not acceptable to the department after 
expiry of 7 days after last date of submission of bids, then the RDA shall 
without prejudice to any other right or remedy, be at liberty to forfeit 
100% of the earnest money absolutely irrespective of letter of 
acceptance for the work is issued or not. 
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(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) 
above, the bidders shall not be allowed to participate in the rebidding 
process of the same work. 

 

17. This notice inviting Bid shall form a part of the contract document. The 
Successful bidder/ contractor, on acceptance of his bid by the Accepting 
Authority shall within 15 days from the stipulated date of start of the work, 
sign the contract consisting of :- 

(a) The Notice Inviting Bid, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the bid as uploaded at 
the time of invitation of bid and the rates quoted online at the time of 
submission of bid and acceptance thereof together with any 
correspondence leading thereto. 

(b) DELETED. 

For Composite Bids: 

18. The Executive Engineer RDA, Raipur is in-charge of the civil component and 
has called bids for the composite work. The cost of bid document and 
Earnest Money fixed with respect to the combined estimated cost put to 
tender for this composite bid. 

 

19. The bid document includes following five components: 

Part A:- RDA-1, RDA-2 including schedule A to F of the work, General 
Conditions of Contract for the project (EPC Projects) scope of work, 
Stages of payment and mode of measurement. 

Part B:- General / specific conditions, specifications applicable to civil/ 
horticulture component of the work. 

Part C: - General/specific conditions, specifications applicable to E & M 

component of the work. 

Part D: -Schedule of Quantities, Price Bid. 

Part E: - Conceptual Architectural drawings, Geo Technical Investigation 

Report, Topographical Survey 

 
20. The bidders must associate themselves, with agencies as per NIT conditions. 

 
21. The eligible bidders shall quote rates for all items in item rate tender or 

percentage above/ below on the total amount of tender in percentage rate 
tender. 

 

22. After acceptance of the bid by competent authority, the Executive Engineer- 
RDA, Raipur in-charge of civil component of the work shall issue letter of 
award. After the work is awarded, the main contractor will have to enter into 
one agreement with Executive Engineer, RDA, Raipur in charge of civil 
component. Executive Engineer-RDA of civil component will operate Part A, 
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Part B, Part D and Part E of the agreement. Executive Engineer (E)-, in- 
charge of electrical components shall operate Part A, Part- C, Part D and Part 
E of the agreement. 

23. Entire work under the scope of composite bid including civil, electrical and 
horticulture components shall be executed under one agreement. 

 
24. Security Deposit will be worked out separately for each component 

corresponding to the estimated cost of the respective component of works. 
 

25. The main contractor has to associate himself with agencies for specialized 
components(s) conforming to eligibility criteria as defined in the bid 
document and has to submit detail of Such agency(s) to Engineer-in-charge 
of relevant component(s) within prescribed time. Name of the agency(s) to 
be associated shall be approved by Engineer-in-charge of relevant 
component(s). 

 

26. In case the main contractor intends to change any of the above 
agency/agencies during the operation of the contract, he shall obtain prior 
approval of Engineer-in-charge of relevant specialized component(s). The 
new agency/agencies shall also have to satisfy the laid down eligibility 
criteria. Incase Engineer-in-charge is not satisfied with the performance of 
any agency, he can direct the contractor to change the agency executing 
Such items of work and this shall be binding on the contractor. 

 

27. The main contractor has to enter into MoU with agency(s) associated by him. 
Copy of Such MoU shall be submitted to EE (E) in charge of each relevant 
component as well as to EE(C) in-charge of civil component. In case of 
change of associate contractor, the main contractor has to enter into MoU/ 
agreement with the new contractor associated by him. 

 

28. Running payment for the components shall be made by CEO,RDA to main 
contractor. 

 

29. (A) The composite work shall be treated as complete when all the components 
of the work are complete. The completion certificate of the composite work 
shall be recorded by Engineer-in-charge of civil component after record of 
completion certificate of all other components. 

 

(B) Final bill of whole work shall be finalized and paid by the EE of civil 
component. Engineer(s) in charge of other component(s) will prepare and 
pass the final bill for their component of work and pass on the same to 
the EE of civil component for including in the final bill for composite 
contract. 
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30. All the Users / Bidders (Manufacturers / Contractors / Suppliers / Vendors / 
Distributors etc.) registered with and intending to participate in the Tenders 
of various Govt. Departments / Agencies / Corporations / Boards / 
Undertakings under Govt. of Chhattisgarh processed using the Integrated e-
Procurement System are required to get registered on the centralized portal 
https://eproc.cgstate.gov.in and get approval on specific class (e.g. A, B, C, 
D, UGE, UDE) from Public Works Department (in case to participate in 
tenders restricted to vendors / bidders in a particular class). The non – 
registered users / bidders who are also eligible to participate in the tenders 
floated using the e-Procurement system are also required to be registered 
online on the e-Procurement system. For more details, please get in touch 
with e-Procurement system integrator, M/s. Mjunction Services Limited, 
Raipur – 492 001 on Toll free 1800 258 2502 or email 
helpdesk.eproc@cgswan.gov.in. 

 
                                                                                           Superintending Engineer  

RDA, Raipur 
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RDA-2  

RAIPUR DEVELOPMENT AUTHORITY 
 

Percentage Rate Tender / Bid (EPC Mode-1) 
Tender/bid for the work of: - Planning, Designing, Construction, Testing and Commissioning 
of Commercial building of RCC framed structure (Basement 2 + GF + 6 Floors+ Terrace) “PM 
EKTA MALL” at Pandri Haat Campus, Pandri, Raipur(Chhattisgarh) which meet GREEN  
Building norms  and obtain the certification of the same by incorporating stipulated 
specification along with all services (Civil and E&M) as per NBC- 2016/CPWD/CGPWD 
Specification, including site survey, soil investigation, provision of parking planning and 
design of required services, preparation of preliminary architectural & detailed working 
drawings, structural analysis & design, planning, designing ,execution of all Civil and E & M 
services, obtaining all statutory approvals including Dismantling of existing building, 
cutting/transplant of trees, Environment Clearance/Environment Impact Assessment (EIA) 
and commencement certificate from local body and commissioning of services etc. as per 
detailed scope and specifications for Civil and E & M works including internal water supply & 
sanitary installations, Internal electrical installations and Fans, External Civil and Electrical 
service connections, power wiring , Telephone conduiting and wiring, Lightning conductor 
system, Lifts, Escalators, Addressable intelligent Fire Alarm System, Fire fighting system with 
wet riser and sprinkler system & Pressurized Mechanical Ventilation i/c Chiller, illuminated 
Signage, LAN System, IP based EPABX System, Wifi system , IP based CCTV system, Façade 
lighting, Façade projection Mapping, Water Supply Pump sets, dewatering pumps and panels, 
Online UPS System with 30 minutes backup, DG set, Integrated Building management 
system, Audio -visual/Conference system, Auditorium, Solar water heating system, 
compound and street lighting with LED, STP ,Horticulture work etc and any other component 
necessary for completion, making the facilities functional, obtaining fire clearance, water 
connection, electrical connection and lift from authorities concerned, Obtaining Occupancy 
Certificate/ Building Use (BU) permission from local body, obtaining GREEN certification, 
preparation and submission of “as built drawings” and handing over of the building all 
complete as per directions of Engineer-in-charge including 1 year of Operation and 
Maintenance & 3 years of Defect Liability period. 

 

 
(A) 

 
(i) To be uploaded up to 5:00 PM on 29/04/2024 

 
At Website: https://eproc.cgstate.gov.in 

(ii) To be opened in the presence of bidders who may be present at 4:00 PM 
On 01/05/2024 in the office of the Superintending Engineer – RDA, Raipur, 
C.G. 
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TENDER / BID 

I/We have read and examined the notice inviting bid, schedule-A, B, C, D, E & F, 
Specifications applicable, Drawings & Designs, General Rules and Directions, General 
Conditions of contract for the project (EPC Projects) with amendments up to  the 
last date of submission of bids, clauses of contract, Special conditions, Bill of 
Quantities & other documents and Rules referred to in the conditions of contract and 
all other contents in the tender document for the work. 

I/We hereby tender for the execution of the work specified for the RDA within the 
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all 
respect with the specifications, designs, drawing and instructions in writing referred 
to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of 
contract of 2022 (EPC Projects) and with Such materials as are provided for, by, 
and in accordance with, Such conditions so far as applicable. 

 

I/We agree to keep the tender open for One Hundred Twenty (120) days from 
the last date of receipt of technical bid and not to make any modification in its terms 
and conditions. 

I/We have deposited EMD for the prescribed amount in the office of RDA as per the 
bid document. 

 

If I/We, fail to furnish the prescribed performance guarantee within prescribed 
period, I/We agree that the said Chief Executive Officer, RDA or his Successors, in 
office shall without prejudice to any other right or remedy, be at liberty to forefeit 
the said earnest money absolutely. Further, if I/We fail to commence work as 
specified, I/We agree that CEO, RDA or the Successors in office shall without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the 
said performance guarantee absolutely. The said performance guarantee shall be a 
guarantee to execute all the works referred to in the tender documents upon the 
terms and conditions contained or referred to those in excess of that limit at the 
rates to be determined in accordance with the provision contained in clause 12.2 & 
12.3 of the Tender form. 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance 
Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering 
process of the work. 

I/we undertake and confirm that eligible similar work(s) has/have not been got 
executed through another agency on back-to-back basis. Further that, if such a 
violation comes to the notice of Department, then I/we shall be debarred for bidding 
in RDA in future forever. Also, if Such a violation comes to the notice of 
Department before date of start of work, the Engineer-in-charge shall be free to 
forfeit the entire amount of Earnest Money Deposit/ Performance Guarantee and 
I/we may be debarred from RDA works for ever. 

I/We here-by declare that I/We shall treat the tender documents drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived there from to any person other than a person to 
whom I/We am/are authorized to communicate the same or use the information in 
any manner prejudicial to the safety of the State. 

 
Dated: …………. **……………. 

 
Witness:** 

 

Address: ** Occupation: ** 

 
[** to be filled by contractor] 

Signature of contractor ** 
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ACCEPTANCE 
 
 

The above tender (as modified by you as provided in the letters mentioned 

hereunder) is accepted by me for and on   behalf   of   Raipur Development 

Authority for a sum of 

Rs.……………………………………..…*……………..………………….………………. 

(Rupees……….……….………………* ................................................................) 
 

 
The letters referred to below shall form part of this contract agreement: - 

(a) 

 
(b) 

 
 

(c)  
 
 

For & on behalf of Raipur Development 
Authority 

Dated: …………. 
 

Superintending Engineer  

            RDA,  Raipur 
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BLANK 
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PROFORMA OF SCHEDULES (CIVIL, ELECTRICAL AND MISCELLANEOUS) 

 
SCHEDULE ‘A’ 

Schedule of quantity 
As per Part - D  From page 749 to 752 
(Schedule of stage payment) As per Part - A    From page 123 to 137 

 
 

SCHEDULE ‘D’ 

Extra schedule for specific 
Requirements/documents for -NIL- 
the work, if any. 

 
SCHEDULE ‘E’ 

Reference to General Conditions of Contract attached separately with this NIT. 

 
Name of Work:- Planning, Designing, Construction, Testing and Commissioning of 
Commercial building of RCC framed structure (Basement 2 + GF + 6 Floors+ Terrace) “PM 
EKTA MALL” at Pandri Haat Campus, Pandri , Raipur(Chhaattisgarh) which meet GREEN  
Building norms  and obtain the certification of the same by incorporating stipulated 
specification along with all services (Civil and E&M) as per NBC- 2016/CPWD/CGPWD 
Specification, including site survey, soil investigation, provision of parking planning and 
design of required services, preparation of preliminary architectural & detailed working 
drawings, structural analysis & design, planning, designing ,execution of all Civil and E & M 
services, obtaining all statutory approvals including Dismantling of existing building, 
cutting/transplant of trees, Environment Clearance/Environment Impact Assessment (EIA) 
and commencement certificate from local body and commissioning of services etc. as per 
detailed scope and specifications for Civil and E & M works including internal water supply & 
sanitary installations, Internal electrical installations and Fans, External Civil and Electrical 
service connections, power wiring , Telephone conduiting and wiring, Lightning conductor 
system, Lifts, Escalators, Addressable intelligent Fire Alarm System, Fire fighting system with 
wet riser and sprinkler system & Pressurized Mechanical Ventilation i/c Chiller, illuminated 
Signage, LAN System, IP based EPABX System, Wifi system , IP based CCTV system, Façade 
lighting, Façade projection Mapping, Water Supply Pump sets, dewatering pumps and panels, 
Online UPS System with 30 minutes backup, DG set, Integrated Building management 
system, Audio -visual/Conference system, Auditorium, Solar water heating system, 
compound and street lighting with LED, STP ,Horticulture work etc and any other component 
necessary for completion, making the facilities functional, obtaining fire clearance, water 
connection, electrical connection and lift from authorities concerned, Obtaining Occupancy 
Certificate/ Building Use (BU) permission from local body, obtaining GREEN certification, 
preparation and submission of “as built drawings” and handing over of the building all 
complete as per directions of Engineer-in-charge including 1 year of Operation and 
Maintenance & 3 years of Defect Liability period. 

 
 

 
(i) Estimated cost of work: Rs. 146,60,91,603/- 

(ii) Earnest Money Deposit Rs. 50,00,000/- 
 

(iii) Performance Guarantee 5% of tendered value 

(iv) Security Deposit 5% of tendered value 
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SCHEDULE ‘F’ 

(GENERAL RULES & DIRECTIONS) 
Officer inviting tender Chief Executive Officer, Raipur 

Development Authority 

Applicable Mode of EPC Contract Mode-I as per CPWD 
Type of Building Permanent 

Approved Construction Technology RCC Framed structural Technology 

Maximum percentage for quantity of 
items of work to be executed beyond 
which rates are to be determined in 
accordance with Clauses 12.2 & 12.3. 

See Below 

 

Definitions: 

 
(i) RDA Raipur Development Authority 

2(vi) Engineer-in-Charge The Engineer Officer who shall supervise and be in-
charge of the work 

 For Civil items & 
Mechanical items of work 
 

Executive Engineer (Civil) - RDA 

 For Electrical items of 
work 
 

Executive Engineer -RDA 

2(viii) Accepting Authority CEO , RDA  or his Successor 

2(x) Percentage on cost of 
materials and Labour 
to cover all overheads 
and profits 

 
15% 

2(x) Standard Schedule of 
Rates 
(i)Civil work 

(i) CGPWD schedule of rates for Building Works 
w.e.f 01 January 2015 i/c all amendments till 
date, Delhi Schedule of Rates 2021 Vol I & II 
with up-to-date correction slips and Market 
rates. 

 (ii)Electrical &Mechanical 
items of work 

(ii) CGPWD schedule of rates for Electricals Works 
w.e.f 01 January 2020 i/c all amendments till 
date, Delhi Schedule of Rates (E&M)-2022 with 
up-to-date correction slips & Market rates. 

 
(iii)Horticulture work 

& Landscaping 
(iii) CGPWD schedule of rates for Electricals Works 

w.e.f 01 January 2020 i/c all amendments till 
date and market rates. 
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2(xi) Department Raipur Development Authority (RDA) 

9(ii)  
Contract Form 

Form as per NIT and GCC for EPC Projects 
modified and corrected up to the last  date of 
submission of Bid. 

 
Clause 1 

 
 

(i) Time allowed for submission of 
(a) Performance Guarantee. 

 
(b) Programme chart (Time and 

Progress) and 
 
(c) Applicable labour licenses, 

registration with EPFO, ESIC 
and BOCW Welfare Board or 
proof of applying thereof 
from the date of issue of 
letter of acceptance. 

 
 

 
10(Ten) days 

(ii) Maximum allowable extension 
with late fee @ 0.1% per day of 
Performance Guarantee amount 
beyond the period provided in (i) 
above 

03 (Three) days 

 

Clause 2 
 

Authority for fixing compensation Superintending Engineer - RDA 
under clause 2 Or any other 

 authority as notified by the RDA 
  

 
Clause 5 

 

Time allowed for execution of work 
24 Months for Planning , designing, 
obtaining local body approval and execution 
of civil, E&M and horticulture work complete 
including development work. 

Number of days from the date of 
issue of letter of acceptance for 
reckoning date of start 

15 (Fifteen) days from the date of issue of 
Award Letter or date of handing over of site 
whichever is later. 

Defect Liability Period 
36 Months(i/c 1 year of Operation & 
Maintenance), after completion of 
Construction work or record of final 
Completion Certificate, whichever is later. 
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Table of Milestones: 
 

Sl. 
No. 

Description of Milestone (Physical) Time allowed in 
Months (from 
date of start) 

% age amount to be with- 
held in case of non- 
achievement of milestone 

1. Appointment of Architectural consultant, 
design consultant and services consultants of 
Civil  and  E&M,  Appointment  of  GREEN 

 
1½ Month 

 
0.20% 

% age of 
tendered amount 
in financial Bid 

 Building Consultant, approval of specialized 
agencies, submission and approval of LOP, 
architectural and landscape drawing from user 
department RDA. 

  for failure of 
each milestone; 
subject of 
maximum 5% of 
the tendered 
amount in 
financial bid. 

2. Preparation, submission and approval of all 
architectural working drawing, landscape 
drawings, detailed drawings, structural 
drawings, MEP / E&M services drawings i/c all 
specialized works along-with super imposed 
drawings of all services (Civil, E&M) 
including obtaining all approval of all local 
bodies / statutory bodies, all authorities 
concerned as may be applicable for the work, 
association of Civil and E&M specialized 
agencies, shifting of existing electrical 
services,, Tree Cutting Permissions, 
Environment Clearance and other Statutory 
Approvals/ Clearances/ NOCs and all Pre- 
Construction Activities all complete as per 
direction of engineer-in-charge to start the 
construction activities. 
Setting up of site office, site testing lab, 
batching plant, approval of design mix, labour 
hut, initial setting out, barricading, pollution 
control program, Layout/shop floor drawings of 
E&M services and civil services, work program 
with material and resource scheduling in MS 
project/ primavera, steel yard, cement go-down, 
full quantity of shuttering, material with 
necessary props. 

 
 
 
 
 
 
 
 
 
 
 
 

2 Months 

 
 
 
 
 
 
 
 
 
 
 
 

0.50% 

3. Completion of RCC work of foundation and 
basement up to Ground Floor level including 
conduiting work for all E&M services for office 
building with annexe block. 

 
8 Months 

 
0.40% 

4. Completion of RCC work in Superstructure 
Upto 4th floor and Completion of masonry work 
upto 2nd floor including conduiting work office 
building with annexe building and completion 
of RCC structure of Sub Station Building, STP 
and other ancillary structure. 

 

 
10 Months 

 

 
0.50% 

5. Completion of RCC work in Superstructure 
Upto Terrace floor and Completion of masonry 
work upto 5th floor including conduiting work, 
completion of Sub Station Building including 
placing of order for substation, firefighting/fire 
alarm and HVAC equipment. 

 

 
15 Months 

 

 
0.50% 
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6. Completion of all RCC work in Superstructure 
and Completion of masonry work including 
conduiting work and placing orders for balance 
E&M Equipment. 

 
17 Months 

 
1.00% 

7. Completion of Masonry work, plastering, 
flooring, including all internal works pertaining 
to buildings as mentioned in detailed scope of 
works of contract in all respect including 
completion  of  firefighting works,  Fire alarm 
works,  and  procurement  of  all  the  lifts  and 

 

 
20 Months 

 

 
1.00% 

 receipt of 50% supply (in financial terms) of 
other E&M equipment for sub-station, DG set, 
STP equipment, HVAC equipment, etc. 

   

8. Installation  of   all   E&M   equipment’s   and 
completion of all E&M services. 

24 Months 0.4% 

9. Completion of All external development works 
pertaining to Civil, Electrical & Mechanical and 
Horticulture complete in all respect with testing 
and commissioning of  all services (Civil as 
well as E&M), clearances from local body/ 
completion certificates/lift license/fire NOC 
from authorities concerned and obtaining 
Building Use (BU) certificate from local body 
etc. required to declare buildings and campus 
authorized for occupation. 

 
 
 
 

27 Months 

 
 
 
 

0.5% 

 

NOTE : 
 

1. Withheld amount shall be released if subsequent milestone is achieved within respective 
time specified. However, in case milestones are not achieved by the Bidder for the work, the 
amount shown against milestone shall be withheld. 

 
2.     Intending bidder may submit phasing of activities/ milestones based on their resources and 

methodology at the time of bidding corresponding to physical milestones/stages indicated in 
the above table. These shall be formed part of the agreement after approval of the accepting 
authority, otherwise it would be assumed that agency agrees with the above-mentioned 
physical milestones. 
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Authority to decide: 

 
(i) Extension of time Superintending Engineer, RDA or any 

other authority notified by By RDA 
from time to time during the currency of 
the agreement. 

(ii) Rescheduling of mile stones Superintending Engineer, RDA 
successor thereof. 

or his 

(iii) Shifting of date of start in case of 
delay in handing over of site 

Superintending Engineer, RDA 
successor thereof. 

or his 

(iv) To take action under Clause-5 Executive Engineer- RDA or Successor 
thereof. 

Schedule of handing over of site 
 

Part Portion of site Description Time period for handing 
over reckoned from date of 
issue of letter of intent 

Part A Portion without any 
hindrance 

Entire site 10 Days 

Part B Portions with 
encumbrances 

Nil NA 

 
Schedule of issue of Designs: Not Applicable 

 

Clause 
5.1.3 

Monthly recovery for delay in 
submission of the monthly progress 
report within specified period 

Rs. 5,00/- per day 
subjected to maximum of 
Rs. 20,000/- 

Clause 7 

Gross work to be done together with 
net payment / adjustment of advances 
or material collected, if any, since the 
last such payment for being eligible to 
interim payment. 

Civil work 
Rs.5.00 
Crore 

E&M work Rs. 2.50 
Crore 

 
Note :- Engineer in charge at his discretion may release monthly payment even at a 

lesser amount subject to availability of budget grants from client. But the 
contractor can not claim it as a matter of right and no interest payment as 
per Clause-7 is permitted unless the work executed is beyond value of Gross 
work done stipulated under clause 7 in schedule F and bill is pending in 
Division Office. 
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Clause 7A Whether Clause 7A shall be 

applicable 
Yes 

Clause 7B Whether Clause 7B shall be 
applicable 

Yes 

 

Note :- No Running Account Bill shall be paid for the work till the applicable labour 
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever 
applicable as submitted by the Bidder to the Engineer-in Charge. 

 

Clause 8A 
Authority to decide  compensation 
on account if contractor fails to 
submit completion plans 

Superintending Engineer, 
RDA or any other 
authority notified by RDA 
from time to time during 
the currency 
of the agreement. 

Maximum compensation 0.10% Tender value of 
work subject to ceiling of 
Rs. 15,00,000/- 

Clause 10A List Of Equipment For Field Testing 
Laboratory to be provided by the 
agency at site lab 

As per List 
Appendix-A5 

attached as 

Clause 10B(i) Whether 
applicable 

Clause 10B (i)  shall be Yes 

Clause 10B(ii) Whether 
applicable 

Clause 10B (ii)  shall be Yes 

Clause 10B(iii) Whether Clause 10B 
applicable 

(iii) shall be No 

 

 

Clause 11 Specification to be 
followed for 
execution of work 

Specifications in this Bid document, ECBC 2017, 
NBC 2016 and relevant BIS codes modified and 
corrected upto last date of submission of Bids 

1 For Civil items i/c 
Horticulture Work 
and Landscaping   
work 

As per part B of NIT. 

2 Electrical & 
Mechanical Works 

As per part C of NIT. 

 
Note:- 
 

1. All above specifications shall be applicable along with all correction slips issued by 
authority of RDA up to the last date of submission/uploading  of Bid. 

2. In case of discrepancy in mentioned items / description among any of the 
following two or more documents, the following order of preference shall be 
followed. If any item required for completing the work in any of the following 
documents but not in the order of preference below, shall be applicable and 



    

85  

nothing extra shall be paid on this account. However, quantities mentioned in 
“Schedule of Quantities’’ shall have precedence among all the following 
documents for payment purpose. 

 
(i) Description under Scope of work. 

(ii) Architectural Drawings and Schedule of finishes approved by Engineer-in-Charge. 

(iii) Schedule of Quantities. 

(iv) Technical Specifications. 

(v) CGPWD/CPWD Specifications, Civil, Electrical & Mechanical and Horticulture with up to 
date    corrections as on last date of submission of Bid. 

(vi) Indian Standard Specifications of B.I.S. 

(vii) National Building Code 2016 

(viii) Manufacturers specifications. 

(ix) Sound Engineering practices. 

(x) Decision of Engineer-in-charge 
 

 
Clause 12  

Clause 12.2 Payment of deviations / ln case there is any change in scope as 
variations beyond 0.25% of the defined in the contract, the contractor shall 
accepted tendered amount. carry out the changes as per direction of 

Engineer in Charge and nothing extra shall 
 be payable to the contractor on account of 
 same if the additional cost of Such work is 
 up to 0.25% (zero-point two five percent) of 
 the accepted tendered amount and worked 
 out as per sub-clause 12.3 of GCC 2022 EPC 
 Projects. Variations/deviations upto 0.25% 
 (zero-point two five percent) of the accepted 
 tendered  amount  shall  be  deducted  from 
 overall variations/deviations for making 
 payment 
Clause 12.3 Deviation limit beyond 
which clauses 12.2 and 12.3 shall 
apply. 

5% (five percent) 

 
 

Clause 16 Competent Authority for Deciding reduced Rates: 

For Civil items of work Superintending Engineer or  his 
successor thereof. 

For Electrical items of work Superintending Engineer or  his 
successor thereof. 

For Horticulture items of work Superintending Engineer or   his 
successor thereof. 

 
Clause 19 C Rs. 2500/- for each default Authority to decide penalty for 

each default – 
Engineer in charge of Clause 19 D Rs. 2500/- for each default 
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Clause 19 G Rs. 2500/- for each default per day 
for each default 
Rs. 500/- Enhanced penalty per day 
for continuous default 

respective discipline/ any other 
authority as notified by the 
RDA. 

Clause 19 K Rs. 500/- per tradesman per day 
Clause 25 Conciliator NA 

Arbitrator Appointing 
Authority 

CHAIRMAN,RDA 

 Place of Arbitration Raipur C.G. 

Note: The above constitution of Dispute Redressal Committee is subject to change, 
for which necessary notification shall be issued by the RDA. 

 
Clause 32 
Requirement of Technical Representative(s) and Recovery Rate 

 
Sl. 
No. 

Requirement of Technical 
Staff 

Minimum 
Experience 

(Years) 

Designation of 
Technical staff 

Rate at which 
recovery shall be 
made from the 
contractor in the 
event of not 
fulfilling 

 Qualification Number(s) 
(of Major 
+ Minor 
component) 

1 Graduate 
Engineer 
(Major 

Component) 

1 (Civil) 20 (and having 
experience of 
one similar 

nature of work) 

Project 
Manager with 
Degree in Civil 
Engineering 

Rs. 60,000/- per 
Month 

2 Graduate 
Engineer 

2 (Civil) 12 (and having 
experience of 
one similar 

nature of work) 

Deputy 
Project 
Manager 

Rs. 40,000/- per 
Month per person 1 (E&M) 

 
 

3 Graduate 
Engineer or 

Diploma 
Engineer 

4(Civil) 5 (Graduate) 
or 

10 (Diploma) 
Respectively 

Project/site 
Engineer 

Rs. 25,000/- per 
Month per person 2 (E&M) 

4 Graduate 
Engineer 

1(Civil) 8 Quality 
Engineer 

Rs. 25,000/- per 
Month per person 1(E&M) 

5 Diploma 
Engineer 

1(Civil) 8 Surveyor Rs. 15,000/- per 
Month per person 

6 Graduate 
Engineer 

1(Civil) 6 Project 
planning / 

billing 

Rs. 20,000/- per 
Month per person 1 (E&M) 
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Note:- 
1. Assistant Engineers retired from Government services, who are Diploma holders 

will be treated at per with Graduate Engineers. Diploma holder with minimum 10- 
years relevant experience with a reputed construction company can be treated at 
par with Graduate Engineers for Such deployment subject to the condition that 
Such diploma holders should not be in excess of 50% of requirement of degree 
engineers. 

2. The above given strength shall be required to be deployed as and when necessity 
arises at site or so directed by Engineer-in-charge. 

3. The Bidder shall submit a certificate of employment of the technical representative 
(s) (in the form of copy of Form -16 or CPF deduction issued to the Engineers 
employed by him) along with every account bill/final bill and shall produce 
evidence of regular physical availability of Such engineers on the above project at 
any times if so, required by the Engineer-in-charge. 

4. The Recovery on account of non-deployment of technical staff shall be madeby the 
Engineer in Charge of the respective Discipline / Component. 
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Clause 38 

 
Recovery Rates For Quantities Beyond Permissible Variation 

(i) Schedule/statement for determining 
theoretical quantity of cement & 
bitumen based on Delhi Schedule of 
Rates 

SOR CGPWD/DSR. 

(ii) Variations permissible on theoretical quantities. 

(a) Cement 5% Plus/Minus 

(b) Bitumen for all works. 
2.5% plus only and nil on minus 
side. 

(c) 
Steel reinforcement and structural 
steel 

5% plus/minus side sections for each 
diameter, section and category. 

(d) All other materials Nil 
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APPENDIX- A5 
 

LIST OF LABORATORY EQUIPMENT FOR FIELD TESTING LABORATORY 
 

Equipment for conducting necessary tests (as per CGPWD/CPWD 
Specifications 2019 Volume-I & II) shall be provided and installed at site in 
the well-furnished site 
laboratory by the contractor at his own cost. The following laboratory equipment 
should be in general or as and when required be set up at site laboratory: - 

 

Sl. 
No. 

Equipment Numbers 

1. 100MT  compression testing machine, electrical-cum 
manually operated) 

1 

2. Ovens-electrically operated, thermostatically controlled 
upto 110°C - sensitivity 1°C. 

2 

3. Equipment for Slump tests - Slump cone, steel plate, 
tamping rod, steel scale, scoop 

6 

4. Vicat Apparatus with Desk pot 2 

5. Pumps and pressure gauges for hydraulic testing of 
pressure pipes 

1 

6. Weighing scale platform type 100 Kg capacity 1 

7. Graduated measuring cylinders 200 ml capacity 3 

8. Digital Physical Balances - 7 kg. to 10 kg. capacity, 
semi-self-indicating type - accuracy 10 gm. 1 sets 

9. Digital Physical Balances -500 gm. capacity, semi-self- 
indicating type - accuracy 1 gm. 

1 sets 

10. Digital Physical Pan balance- 5 kg. capacity - accuracy 
10 gms. 

1 sets 

11. Sets of sieves as per IS: 460 – 1962, 450mm internal 
dia of sizes [100mm, 80mm, 63mm, 50mm, 40mm; 
25mm; 20mm, 12.5mm,10mm; 6.30mm, 4.75mm 
complete with lid and pan] 

 
2 Sets 

12. Sets of sieves as per IS: 460 - 1962 I.S. sieves - 
200mm internal dia (brass frame) consisting of 
2.36mm; 1.18mm;  600  microns;  425  micros,  300 
microns, 212 microns, 150 microns, 90 microns, 75 
microns with lid and pan 

 
 

2 Sets 

13. Sieve Brushes and sieve shaker capable of 200 mm and 
300mm dia sieves, manually / motorized operated with 
timing switch assembly. 

 
2 

14. Enamel trays (for efflorescence test for bricks and other 
purposes) 
(i) 600 mm x 450 mm x 50mm 
(ii) 450 mm x 300 mm x 40 mm 
(iii)300 mm x 250mm x 40mm 
(iv) Circular plates of 250mm dia 

 
 

2 each 
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APPENDIX-A5 
 

LIST OF LABORATORY EQUIPMENT FOR FIELD TESTING LABORATORY 
 

Sl. 
No. 

Equipment Numbers 

15. Cube moulds size 70mmx70mmx70mm 30 

16. Cube moulds size 150 mm x 150 mm x 150mm 72 
17. Pruning Rods 2 Kg weight length 40 cm and ramming 

face 25 square mm 
4 

18. Extra Bottom plates for 15 cm cube mould 30 
19. Steel plates 5 mm thick 75x75 cm 6 
20. Standard Vibration Table 1 
21. Ultrasonic Test Equipment (For concrete) 1 
22. Air Content of concrete testing machine 1 

23. Measuring jars 100ml, 200ml, 500ml 3 Nos. 
each size 

24. Gauging trowels 100mm & 200mm with wooden handle 8 
25. Spatula 100mm & 200mm with long blade wooden 

handle 8 

26. Electric Motor mixer 0.25 cum capacity 1 
27. Water testing kit 2 
28. Pocket concrete penetrometer 0 to 50kg/ sq.cm 1 

29. Vibrator for Cube containing motor 1 

30. Dial type spring balance preferable with zero correction 
knob capacity 100 kgs. - accuracy ½ kg 

 

31. Measuring cylinder TPX or Poly propylene capacity 
100 ml, 500 ml, 250 ml, 100 ml 1 each 

32. Pyrex, corning or Borosil beakers with cover capacity 
500 ml, 20 ml, 50 ml 2 each 

33. Wash Bottles capacity 500 ml 8 

34. Set of box spanner ratchet 1 
35. Hacksaw with 6 blades 1 

36. Plastic or G.I. Buckets 15 liter, 10 liters, 5 liter 2 each 

37. Floor Brushes, hair dusters, scrappers, wire brush, paint 
brushes, shutter steel plat oil, kerosene with stove etc. 

8 each 

38. Ultrasound Machine, Megger, lux meter, multi-meter, 
Tong-Tester, Vernier Caliper etc. 1 set 

39. Diamond core cutter 1 

40. Any other equipment for site tests as outlined in BIS codes and as 
directed by the Engineer-in-charge. 
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APPENDIX-A6 
 

LIST OF FIELD TESTING INSTRUMENTS 

 
The following field testing instruments should be in general or as and when required 
shall be made available at site of work: - 

 

Sl. 
No. 

Instruments Numbers 

1. Steel measuring tape - 5 mt.) 6 

2. Steel measuring tape -10 mt. 4 

3. Digital measuring instruments (self-reading) 3 

4. Micrometer screw 25mm gauge 2 

5. Screw gauge 0.1mm-10mm, least count 0.05 2 
6. Digital Micrometer least count. 0.01mm 2 

7. Vernier calipers 12” & 6” size 2 each 

8. Good quality plumb bob 3 

9. Spirit level minimum 30 cm long with 3 bubbles 
for horizontal / verticals 3 

10. Wire guage (circular type) disc 2 

11. Steel Foot Rule 3 

12. Long Nylon thread – 100 mt. 3 
13. Rebound hammer test digital rebound hamme 2 
14. Dynamic Penetrometer 1 

15. Magnifying glass 2 

16. Screw driver - 30 cm long 2 
17. Hammer 1lb& 2lb 1 each 

18. Ball Pin hammer - 100 grm 2 

19. Plastic bags for taking samples As per requirement 
20. Moisture Meter for timber 2 

21. Depth gauge 3 
22. Digital PH meter least count 0.01mm 3 each 

23. Digital paint thickness meter for steel 500 
microns range 

1 

24. Digital thermometer up to 150 degree 
centigrade 

2 

25. Thermometers 1-100 degree centigrade / max. 
and Min/ Dry and wet with holding table 3 

26. Any other Testing Instrument necessary for day-to-day requirements at 
site as directed by the Engineer-in-charge. 
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APPENDIX -A7 
 

List of Minimum Requirements of Plant and Machinery at site 
 

Sl. 
No. 

Equipment Numbers 

1. Computer controlled fully Automatic Batch mixing 
plant for concrete (60 cum per hour capacity) 

1 

2. Builders hoist 2 

3. Mobile tower crane 1 

4. Boom Placer 1 

5. Excavator cum loader (JCB 3D model or 
equivalent). 

2 

6. Compressor machine minimum 20 CFM with rock 
Breaker. 

1 

7. DG set of minimum capacity of 62.5 KVA. 1 

8. Transit mixers. As per requirement 

9. Concrete pump 2 

10. Needle Vibrators. 5 

11. Screed Leveller. 4 

12. Plate Vibrator. 3 

13. Automatic Ring making machine (Reinforcement) 2 

14. Dumper/Tipper 3 

15. Reinforcement bending machine. 2 

16. Reinforcement cutting machine. 2 

17. Power driven earth rammer (Soil compactor). 1 

18. Total station 2 

19. Water tanker (Minimum capacity of 5000 lit.) 3 

20. Welding machine 400 Ampere 2 

21. Screener for coarse sand and fine sand 3 

22. Centrifugal mono block water pump minimum 
capacity 2 HP 3 

23. Road roller 8 to 10 tons 1 

24. Vibratory roller 1 

25. Drilling machine 3 

26. Air compressor 2 
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APPENDIX -A7 
 

List of Minimum Requirements of Plant and Machinery at site 
 

Sl. 
No. 

Equipment Numbers 

27. Floor grinding/polishing machines 1 

28. Granite cutting machine 2 

29. Ceramic tile cutting machine 6 

30. Granite polishing machine 2 

31. Granite hand polishing machine 2 

32. Thread Cutting Machine, Chase Cutting Machine 2 Set 

33. High-Definition Cameras for taking photographs 
and video recording of major activities, for record 
purpose and for quality assurance. 

 
1 

34. Any other machinery required for completion of the work as per decision 
of Engineer-in-charge. 

 
 

Note:- The above list is only indicative and not exhaustive. The Bidder may be 
required to deploy more T&P as per requirement of work so that work may be 
completed on time. All the above Plants & Machinery are to be deployed as 
and when required or as directed by Engineer-in-Charge. 
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On non –judicial stamp paper of minimum Rs.100 

APPENDIX- A8 
 

 

(Guarantee offered by Bank to RDA in connection with the execution of contract) 
 

Form of Bank Guarantee for Earnest Money Deposit / Performance Guarantee / 
Security Deposit / Mobilization Advance/ Refund of milestone withheld amount 

 

. In consideration of the Chief Executive Officer, Raipur Development Authority, 
Raipur (here in after called the Chief Executive Officer having agreed to exempt 
..................................... (Herein after called the Bidder (s) from the demand under 
the terms and conditions of an agreement dated     ............................made 
between, for the work (Name     of     work) ........................................................ 
(Here in after called the said Agreement) of security deposit for the due fulfilment 
by the said Bidder (s) of the terms and conditions contained in the said 
agreements on production of a bank Guarantee for ₹.................... 
(Rupees...........................................................................Only).  We....................... 
(herein after referred to as " the bank (at the request of the said Bidder (s) do here 
by undertake to pay the Govt., an amount not exceeding 
₹........................................................ against any loss or damage caused to or 
would be caused to or suffered by the Raipur Development Authority, Raipur, by 
reasons of any breach by the said Bidder (s) of the terms or conditions contained 
in the said agreement. 
 

2. We (.) .............................................. do here by undertake to pay the amount due 
and payable under this guarantee without any demur merely on demand from 
the Chief Executive Officer stating the amount claimed is due by way of loss or 
damage caused to or would be caused to or suffered by the Raipur 
Development Authority, Raipur by reason of breach by the said Bidder (s) of 
any of the terms or conditions contained in the said agreements or by reasons 
of the Bidder (s) failure to perform the said agreement, Any such demand made 
on the bank shall be conclusive as regards the amount due and payable by the 
bank under this Guarantee, However our liability     under     this     Guarantee 
shall be restricted to an amount not 
exceeding........................................................ 

 

3. We undertake to pay to the Raipur Development Authority, Raipur any money so 
demanded not withstanding any dispute or disputes raised by the Bidder (s) in 
any suit or proceedings pending before any court or tribunal relating thereto, our 
liability under this present being absolute and unequivocal. 
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The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the Bidder (s) shall have no claim against 
us for making such payments. 

4.  We (.)  ............................... further  agree  that  the  guarantee  herein 
contained  shall  remain  in  full  force  and  effect  during  the  period  that  
would  be  taken  for  the performance of said agreement and that it shall 
continue to be enforceable till all the dues of the Raipur Development 
Authority, Raipur under or by virtue of the said agreement have been fully 
paid and its claims satisfied or discharged or till the Chief Executive Officer, 
RDA. Certified that the terms and conditions of the said agreement have been 
fully and property carried out by the said Bidder (s) and terms and conditions 
of the said agreement have been fully and property carried out by the  said 
Bidder  (s)  and  accordingly  discharged  this  guarantee,  unless  a  demand  
to  claim  under  this Guarantee is made on us in writing on or before the 
(here indicate a date which falls 9 months beyond the due date of completion 
of the work) ................................ we shall be discharged from all liability 
under the guarantee. 

5.  We (.)  ........................................... further  agree  with  the Chief Executive 
Officer that the Raipur Development Authority, Raipur shall have the fullest 
liberty without our consent and without affecting in any manner our obligation 
here under to vary any of the terms and conditions of the said agreement or to 
extend time of performance by the said Bidder (s) from time to time or to 
postpone for any time or for time to time any of the powers exercisable by the 
Chief Executive Officer / Executive Engineer against the said Bidder (s) and 
to for bear or enforce any of the terms and conditions relating to the said 
agreement and we shall not be relieved from our liability by reasons of any 
such variations. or extension being granted to the said Bidder (s) or for 
barnacle, act  or Chief Executive Officer on the  part  of the  RDA.  Or any 
indulgence by the RDA to the said Bidder (s) or by any such matter or thing 
what so ever which under the lay relating to sureties would but for this 
provision have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of 
the Bank or the Bidder. 

7. We (.)..........................................Lastly under take not to revoke this guarantee 
during its currency except with the previous consent of the Chief Executive 
Officer in writing:- 

 

Dated the......................................... Day of........................................... for,   (.)  
................................................. (.) Indicate the Name of the Bank 
.....................................................................
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APPENDIX- A9 

        (In case of JV all the members have to furnish the details separately) 

AFFIDAVIT- (Declaration of conflict of Interest) 
 
(Note: This affidavit should be on a non-judicial stamp paper of Rs. 100/- and shall be 
attested by Magistrate/Sub-Judge/Notary Public)I……………………….............…………. (Name of the 
bidder authorized representative of the bidder) son/daughter
 of……………………………………………………… resident
 of…………………………………...........………… (Full address), aforesaid solemnly affirm and 
state as under: 
 
I hereby certify that all the information furnished with the bid submitted in response to notice 
inviting bid number ............................... Dated: ............... issued by ULB (authority 
inviting bids) for .............................................. Scheme (name and identification of work) 
are true and correct. 
I hereby certify that I have been authorized by.................................................. (Company 
name) to sign on their behalf, the bid mentioned above. 
Information furnished in the bidding documents is correct in all respects to the best of my 
knowledge and belief. 
The near relations in RDA are not in employment of the firm/company. (Note: -By the term 
near relatives is meant Wife, Husband, Parents and Son, Brother, Sister, Brother–in-law, 
Father-in-law, Mother-in-law etc.) (if working mention, the name/names) 
…………………………………………………………………. 
………………………………………...……………………….. 
The name of near relative (if any) who retired/ removed within the last two years. (If None, 
clearly State None) 
……………………………………………………………… 
……………………………………………………………… 
No near relative is working as Financial Accountant in the RDA (if working mention, the name) 
…………………………………………………………………. 
………………………………………...……………………….. 
No person is working in the company in any capacity, who are near relatives to any 
Officer in RDA (If working mention, the name) 
…………………………………………………………………. 
………………………………………...……………………….. 
Our company/firm/ or otherwise is not under the clarification of ineligibility for corrupt and 
fraudulent practices by the Central Government, the State Government or any public 
undertaking, autonomous body, authority by whatever name called under the Central or the 
State Government. 
I hereby authorize the RDA to get all the documents verified from appropriate sources (s). 
 
Deponent 
Place: ………………………. 
Date: ………………………… 
* Not applicable if the bidder is an individual and is signing the bid on his own behalf. 
Verification 
I…………..........……………………………. S/o…………..........…….......……… do here by affirm that 
contents stated abobe and contents submitted in technical & financial bid are true to the best 
or my knowledge and believe and are based on my/our record. 
Verified that this date of …………....…… at (Place)….........………………. 

Deponent 
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APPENDIX- A10 

                                          (For Similar works) 
 
 

In case of JV, each members have to submit the followings details separately: - 
 

S. No Name of 
Department 

Name of 
similar 
project/work 

Components 
Executed 

Date of 
Award 

Date of 
Completio
n 

      

      

      

      

 
• Attach certificates from the Engineer in change not below the rank of 

Examiner or equivalent. 

• Tenderer may attach certified copies of work order and completion 

certificate issued by Engineer in charge not below the rank of Executive 

Engineer 
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APPENDIX- A11 

                                 
JOINT VENTURE AGREEMENT 

(Note: This agreement should be on a non-judicial stamp paper of Rs.500/- and shall be 
attested by Magistrate/Sub-Judge/ Notary Public) 

This Joint Venture Agreement executed on this …......…. Day of2024 

BETWEEN 

M/S ……………………., a Company/Proprietorship Firm/Partnership Firm incorporate under the Law of 

companies  Act  1956/2013  and  having  its  registered/principal  office  at ......... (GST 

No……………………….) through its proprietor …………………. S/o ………………………. (Herein after called the 

“Partner-I”/ “Lead Partner” which expression shall include its successors, executors and 

permitted assigns) 

AND 

M/s a Company/Proprietorship Firm/ Partnership Firm under Firm (GST No. 

…………………) and having its registered/principal office at ……………………. Through its Partner Mr. 

……………………. S/o …………………… (Herein after called the “Partner–II”/ “Second Partner” which 

expression shall include its successors, executors and permitted assigns) 

This agreement is for the purposes of submission of bid as per the NIT NO. ..................... 

dated .......................... and entering into a contract in case of award for
 the work of 

..........................................................................................................................................
.......................................... 

. (Name of Works) and name of Department) 

AND WHEREAS as per Tender document, Joint Venture bids will also be considered by the 

RDA  

provided they meet the specific requirements in that regard. 

NOW THIS INDENTURE WITNESSETH AS UNDER - 

In consideration of the above premises and agreements all the partners to this Joint Venture do 

hereby now agree as follows: 

We the partners in the Joint Venture hereby confirm that the name and style of the Joint 

Venture shall be “…………………. / ...... ” “Joint Venture.” 

FORMATION AND PRINCIPAL PLACE OF BUSINESS 

Formation - 

The partner of the Joint Venture does hereby form a Joint Venture pursuant to the laws of state of 

Chhattisgarh in order for the Joint Venture to carry on the purposes for which provision is made 

herein 

Principal Place of Business - 

The Joint Venture Partner shall maintain principal place of business at ............. The partners of 

the Joint Venture may re-locate its office from time to time or have additional offices as the 

partners may determine. 

 



   

100  

PURPOSE OF THE JOINT VENTURE - 

The object of the Joint Venture to bid and perform Tender No. 

............................................................................................................................ dated
 ........................................................................................................................ from 

) For
 ..............................................................................................
........... 

......................................................................................................................

.............................................................. ........ and to deal with the same in any 

manner what so ever.  

TERM - 

Duration of MoU and this Agreement shall be valid during the entire execution 

period/DLP/O&M period and any extension thereafter/currency of the contract 

including the period of extension, if any. 

PERCENTAGE OF PARTICIPATION - 
 

JOINT VENTURE PARTNER PARTNER PERCENTAGE 

1. M/S
…..........…………....……………. 

Lead Partner 
(Partner 1) 

.....................

....... 

2. M/s …....…………..........……………. Other Partner 
(Partner 2) 

.....................

........ 
TOTAL -   

 
PARTICIPATION - 

Both the partners have decided to perform the above mention work of in their 

above proportionate work. 

The Joint Venture Agreement should indicate precisely the role and responsibilities 

of both the members of JV in respect of planning, design, construction equipment, 

key personal, work execution, and financing of the project including testing trial 

run, defect Liability period & O&M period of the works. Both members of JV should 

have active participation in execution during the contract. This should not be 

varied/modified subsequently without prior approval of the competent authority 

Component wise breakup table for Experience Certificate - 
 

PARTICULARS OF THE
SCHEME 

ACTIVE PARTICIPATION IN EXECUTION OF
COMPONENTS 
LEAD PARTNER SECOND PARTNER 
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Number of partners in a Joint Venture shall not exceed 2 (two-including lead partners). 

In case of successful bid, the Agreement, shall be signed by both the partners of Joint 

Venture, so as to be legally binding on both the partners of Joint Venture. 

In execution of the contract, payment, shall be done exclusively to the Lead Partner. 

The Lead Member is hereby authorized by the second Member of the Joint Venture to bind 

the Joint Venture and receive instructions for and on their behalf. For this purpose, second 

member will submit a duly signed Power of Attorney. 

A copy of Memorandum of Understanding (MoU) certified by Magistrate/Sub-Judge/ Notary 

Public on 500 Rupees stamp paper, executed between the members of Joint Venture shall be 

submitted along with the tender. The complete details of the members of the Joint Venture, 

their share and responsibility in the Joint Venture etc. particularly with reference to financial, 

technical and other obligations shall be furnished in the MoU. 

Any change/modification in constitution of Joint Venture Firm shall not be allowed. 

The lead partner of Joint Venture shall be solely responsible for any liability, penalty, 

insurance, testing and trial run, O&M period and other terms and conditions mentioned in this 

Bidding Document. In event of default by any partner in the execution of his part of contract, 

both the partners shall be debarred form the tender, execution of work of RDA. 

Notwithstanding the permission to assigning the responsibilities of defaulting partner above, 

both the partner of Joint Venture will retain the full and undivided responsibility for the 

performance of their obligation under the bid. 

The bid submitted shall include all the relevant information mentioned in this bidding 

document applicable to Joint Venture partner shall be furnished separately for each partner 

like affidavit as in Appendix-9 & 10 mentioning information of relatives, experience 

certificate, documents of check list etc. In case of failure to do so, bid shall be rejected. 

Partners of the Joint Venture Firm shall be jointly and severally liable to RDA for execution of 

the project/Work/Assignment/attending meetings/Review for the allocated works etc. The 

Joint Venture members shall also be liable jointly and severally for the loss, damages caused 

to the RDA/State Govt. during the course of execution of any awarded contract or due to 

non-execution of the contract or part thereof. Governing Laws for Joint Venture Firm: The 

Joint Venture Agreement in all respect be governed by and interpreted in accordance with 

Indian Laws. 

Subject to the terms of this Agreement, all member shall be responsible for providing 

technical and financial support and responsible for execution of project as per agreement. 

In case of any breach of the said Contract by any of the partners of the JOINT VENTURE, we 

hereby agree to be fully responsible for the successful execution/performance of the contract 

in accordance with the terms of the Contract. 

Further, if the RDA suffered any loss or damage on account of any breach of the contract or 

any shortfall in the completed water supply scheme, meeting the guaranteed performance 

parameters as per the technical specifications/contract documents, the lead Partner and 
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Second Partner of the Joint Venture undertake to promptly make good such loss or damage 

caused to the RDA/State Govt., on the RDA demand without any demur. 

The financial liability of the partners to this Joint Venture Agreement, to the RDA with 

respect to the any or all claims arising out of the performance or non-performance of the 

contract shall, however be not limited in any way so as to restrict or limit the liabilities of 

either of the partner. 

This Joint Venture Agreement shall be governed, construed and interpreted in accordance 

with Laws of India. Courts of Raipur (CG) shall have exclusive jurisdiction in all matters 

arising there under. 

It is further agreed that this JOINT VENTURE Agreement shall be irrevocable and shall form 

an integral part of the Contract and shall continue to be enforceable till the RDA discharges 

the same. It shall be effective on the date first above mentioned for all purposes and intents. 

Both the partners all together should meet minimum qualification criteria experience of 

similar nature of work. For meeting the minimum qualification criteria of experience of 

similar nature work, every partner must have experience of different works as defined in 

similar nature of works and together shall have the experience of all type of works described 

in similar nature of works. 

The Performance Security of Joint Venture shall be in the name of the Lead Partner  
of the Joint Venture. 

Member of any Joint Venture Firm shall not be permitted to participate either in individual 

capacity or as a partner of any other Joint Ventures in the same tender. Submission or 

participation of more than one bid by members in individual capacity or as a partner of any 

other Joint Ventures in same tender will cause disqualification of all the bids submitted by 

the bidder. 

The Lead Partner must meet minimum requirement of criteria required for the bid as per 

clause 6 (II) Part-I of NIT. All other conditions as per tender document 

IN WITNESS THEREOF, the partners to this Joint Venture agreement have, through their 

respective authorized representatives, have executed their presence and affixed their hands 

and common seal of their respective companies on the day, month and year first above 

mentioned. 

 
FOR, M/s ………........……………………… FOR, M/s ……….......................………… 

 
 

(MR. ………………..........................…………) (MR .................... ) 

Lead Partner/Partner-1 Second Partner/Partner-2 
 
 

WITNESS - WITNESS - 

1……………………….......................…. 1……………………............................ 

2…………………………………………. 2……………………………………… 
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PART-III 

SCOPE OF WORK 
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I. SCOPE OF CIVIL WORKS 

1. General 
The scope of work includes Name of work: Planning, Designing, Construction, Testing and 
Commissioning of Commercial building of RCC framed structure (Basement 2 + GF + 6 Floors+ Terrace) 
“PM EKTA MALL” at Pandari Haat Campus, Pandri , Raipur(Chhattisgarh) which meet GREEN  Building 
norms  and obtain the certification of the same by incorporating stipulated specification along with all 
services (Civil and E&M) as per NBC- 2016/CPWD/CGPWD Specification, including site survey, soil 
investigation, provision of parking planning and design of required services, preparation of preliminary 
architectural & detailed working drawings, structural analysis & design, planning, designing ,execution of 
all Civil and E & M services, obtaining all statutory approvals including Dismantling of existing building, 
cutting/transplant of trees, Environment Clearance/Environment Impact Assessment (EIA) and 
commencement certificate from local body and commissioning of services etc. as per detailed scope and 
specifications for Civil and E & M works including internal water supply & sanitary installations, Internal 
electrical installations and Fans, External Civil and Electrical service connections, power wiring , 
Telephone conduiting and wiring, Lightning conductor system, Lifts, Escalators, Addressable intelligent 
Fire Alarm System, Fire fighting system with wet riser and sprinkler system & Pressurized Mechanical 
Ventilation i/c Chiller, illuminated Signage, LAN System, IP based EPABX System, Wifi system , IP based 
CCTV system, Façade lighting, Façade projection Mapping, Water Supply Pump sets, dewatering pumps 
and panels, Online UPS System with 30 minutes backup, DG set, Integrated Building management 
system, Audio -visual/Conference system, Auditorium, Solar water heating system, compound and 
street lighting with LED, STP ,Horticulture work etc and any other component necessary for completion, 
making the facilities functional, obtaining fire clearance, water connection, electrical connection and lift 
from authorities concerned, Obtaining Occupancy Certificate/ Building Use (BU) permission from local 
body, obtaining GREEN certification, preparation and submission of “as built drawings” and handing over 
of the building all complete as per directions of Engineer-in-charge including 1 year of Operation and 
Maintenance & 3 years of Defect Liability period. 

  
 
 

 Scope of work contained in the paras mentioned below is only indicative 
and not exhaustive. In addition, the contractor shall be responsible for 
executing all items required for completing the building in all respects to 
make it habitable and ready for occupation complete, as per detailed 
architectural drawings and directions of Engineer-in-charge. 

 
(a) Providing Natural light and ventilation to the maximum level through 

internal courtyards. 
 

(b) Clear Segregation of Movement of the public/visitors through dedicated 
corridors adding to the circulation area. 

 
(c) Providing dedicated elevators for the staff for easy and fast movement 

within the office building. 
 

(d) Providing building services though corridors for better and undisturbed 
maintenance. 

 
(e) Clear segregation of parking facility in the basement for officers/staff and 

visitors with separate entry and exits. 
 

(f) Good open spaces all around the office building for Landscaping to provide 
better healing environment. 

 
(g) Modern Look & Feel to the Mall building through planning and designing. 
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 The work shall be executed on (Engineering, Procurement & Construction) 

mode on turnkey basis including getting all local body clearances including 
Defence/Environment/ Fire/ Height/ Pollution Control Board/ Tree 
Authority/ Airport Authority clearances as per operational building 
requirement, carrying out geotechnical investigation (soil testing), detailed 
architectural drawings, structural design & drawings, construction and 
commissioning of buildings & services, furniture layout for office building), 
obtaining completion certificate and handing over in accordance with 
approved layout plan and architectural / structural drawings. The 
preparation of walkthrough & model as per the approved drawings. The 
tentative layout plan and conceptual architectural drawings are provided in 
the tender document. 

 The scope of work shall include all Civil, Electrical & Mechanical, 
Horticulture works, all Services and any other Works required for the 
Construction and Completion of the buildings in all respects to the 
satisfaction of the Engineer – in – charge. 

 
 The work shall be carried out in accordance with true intent and meaning of 

the specifications and the drawings read together, regardless of whether 
the same may or may not be particularly shown on the drawings and/or 
described in the specifications, provided that the same can be reasonably 
inferred there from. 

 
 There may be several incidental works, which may not be mentioned 

explicitly in the contract document/specifications but shall be necessary to 
complete the item in all respect. All such incidental works shall be executed 
as per sound engineering practice and the direction of the Engineer-in- 
charge and shall be deemed to be included the overall amount quoted by 
the contractor. No adjustment of rates shall be made on account of 
incidental works. 

 
 In case specifications of some of items are not explicitly mentioned in the 

bid documents same shall be adopted as given in the CGPWD/CPWD 
Specifications, NBC-2016, BIS Codes or according to sound engineering 
practices so as to make the building and services fully functional. No claim 
what so ever shall be entertained on this account. 

 
 Important Points to be noted: 

(i) The responsibility of investigation designing, planning, procurement, 
construction, safety, quality and risk of engineering lies with the 
Contractor. 

 
(ii) Even if anything missed in description in Schedule of Finishes and 

Schedule of Quantities but included in the scope of work and to make 
those particular services operational, the same shall be executed with 
appropriate design keeping in view local by-laws requirements etc., 
Nothing extra shall be paid. 

 
(iii) Even if some specifications indicate/are particular make, other makes 

provided in the preferred make list can be used by providing equivalent 
to that makes. But these shall be duly approved by the Engineer-in- 
charge. 
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(iv) Due to space constraint at site, space for storing of excavated earth, 

building material, labours hutment etc. is limited. Bidders are advised 
to visit site and be convesrsant with site condition before submitting 
their bids. No hindrance will be given on account of delay due to these 
reasons. Also, Nothing extra will be paid on this account. 

 
(v) The site is in close vicinity of existing office buildings. Necessary 

precaution is mandatory to avoid noise and dust pollution during 
construction. Any fine/ penalty imposed by local authorities shall be 
paid only by the contractor 

 

2. Tree Authority Approvals :- 
a) The contractor shall carry out survey, identification, numbering, taking 

photographs and marking of trees on lay out plan and submission to Tree 
authority with other required documents and obtain statutory approval of 
Tree authority for cutting/ transplantation of required nos. of trees. Any fee 
payable to tree authority for issue of tree cutting permission shall be 
reimbursed to contractor on actual basis on submission of original official 
receipt in this regard. 

 

b) The Contractor shall carry out cutting/ transplantation of required nos. of 
trees as requirement of tree cutting permission issued by tree authority. 
The tree cutting/ transplantation work shall be carried out as per direction 
DFO, Engineer–in-Charge of civil component of this agreement. 

 
c) The contractor shall also carry out the compensatory plantation in lieu of 

felled trees as per requirement of tree authority and maintain these 
trees/plants at the location/site approved by tree authority until completion 
and handing over of the project to the client in all respects. 

 

3. Local Body Approvals: - 
 

a) The Lay out plan for the campus and conceptual drawings of the buildings 
have been prepared by the consultant of RDA and are for guidance only. 
The consultant appointed by contractor has to develop the same in detail 
and as per the operational requirement and local body norms. 

 
b) Preparation of balance Architectural drawings and the process of getting all 

statutory/ other approvals from local body shall be done by the agency 
from the date of award of work. 

 
c) The contractor shall obtain all Approvals from Local Authorities / other 

Statutory Authorities/Ministry of Defence/Ministry of Environment/ Airport 
Authority/ Height/ Irrigation department /Pollution Control Board etc 
under the provisions of Local building byelaws, Master plan and Local Body 
Acts from inception to completion and occupation. The contractor shall 
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obtain commencement certificate, all other mandatory approvals and No 
Objection Certificates from local authorities like Raipur Municipal 
Corporation (RMC), CFO (Fire department), Town planning authority, 
Ground water authority, Electricity supply authority, Water supply 
authority, Sewerage department, Tree authority committee, traffic and 
coordination department, Pollution control board, Forest department, Lift 
Inspector, State Electricity Authority and any other NOC / Approval 
required by the local authority. 

d) The contractor shall prepare any further documents as required and submit 
directly to the local statutory bodies with the approval from RDA and 
client department through the Engineer in charge. 

 
e) The contractor shall at his own cost collect field data/samples and carry out 

all necessary surveys/ tests required for submission of necessary 
applications. 

 
f) The contractor shall comply the observations of local body, modify the Lay 

out plan, other architectural drawings and documents, if necessary, 
resubmit the proposal as required by the local bodies. 

 

g) The contractor shall obtain “GREEN CERTIFICATE” from IGBC or GREHA  

 
h) The contractor shall obtain plinth completion certificate from local/statutory 

authorities if required. 

 
i) The statutory payments or fees payable to Government/ Local Body shall 

be reimbursed to the Contractor by RDA. The contractor shall obtain 
written prior permission from the Engineer in charge before making any 
payments. However, for E & M works all the statutory payments or fees 
payable to Government / Local body / Electricity Board shall be paid by 
the Contractor and nothing extra shall be paid for the same. 

 
k) Six final copies of the approved drawings and documents shall be 

submitted to Engineer – in– charge for record. 

 
l)  All the drawings and documents developed out of the assignment shall be 

the sole property of the Department. 

 
m)  The contractor shall obtain Completion Certificate / Occupation Certificate 

phase wise after completion of the respective phase of the project from 
statutory/local bodies before handing over the completed work to RDA/ 
Client. 

 

n) Shifting of Existing services (Gas line, underground electrical lines etc.) 
encountered during the work shall be included in the scope of the bidder 
and nothing additional shall be payable. Necessary liason with the 
relevant authorities for this purpose shall be carried out by the bidder. 
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Any statutory fee required to be deposited shall be done by the agency 
 

o) after prior approval of engineer in charge and shall be reimbursed upon 
submission of proof of actual payment. 

 

4. Comprehensive Consultancy works 
 

a) The contractor shall submit list of (minimum three) reputed Firm / 
Consultant (whether titled as an Architectural firm or Engineering firm) who 
has rendered Comprehensive Consultancy services for approval by 
department. 

 
b) The decision of the Engineer-in-charge shall be communicated within 15 

days after submission of proposal along with complete documents. 
 

c) The department reserves the right to approve any of the consultants out of 
the proposed ones as deemed fit and decision shall be final and binding on 
the contractor. 

 
d) The contractor having the in-house capabilities in various consultancy 

works, fulfilling the minimum eligibility criteria as specified below, shall also 
be eligible. 

 
e) The consultant shall be responsible for: 

i. The consultant shall prepare and supply all detailed architectural 
drawings (as per requirement), Structural Design and Drawings, 
design and detailing of all services, their drawings, external 
development works, landscaping, etc. as well as shop drawings. 

ii. Obtaining all Approvals from Local Authorities as per operational 
building requirement /other Statutory Authorities under the 
provisions of Local building byelaws, Master plan and Local Body 
Acts from inception to completion and occupation. 

iii. Shall obtain commencement certificate, Occupation Certificate, all 
other mandatory approvals, Ministry of defence, Ministry of 
Environment, CFO (Fire department), town planning authority, 
ground water authority, electricity supply authority, water supply 
authority, sewerage department, tree authority committee, Airport 
authority, traffic and coordination department, pollution control 
board, Forest department, Lift Inspector, State Electricity Authority 
and any other NOC / Approval required by the local authority. 

iv. Design of services for all Civil services such as plumbing, drainage 
etc. as per scope of work mentioned in the NIT. 

v. Design of Electrical & Mechanical Services as per scope of work 
mentioned in the NIT including Modular OT. 

vi. Environmental clearance / NOC. 

vii. Any other job required for Successful completion and occupation of 
the work. 
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f) Eligibility criteria for work experience: The Consultants should have 
minimum 15 years’ experience in rendering consultancy services and 
should have handled comprehensive consultancy works i.e. planning, 
designing and obtaining local body approvals, commencement certificate 
and occupation certificate designed for work including allied services 
during the last seven years reckoned from the date of submission of the 
proposal. Only completed and handed over works shall qualify in similar 

nature of work. 

AND 

Three comprehensive consultancy works of each involving plinth area of 
minimum 9700 sqm. 

     or 

Two comprehensive consultancy works of each involving plinth area of 
minimum 12900 sqm. 

     or 

One comprehensive consultancy works of each involving plinth area of 
minimum 160500 sqm. 

 
5. Deleted 

 
6. Scope of consultancy work 

General: 

a. The consultant appointed by contractor shall provide comprehensive 
consultancy services for Detailed Architectural drawings on the basis of 
approved preliminary drawing, structural drawings and various services 
design of all components in detail. The details of the scope of the work 
involved mentioned in this Bid Document are broad and suggestive. 
Notwithstanding the details of the scope of the work and role of consultant 
mentioned elsewhere in this Bid Document, the consultant is required to 
provide drawing and design on all aspects of the work for completing 
comprehensive planning and designing for proposed construction. 

 
b. The LOP for the campus and conceptual drawings of the buildings with this 

document have been prepared by the consultant of RDA and are for 
guidance only. The consultant has to develop the same in detail and as per 
the functional requirement and local body norms. 

 
c. The consultant appointed by contractor shall prepare and supply all 

detailed architectural drawings, structural drawings, design and detailing of 
all services, their drawings, external development works, landscaping, etc. 
as well as shop drawings w.r.t the minimum specifications and standards, 
fittings and fixtures prescribed in the tender document and the local by 
laws. 
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d. The consultant appointed by the contractor under the conditions of bid 
document shall have constant and regular interaction with the CPWD for 
formulating the design philosophy and parameters, designs/ drawings and 
specifications etc. and shall be involved for the entire duration of the 
project till its completion and handing over. 

 
e. The contractor shall get the conceptual approval of the Department /client 

or both through presentations, physical models, computer walk-through 
etc. Comments and suggestions or alternate proposal of the department 
and/or client and his representatives shall be evaluated and suitably 
incorporated til lthe concept design is accepted and frozen. 

 
f.  Six sets of hard copies and soft copies (CD/DVD) each of all 

Architectural, Structural, Services Drawings detailed and coordinated 
drawings etc. shall be submitted to the Engineer-in-charge for issue of No 
Objection Certificate and releasing them for execution. 

 
g. The officers of RDA shall be responsible for broad oversight of functional, 

aesthetics for engineering and architectural consideration only. The agency 
shall not be absolved from his responsibility for functional and structural 
soundness of the buildings just because the NOC issued to drawings by 
RDA. 

h. All drawings shall be submitted at least one month in advance to the 
Engineer-in-charge for issue of No Objection Certificate and releasing them 
for execution. 

 
 

 Architectural Planning and design 

 
a) Preparation of the detailed working drawings Such as floor plans, sections, 

elevations etc. including lay out plan for the entire work based on drawings 
approved by Local Authorities following the National Building Code. 

 
b) Preparation of room wise equipment/furniture layout of office building. 

Equipment layout drawings to be at 1: 100 scale or any other suitable 
scale. 

 
c) Deleted. 

 
e) Any other designing and detailing required for execution of the work like 

toilet details, door-window details, cupboard/ wardrobe details, staircase 
details, railing, aluminum louvers/ tube details and grills details, lift lobby 
flooring details, cladding and tile laying patterns, kitchen details, details of 
grooves in walls, floors, wall paneling, false ceiling etc. 

 
f) All the above drawings shall be submitted to Engineer-in-charge at least 

one month in advance for taking approval from committee as framed by 
the department which can consist of consisting of members from each 
discipline of RDA and a member from client and further issue of No 
Objection Certificate and releasing the architectural drawings for execution. 
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g) Proposing different color schemes for internal and external finishing 
supported by 3D color elevations for approval of Engineer-in charge. 

 
h) Preparation of display drawings with 3D colour elevations drawing and walk 

through. Preparation of Presentation on project as and when required. 

 Structural planning and design 
 

An indicative soil investigation report is uploaded for general guidelines of the 
bidders. However, the contractor shall satisfy himself about nature of sub-soil 
strata by conducting necessary sub– soil tests. The contractor shall conduct 
detailed soil investigation as per relevant IS code, NBC 2016 etc.; as 
applicable, through the geotechnical consultant having professional experience 
of more than 10 years. Testing of soil/rock samples shall be done in NABL 
accredited laboratory. Two sets of soil investigation report duly vetted from 
IITs//NITs/Govt. Engineering Institution shall be submitted to department for 
record. 

 

a) Preparation and submission of framing plan and structural system for 
approval by Engineer-in-charge. 

 

b) Building/structure wise structural analysis and design using latest 
software. 

 

c) Preparation of building/structure wise preliminary structural drawings. 
 

d) Preparation of building/structure wise detailed structural drawings for 
proof-checking. 

 

e) The Consultant will do all the structural design as per latest Codal 
provisions and shall be proof checked from Reputed Engineering 
Institutes like a) IITs b) NITs c) Govt. Engineering Institution or as 
appointed by the Engineer-in-charge. The fees for proof checking shall be 
borne by the Department. The consultant will liaison and co- ordinate with 
Such Institute as and when required and as per the direction of Engineer- 
in-charge. 

 

f) The proof-checked detailed structural drawings shall be submitted to the 
Engineer-in-charge for issue of No Objection Certificate and releasing 
them for execution. 

 

g) The structural design shall be carried out in accordance to latest editions 
and up-to-date correction/amendment/errata of BIS Codes(Bureau of 
Indian Standards), other relevant seismic/other codes for making Building 
Earthquake Resistant and as per sound engineering practices as directed 
by Engineer-in-charge. 

 

h) Submission of all design calculations in hard and soft copies as per the 
direction of Engineer-in-charge. Any other designing and detailing 
required for comprehensive planning and designing of the proposed 
buildings. 

 

i) Submission of structural stability certificate as per requirement of 
statutory/local body. 

 

j) Design and detailing of appropriate expansion joint/seismic joint system 
wherever required. 
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k) Advising the Engineer-in-charge on any unforeseen design related issue. 
 

 Services and Miscellaneous Consultancy works. 
 

a) Design, preparation and submission of drawings of external bulk services 
for the whole campus of office building like water supply, Electrical Power 
supply, sewerage system, storm water drains, underground and overhead 
water tanks, STP, roads, paths, horticulture works, differently-abled 
person friendly corridors, signage, Landscape as per relevant provision of 
NBC-2016/ BIS Codes, green area norms for whole campus in such a 
manner that the segmental operations of services is possible during the 
course of construction of this phase and other phases too. 

 
b) The consultant has to plan and design comprehensively for fire safety 

norms as per NBC 2016 and local fire rules. Compartmentalization of fire 
zones is to be strictly planned and designed as per NBC 2016. All the 
items required to be executed for compartmentalization as per fire zones 
should be clearly mentioned in the drawings. 

 
c) The contractor shall obtain “GREEN” certification for the Building and 

submit the same to Engineer-in-charge for his record. 
 

7. Building Portion 

 
a) The scope of work shall be construction of Mall building 

(2B+G+6+Terrace) and other buildings like Electrical substation, Pump 
House, as per plinth areas in Appendix –A9. 

 
b) The construction of office building with Mall building shall be of any of the 

approved Construction Technologies as specified in Schedule ‘F’ of this 
document and other buildings like Electrical substation, Pump House shall 
be of similar technology that is of office building. 

 
c) Work shall be executed according to the specifications and standards, 

particular specifications prescribed in this tender document. 

 
d) Fittings and fixtures shall be as prescribed elsewhere in this tender document. 

 
e) In general, the work shall be executed as per CGPWD/CPWD 

specifications 2019 Vol I & II, IS Codes/NBC-2016 amended upto date, 
standard and sound engineering practice. 

8. Water Supply & Sanitary Works 

 
a) The scope of work shall be detailed Designing/preparation of Shop 

drawings and its approval. Construction, Installation, Testing and 
Commissioning and obtaining Statutory Approval and Connection from 
local body. 
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b) Integration of detailed shop drawings with Civil/Structural details and 

E&M services. 

 
c) Work shall be executed according to the specifications and standards, 

particular specifications prescribed in this tender document. 

 
d) In general, the work shall be executed as per CGPWD/CPWD 

specifications, NBC- 2016 and standard and sound engineering practice. 

 
e) Contractor shall liaison and obtain water supply connection from Municipal 

Corporation/ Irrigation Department/Local body etc. The contractor shall 
execute all necessary piping etc. to bring the water supply to the 
underground sump. 

f) The statutory payments or fees payable to Government/ Local Body shall 
be reimbursed to the Contractor by RDA. The contractor shall obtain 
written prior permission from the Engineer in charge before making any 
payments. However, for E & M works all the statutory payments or fees 
payable to Government / Local body / Electricity Board shall be paid by the 
Contractor and nothing extra shall be paid for the same. 

g) Fittings and fixtures shall be as prescribed in this tender document. 

 
9. External Water Supply & Sewerage, Storm Water Drainage System, 

Rain water harvesting system. 
The scope of work shall be detailed Designing/preparation of Shop drawings 
and its approval. Construction, Installation, Testing and Commissioning and 
obtaining Statutory Approval and Connection from local body. 

 
a) Integration of detailed shop drawings with Civil/Structural details and 

E&M services. 

 
b) Designing and execution of the roof top rain water harvesting system for 

recharging the sub-soil water including laying of pipe lines and construction 
of substructure/ superstructures. 

 
c) Work shall be executed according to the specifications and standards, 

particular specifications prescribed in this tender document. 

 
d) In general, the work shall be executed as per CGPWD/CPWD 

specifications, NBC- 2016 and standard and sound engineering practice. 

 

e) Contractor shall obtain sewer, storm-water drainage connection from 
service provider. The contractor shall execute all necessary piping, drains 
etc. to discharge the effluent to municipal sewer, storm water drains. 

 
f)  The statutory payments or fees payable to Government/ Local Body shall 



   

115  

be reimbursed to the Contractor by RDA. The contractor shall obtain 
written prior permission from the Engineer in charge before making any 
payments. However, for E & M works all the statutory payments or fees 
payable to Government / Local body / Electricity Board shall be paid by 
the Contractor and nothing extra shall be paid for the same. 

 
g) Combined soil and waste water shall be conveyed by gravity through a 

network of pipes and manholes into the STP. In addition to above, 
Planning and Designing of Pumping system in Basement for rain water 
and waste water separately upto nearest manhole at Ground Level. 

 
h) The scope of work includes the investigation of bore locations by 

approved specialized agency, boring of required number of tube wells 
with pumps. The scope of work also includes, the laying of water supply 
line of required diameter from the above mentioned tube wells to Under 
ground water tank and the water supply line of required diameter from 
source of water by Municipal corporation for PM EKTA MALL to Under 
ground water tank. 

 

10. Site Development 

 
a) Scope of Work includes construction of internal Roads, Pathways, Kerbs, 

Parking sheds, open parking space etc. including connecting with the 
external road network as per lay out plan approved by the local body and 
minimum specifications and standards, particular specifications prescribed 
in this tender document. 

b) The entire plot shall be levelled according to formation levels by cutting or 
filling wherever necessary. 

 
c) Terracing wherever necessary by providing retaining walls, toe walls, 

necessary steps etc. is also included in the scope of work. 

 
11. Deleted 

 
 

II. SCOPE OF E & M WORKS 
 

The scope of work includes Planning, Designing, supply, installation testing and 
commissioning of  E&M, services will be as per Part-C of NIT. 
 
 

III SCOPE OF HORTICULTURE WORKS 

Scope of Horticulture work shall be as per scope given in Part B  
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Note: 
Scope of work contained in the Chapter A in preceding paras mentioned above 
is only indicative and not exhaustive. In case any activity is not explicitly 
mentioned in the bid documents same shall be carried out as per sound 
engineering practices so as to make buildings and services full functional to the 
satisfaction of Client and the Engineer in charge and as per NBC 2016 
Guidelines. The responsibility of procurement, construction, safety, quality and 
risk of engineering lies with the contractor. 

 
HANDING OVER AND SECURITY OF THE COMPLETED INFRASTRUCTURE 

 
The contractor shall keep watch and ward of the completed infrastructure for a 
period of 12 months reckoned from the actual date of completion as recorded 
by the competent authority or till the actual date of handing over to the client 
whichever is earlier. 

 
The Contractor shall be responsible for any theft or damages on what so ever 
ground for the period till the completed infrastructure is handed over to the 
client. NO extra payment on this account shall be made to the contractor and 
is deemed to be included in the tendered cost. 

 
Before handing over to the client department, the contractor shall clean the 
completed infrastructure, get the services checked for proper functioning to 
the client department. 

 
 

IV SCOPE OF OPERATION & MAINTENANCE WORKS 
 

 
This contract encompasses both the construction of the building and the 
subsequent operation and maintenance responsibilities. Following the 
issuance of the completion certificate and the handover to the client, the 
contractor is entrusted with the operation and maintenance duties for the 
entire mall building and premises for the initial year. This comprehensive 
responsibility during the defect liability period, spanning 36 months, entails 
the operation of the mall, cleaning, safety protocols, and parking 
management, among other aspects. The detailed scope of work for the 
operation and maintenance component is outlined below providing clear 
guidelines and expectations for the contractor's responsibilities in ensuring 
the efficient and safe functioning of the mall and its premises. 
 

a) Mall Management: 
The contractor is responsible for overseeing and coordinating all aspects of 
mall-related activities. This includes managing tenant relations, addressing 
tenant disputes, and ensuring smooth operations throughout the facility. 
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b)  Cleaning Services: 
The contractor shall provide all necessary cleaning supplies for their staff to 
conduct daily cleaning operations in common areas, corridors, restrooms, and 
parking areas. Periodic deep cleaning of common spaces, tenant areas, and 
surfaces, as well as waste management operations, is also part of their 
responsibilities. 

c)  Maintenance of Services: 
 

 Regular inspection and maintenance of electrical,lifts, plumbing, HVAC, 
and mechanical systems, including escalators, falls under the 
contractor's responsibilities. This involves ensuring the smooth 
operation and safety of all escalators within the mall. 

 The contractor is also accountable for the operation of the Sewage 
Treatment Plant (STP), overseeing its functionality, maintenance, and 
compliance with environmental standards. 

 Operation and maintenance of LED boards, both inside and outside the 
mall, are within the contractor's purview. This encompasses ensuring 
optimal display functionality and addressing any technical issues 
promptly. 

 The Building Management System (BMS) is under the contractor's 
management, requiring regular inspection, maintenance, and 
operational oversight. The contractor must ensure the seamless 
functioning of the BMS, including monitoring and controlling various 
building systems such as lighting, HVAC, CCTV and security. 
 

d) Security Services: 
The contractor is tasked with providing safety night watch guards for 
entrance security, operating parking barriers, and maintaining dedicated 24-
hour security staff. 

 
e)  Parking Management: 

The contractor, responsible for parking management, is required to collect 
parking charges and deploy parking management personnel. 
 
Additional Details: 
 
All cleaning supplies necessary for the efficient execution of cleaning services 
will be provided by the contractor to their staff. 

 Diesel for the diesel generator is the contractor's responsibility to 
procure and manage. 

 The contractor must appoint a Mall Manager to supervise all activities 
comprehensively. 

 The department overseeing the contract will handle revenue collection 
from tenants and advertisement revenue generated from LED screens 
both inside and outside the mall. Coordination with the department is 
essential for running ads as directed by the department. 

 In the event of organized functions, events, or melas by the 
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department that might result in increased footfall, the contractor is 
obligated to deploy extra personnel and resources as required for any 
services needed during such occasions. Coordination with the 
department is crucial to ensuring seamless operations during these 
events. 

  During the operation and maintenance period, the Authority will 
exclusively cover the payment of electricity bills based on actual 
consumption, as well as property tax, water tax, and any other legal 
taxes if applicable. However, it is imperative for the contractor to 
actively collaborate with the Authority in managing these financial 
aspects to streamline and facilitate the payment process efficiently. 
 

 
The proposed work necessitates the consideration of all aspects of the scope 
outlined, and bidders are expected to formulate their bids in alignment with 
the comprehensive requirements specified. The rate quoted by each bidder 
should be inclusive of all costs associated with both the construction and 
operation and maintenance aspects of the project. It is expressly stated that 
no additional payments for operation and maintenance will be entertained 
beyond the terms and conditions delineated in this Notice Inviting Tender 
(NIT). Bidders are thereby advised to meticulously assess the detailed scope 
of work provided in Part C of the NIT and formulate their bids accordingly, 
ensuring transparency, completeness, and adherence to the stipulated terms. 
Any bid that deviates from these conditions may be considered non-
compliant.
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Appendix- A9 

SUPER BUILT-UP AREAS OF Mall Building  
 

Sl.No Description Super 
Built-up 
Area in 

Sqm 

Floor 
height 

Facilities 

11.  Basement -1 
(Excluding 
Ramp 
Covering) 

7704.00 5.00m Car Parking, Scooter Parking, Electrical Room, IT Room, 
Generator Room, Pump Room, Panel Room, STP, Room 
Pressurization and basement ventilation system, dewatering 
Pump System, Capsule Lifts, Service Lifts, Ticket Counter, Boom 
Barrier, etc. 

12.  Basement -2 
(Excluding 
Ramp 
Covering) 

7704.00 5.00m Car Parking, Scooter Parking, Electrical Room, IT Room, 
Pump Room, Room Pressurization and basement 
ventilation system, dewatering Pump System, Capsule Lifts, 
Service Lifts, Ticket Counter, Boom Barrier , etc. 

13.  Ground 
Floor 
  

4470.00 5.00m 9 State Shops, Café/ Shop, Green Area, Experience zone, 
Electrical Room, IT Room, Toilets, Seating Gazebo, 
Lobby, Display Area, Store Room, Panel Room, Sump 
Well, Pump Room, Sub-Station Building, Control Room, 
Office, Chiller Plant, Panel area, Entrance Lobby, Capsule 
Lifts, Service Lifts, Drinking Water Area, Escalator etc. 

14.  First Floor 4410.00 5.00m 8 State Shops, Service Room, Electrical Room, Cultural 
Theater, Display Area, IT Room, Toilets, Store Room, 
Control Room, Lobby, Capsule Lifts, Service Lifts, 
Drinking Water Area, Escalator etc. 

15.  Second 
Floor 

4256.00 5.00m 14 State Shops, Service Room, Emporium Area, Electrical 
Room, IT Room, Toilets, Store Room, Office, Podium 
Garden, Lobby, Capsule Lifts, Service Lifts, Drinking 
Water Area, Escalator etc. 

16.  Third Floor 3985.00 5.00m 2 State Shops, 23 District Shops, Service Room, Electrical 
Room, IT Room, Green Area, Toilets, 2 Auditorium, 
Waiting Lobby, BOX Office, Management Room, Clock 
Room, Office, Lobby, Capsule Lifts, Service Lifts, 
Drinking Water Area, Escalator etc. 

Note :- Auditorium height as per conceptual drawing 

17.  Fourth Floor 4416.00 5.00m 2 State Shop, 14 District Shops, Service Room, Display 
Area, Green Area, Lobby, Electrical Room, IT Room, 
Toilets, Auditorium, Prayer Room, Capsule Lifts, Service 
Lifts, Drinking Water Area, Escalator etc. 

Note :- Auditorium height as per conceptual drawing 

18.  Fifth Floor 3753.00 5.00m 1 State Shop, Food Court and Garh Kalewa, Open Dining 
Area, Green Area, Game Zone & Kid’s Game Zone, 2 
Auditorium, Box Office, Management Room, Clock Room, 
Electrical Room, IT Room, Display Area, Lobby, Toilets, 
Capsule Lifts, Service Lifts, Drinking Water Area, 
Escalator etc. 
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Note :- Auditorium height as per conceptual drawing 

19.  Sixth 
Floor 

4351.00 5.00m Dormitory, Drawing Rooms, Bedrooms, Training Center, 
Conference Room, Office Area, Store, Toilets, 
Multipurpose Room, Green Area, Auditorium, Lobby, 
Capsule Lifts, Service Lifts, Drinking Water Area, 
Escalator etc. 
Note :- Auditorium height as per conceptual drawing 

20.  Terrace 
Floor 

1500.00 5.00m Green garden Terrace, Solar Panel, Toilets, Lobby, Capsule 
Lifts, Service Lifts, Drinking Water Area, Services area 
Escalator and OHT etc. 

 Total Super 
Built up 
Area 
(Including 
Basement) 

46549.00 
Sqm 

  

 

Note: The above facilities mentioned are as per the conceptual drawings. 
Facilities may be differ as per the detailed drawings prepared by the 
consultant of the agency. 
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Stages of Payment and Mode of Measurement 
 

Schedule of Stage Payments 
 

All running/intermediate & final payments shall be made to the agency in accordance 
with the following schedule: 

 

SCHEDULES OF STAGE PAYMENTS 

S. No. Description 
Sub- head 

%age 
Individual 

%age 
Cumulative 
percentage 

  Planning Work       

A Detailed Investigation, Planning, 
Designing and obtaining Local body 
approval/ statutory clearance etc. for 
entire scope of work (1.50% of Total 
Quoted Amount of Schedule of Quantities) 

1.50% 

    

A.1 On Site digital topographical survey, detailed 
Geo-technical investigations, approval of DBR, 
submission andapproval of Architectural 
drawings by local authority, Tree cutting 
permission, cutting/felling of trees, 
transportation and transplantation of tree, 
clearance of site including demolition of 
existing structure (if any), erection of 
barricading all around the site obtaining 
Commencement Certificate environ impact 
assessment, environment clearance, clearance 
from forest department and all otherstatutory 
approvals including fire, MPCB, Airport, Defense 
etc. to start the work. 

0.50% 0.50% 

A.2 Preparation, submission and approval of 
complete Architectural working drawings, Proof 
Checked Structural Drawings, Internal Services 
like plumbing, sanitary, sewage etc. for civil 
works and other detailed drawings and 
obtaining the NOC by Engineer-in-Charge. 

0.50% 1.00% 

A.3 Submission and approval of Electrical and 
Mechanical Internal and external services 
drawings i/C Active LED and Façade Projection. 

0.35% 1.35% 

A.4 Design of external services for civilworks i.e 
sewerage system, storm water drains, roads, 
footpath, UG Sump, STP, Rain Water 
Harvesting system, Parking Shed, etc.  
Preparation  and    submission  of all working 
drawings i/c coordinated drawings 

0.15% 1.50% 

B Completion of PM Ekta Mall Civil Works 
with Outer developments, Horticulture 
Work i/c drip irrigation and E&M, 
Electrical Sub-station in all respects as per 
scope of work in NIT. 

95.50% 

    

B.1 Civil Works with Outer developments and 
Horticulture Work i/c drip irrigation of PM 
Ekta Mall 

63.00% 
    

B.1.1 Completion of RCC work 26.10%     
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B.1.1.1 RCC work up to Basement 1 Level i/c Water 
Proofing 7.25% 8.75% 

B.1.1.2 RCC work up to Basement 2 Level  i/c Water 
Proofing 4.75% 13.50% 

B.1.1.3 RCC work up to Ground Level 2.00% 15.50% 
B.1.1.4 RCC work up to First Floor Level 1.75% 17.25% 
B.1.1.5 RCC work up to Second Floor Level 1.75% 19.00% 
B.1.1.6 RCC work up to Third Floor Level 1.75% 20.75% 
B.1.1.7 RCC work up to Fourth Floor Level 1.75% 22.50% 
B.1.1.8 RCC work up to Fifth Floor Level 1.75% 24.25% 
B.1.1.9 RCC work up to Sixth Floor Level 1.25% 25.50% 
B.1.1.10 On completion of terrace slab (Mela Ground). 1.25% 26.75% 
B.1.1.11 On completion of RCC RCC OHT work and 

Atrium Sheet work of Mumty, lift  Machine 
room. 

0.85% 27.60% 

B.1.2 Completion of Masonry work including 
lintelsetc. 

5.00% 
    

B.1.2.1 Masonry works up to Basement 1 Floor Level 0.25% 27.85% 
B.1.2.2 Masonry works up to Basement 2 Level 0.40% 28.25% 
B.1.2.3 Masonry works up to GroundFloor Level 0.50% 28.75% 
B.1.2.4 Masonry works up to first Floor Level 0.50% 29.25% 
B.1.2.5 Masonry works up to second Floor Level 0.50% 29.75% 
B.1.2.6 Masonry works up to third FloorLevel 0.50% 30.25% 
B.1.2.7 Masonry works up to fourth Floor Level 0.50% 30.75% 
B.1.2.8 Masonry works up to fifth Floor Level 0.50% 31.25% 
B.1.2.9 Masonry works up to sixth Floor Level 0.75% 32.00% 
B.1.2.10 On completion of Masonry work up to terrace 

slab, Mumty, lift Machine room & terrace 
parapets. 

0.60% 32.60% 

B.1.3 Completion of all flooring including 
skirting Tile works including dado/wall 
cladding, window sills and jambs etc. 

6.00% 
    

B.1.3.1 All flooring, Tile work up to Basement 1 Floor 
Level 0.75% 33.35% 

B.1.3.2 All flooring, Tile work up to Basement 2 Floor 
Level 0.75% 34.10% 

B.1.3.3 All flooring, Tile work up to Ground Floor Level 0.95% 35.05% 
B.1.3.4 All flooring, Tile work up to First Floor Level 0.55% 35.60% 
B.1.3.5 All flooring, Tile work up to second & third Floor 

Level 0.75% 36.35% 

B.1.3.6 All flooring, Tile work up to Fourth Floor Level 0.55% 36.90% 
B.1.3.7 All flooring, Tile work up to fifth Floor Level 0.55% 37.45% 
B.1.3.8 All flooring, Tile work up to sixth Floor Level 0.55% 38.00% 
B.1.3.9 On completion of all Tile work up to terrace 

slab, Mumty, lift Machine room. 0.60% 38.60% 

B.1.4 Internal and External Finishing works 8.70%     

B.1.4.1 Completion of internal plaster work up to 
Basement 1 Floor Level 0.60% 39.20% 

B.1.4.2 Completion of internal plaster work up to 
Basement-2 Level 0.60% 39.80% 

B.1.4.3 Completion of internal plaster work up to 
Ground Floor Level 0.60% 40.40% 
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B.1.4.4 Completion of internal plaster work up to first 
Floor Level 0.60% 41.00% 

B.1.4.5 Completion of internal plaster work up to 
second Floor Level 0.60% 41.60% 

B.1.4.6 Completion of internal plaster work up to third 
Floor Level 0.60% 42.20% 

B.1.4.7 Completion of internal plaster work up to fourth 
Floor Level 0.60% 42.80% 

B.1.4.8 Completion of internal plaster work up to fifth 
Floor Level 0.60% 43.40% 

B.1.4.9 Completion of internal plaster work up to sixth 
Floor Level 0.60% 44.00% 

B.1.4.10 On completion of internal plaster work up to 
terrace slab, Mumty, lift Machine room 0.60% 44.60% 

B.1.4.11 On completion of external plaster 0.40% 45.00% 
B.1.4.12 On completion of internal painting and i/c 

archtectural painting finishing work 0.40% 45.40% 

B.1.4.13 On completion of All type of external painting 
and finishing works 0.40% 45.80% 

B.1.4.14 On Completion of external cladding work, 
Curtain glazing , Glazed canopy, Aluminum 
Panels, GRC Jali/Structural Glazzing (Spider 
and Spendral Glazzing) etc. 

1.50% 47.30% 

B.1.5 All type of False ceiling, Rain water pipes, 
Railing in corridors/ramps and staircase 
etc. works 

3.52% 
    

B.1.5.1 False ceiling, Rain water pipes, Railing in 
corridors/ramps and staircase etc. works 
basement to Ground Floor Level 

0.50% 47.80% 

B.1.5.2 False ceiling, Rain water pipes, Railing in 
corridors/ramps and staircase etc. works up to 
First Floor Level 

0.25% 48.05% 

B.1.5.3 False ceiling, Rain water pipes, Railing in 
corridors/ramps and staircase etc. works up to 
Second Floor Level 

0.30% 48.35% 

B.1.5.4 False ceiling,  Rain water pipes, Railing in 
corridors/ramps and staircase etc. works up to 
Third Floor Level 

0.30% 48.65% 

B.1.5.5 False ceiling, Rain water pipes, Railing in 
corridors/ramps and staircase etc. works up to 
Forth Floor Level 

0.50% 49.15% 

B.1.5.6 False ceiling, Rain water pipes, Railing in 
corridors/ramps and staircase etc. works up to 
Fifth Floor Level 

0.50% 49.65% 

B.1.5.7 False ceiling, Rain water pipes, Railing in 
corridors/ramps and staircase etc. works up to 
Sixth Floor Level 

0.39% 50.04% 

B.1.5.8 False ceiling, Rain water pipes, Railing in 
corridors/ramps and staircase etc. works up to 
Terrace  Floor Level 

0.39% 50.43% 

B.1.5.9 Completion of all False ceiling, Rain water 
pipes, Railing in corridors/ramps and staircase 
etc. works up to terrace slab, Mumty, lift 
Machine room 

0.39% 50.82% 
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B.1.6 Internal & External Water supply, Sanitary 
Installation and Drainage work up to first 
manhole upto STP including Toilet Partion, 
design and shop drawings 

2.48% 

    

B.1.6.1 Completion of Internal grid of water supply 
piping in Basement and up to First Floor level 0.25% 51.07% 

B.1.6.2 Completion of Internal grid of water supply 
piping up Second Floor to Fourht Floor level 0.23% 51.30% 

B.1.6.3 Completion of Internal grid of water supply 
piping up to Fifth Floor level and terrace water 
tanks 

0.20% 51.50% 

B.1.6.4 Completion of Internal & External grid of water 
supply piping up to Terrace Floor level and 
terrace water tanks 

0.20% 51.70% 

B.1.6.5 Completion of Internal grid of Sanitary piping in 
Basement and upto First Floor level 0.20% 51.90% 

B.1.6.6 Completion of Internal grid of Sanitary piping 
up to Third Floor level 0.20% 52.10% 

B.1.6.7 Completion of Internal grid of Sanitary piping 
upto Fifth Floor level 0.20% 52.30% 

B.1.6.8 Completion of Internal grid of Sanitary piping 
up to sixth Floor level 0.20% 52.50% 

B.1.6.9 Completion of Internal & External grid of 
Sanitary piping up to Terrace  Floor level 0.20% 52.70% 

B.1.6.10 Completion of Internal grid of Sanitary piping 
up to Podium Floor level 0.20% 52.90% 

B.1.6.11 External piping for Water supply 0.10% 53.00% 
B.1.6.12 External piping for Sanitary Installation and 

Drainage works up to first manhole 0.10% 53.10% 

B.1.6.13 Supply and fixing of water supply fittings and 
fixtures 0.10% 53.20% 

B.1.6.14 Supply and fixing of Sanitary fittings and 
fixtures 0.10% 53.30% 

B.1.7 Doors including FRD, Automatic Sliding 
door glass doors & Flush Door, WPC Door, 
UPVC Doors, Modular Kiosk, FRP Chair, All 
windows & Ventilator, etc. 

4.00% 

    

B.1.7.1 Providing & fixing of all Door frames, Automatic 
Sliding door in at basement upto Ground Floor 
level 

0.15% 53.45% 

B.1.7.2 Providing & fixing of all Door frames in at First 
Floor level 0.15% 53.60% 

B.1.7.3 Providing & fixing of all Door frames in at 
Second Floor level 0.20% 53.80% 

B.1.7.4 Providing & fixing of all Door frames in at Third 
Floor level 0.20% 54.00% 

B.1.7.5 Providing & fixing of all Door frames in at Forth 
Floor level 0.20% 54.20% 

B.1.7.6 Providing & fixing of all Door frames in at Fifth 
Floor level 0.20% 54.40% 

B.1.7.7 Providing & fixing of all Door frames in at Sixth 
Floor level 0.20% 54.60% 

B.1.7.8 Providing & fixing of all Door frames in up to up 
to Terrace Floor level, Mumty& Lift Machine 
Room 

0.20% 54.80% 
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B.1.7.9 Providing  & fixing of Door shutters in 
Basement and up to Third Floor level. 0.20% 55.00% 

B.1.7.10 Providing & fixing of Door shutters in from 
Forth Floor up to Sixth Floor level. 0.20% 55.20% 

B.1.7.11 Providing & fixing of all Door shutters in up to 
Terrace Floor level including Mumty & Lift 
Machine Room 

0.20% 55.40% 

B.1.7.12 Providing & fixing of all windows, Ventilator 
including grills up to Third floor level 0.30% 55.70% 

B.1.7.13 Providing & fixing of all windows, Ventilator 
including grills up to Sixth floor level 0.30% 56.00% 

B.1.7.14 Providing & fixing of all windows, ventilator 
including grills up to Terrace floor level, Mumty 
& Lift Machine Room 

0.30% 56.30% 

B.1.7.15 Providing & fixing of all Modular Kiosk, FRP 
Chair, in Lobby in all floors i/c Box office and 
Snacks Counter in multiplex . 

1.00% 57.30% 

B.1.8 Water proofing treatment at all places 1.00%     

B.1.8.1 Water proofing treatment to terraces, 
Podiums,OHT 0.50% 57.80% 

B.1.8.2 Water proofing treatment to toilets, bath, in all 
floors etc. 0.50% 58.30% 

B.1.9 On completion of treatment of expansion 
joints, Column guards, signage’s, Roller 
Blinds, curtains etc. and testing 

0.45% 
    

B.1.9.1 On completion of treatment of expansion joints, 
Column guards, signage’s etc. 0.15% 58.45% 

B.1.9.2 On completion of Roller blinds, curtainsetc. 0.15% 58.60% 
B.1.9.3 On completion of entire work as per scope of 

NIT and testing 0.15% 58.75% 

B.1.10 On completition of Multiplex cum 
Auditorium Interior Work (Panelling, 
Ceiling, Carpet Flooring & Furniture, Chair) 

1.80% 
    

B.1.10.1 On completion of Panelling, and Ceiling 0.80% 59.55% 
B.1.10.2 On completion of carpet and furniture 1.00% 60.55% 
B.1.11 On Completiton of Bamboo House and 

Light Pipe System for basement 
1.00% 

1.00% 61.55% 

B.2 Development Work and Bulk Services  
complete as per scope of work. 

  
    

B.2.1 Completion of Internal Concrete Roads, 
Road Marking Signage and Boundary Wall 

1.00% 
    

B.2.1.1 On Completion of Internal Cement Concrete 
Roads (Driveways). 0.60% 62.15% 

B.2.1.2 Completion of providing & filling of grooves, 
Road marking, Signage, kerbstone for Internal 
Roads. 

0.15% 62.30% 

B.2.1.3 Completion of  Complete Boundry Wall 0.25% 62.55% 
B.2.2 Completion of Footpaths along the 

Internal Roads 
0.35% 

0.35% 62.90% 

B.2.3 Completion of Storm water drains 0.20% 0.20% 63.10% 
B.2.4 Completion of RCC trenches for various 

Civil & E&M services on completion of 
work 

0.10% 
0.10% 63.20% 

B.2.5 Completion of water-supply (Treated 
water) system 

0.10% 
0.10% 63.30% 
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B.2.6 Completion of water-supply (Unfiltered 
water) system 

0.10% 
0.10% 63.40% 

B.2.7 Completion of UG Sump and Pump Room 0.25% 0.25% 63.65% 
B.2.8 Completion of all Rain water harvesting 

Works in all respect as per scope of work 
0.10% 

0.10% 63.75% 

B.2.9 Completion of all bore well works in all 
respect as per scope of work  

0.05% 
0.05% 63.80% 

B.2.10 Construction of Sewerage Treatment plant 
(STP) including pump room/maintenance 
room   

0.20% 
    

B.2.10.1 Excavation and PCC for STP 0.01% 63.81% 
B.2.10.2 On Completion of RCC raft for STP 0.03% 63.84% 
B.2.10.3 On Completion of RCC retaining wall for STP 0.03% 63.87% 
B.2.10.4 On Completion of waterproofing for STP 0.02% 63.89% 
B.2.10.5 On Completion of RCC top slab STP 0.03% 63.92% 
B.2.10.6 On installation of E&M equipment including 

electrical panel, etc. 0.04% 63.96% 

B.2.10.7 On Completion of Pump Room/Maintenance 
Room for STP 0.03% 63.99% 

B.2.10.8 On commissioning, successful trial run and 
handing over of complete system. 0.01% 64.00% 

B.3 Horticulture Works i/c drip irrigation       

B.3.1 Development and Completion of all 
Horticulture Works i/c drip irrigation in all 
respect as per scope of work  

0.50% 
0.50% 64.50% 
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E&M WORKS 
Schedule of Stage Payments 

S. No. Description Sub- head 
%age 

Individual 
%age 

Cumulative 
percentage 

C Completion of PM Ekta Mall E&M portion all 
respects as per scope of work  

  
    

C.1 E & M Works of PM Ekta Mall Building 32.50%     
C.1.1 Internal EI & External Electrification 9.24%     

C.1.1.1 Laying of Conduit upto 4th floor slab in recess 
surface complete 0.10% 64.60% 

C.1.1.2 Laying of Conduit upto Terace slab in 
recess/surface complete 0.10% 64.70% 

C.1.1.3 Fixing of switch boxes for all types of wiring i/c 
chase cutting and fixing of conduit upto box up 
to 4th floor. 

0.15% 64.85% 

C.1.1.4 Fixing of switch boxes for all types of wiring i/c 
chase cutting and fixing of conduit upto box up 
to terrace floor. 

0.15% 65.00% 

C.1.1.5 On drawing of all types of power wires inside PM 
Ekta Mall upto switch box up to 4th floor. 0.15% 65.15% 

C.1.1.6 On drawing of all types of power wires inside PM 
Ekta Mall upto switch box up to terrace floor. 0.15% 65.30% 

C.1.1.7 On drawing of all types of LV wires for CCTV 
,EPABX ,NCS etc inside PM Ekta Mall  Building 
up to 4th floor. 

0.20% 65.50% 

C.1.1.8 On drawing of all types of LV wires for CCTV , 
EPABX ,NCS etc inside up to Terrace  floor. 0.20% 65.70% 

C.1.1.9 Supply and fixing of all type of DB inside PM 
Ekta Mall up to 4th floor. 0.20% 65.90% 

C.1.1.10 Supply and fixing of all type of DB PM Ekta Mall  
up to Terrace floor. 0.20% 66.10% 

C.1.1.11 Supply and fixing of all type of electrical fittings 
inside PM Ekta Mall   up to 4th floor . 0.25% 66.35% 

C.1.1.12 Supply and fixing of all type of electrical fittings 
inside PM Ekta Mall  up to terrace floor . 0.25% 66.60% 

C.1.1.13 Supply and fixing of all type of electrical 
modular switches inside PM Ekta Mall Building 
up to 4th floor. 

0.25% 66.85% 

C.1.1.14 Supply and fixing of all type of electrical 
modular switches inside PM Ekta Mall  up to 
Terrace  floor 

0.25% 67.10% 

C.1.1.15 supply and fixing of Drinking water pump set 
equipment’s in PM Ekta Mall 0.30% 67.40% 

C.1.1.16 supply and fixing of RO & Water-cooling system 
in PM Ekta Mall   0.20% 67.60% 

C.1.1.17 supply and fixing of Occupancy Sensors system 
equipments in PM Ekta Mall 0.50% 68.10% 

C.1.1.18 supply and fixing of copper Rising main bus duct 
of all power distribution in PM Ekta Mall   0.45% 68.55% 

C.1.1.19 supply and laying of all type of XLPE cable at 
basement floor in PM Ekta Mall   0.20% 68.75% 
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C.1.1.20 Supply of All TTA LT Panels having copper Bus- 
Bar's for Emergency power supply, Hot deep 
Octagonal poles non-emergency power supply, 
UPSpower supply,pressurisationpanel, lift panel, 
street light panel etc 

0.90% 69.65% 

C.1.1.21 Supply and fixing of Lightening conductor i/c 
copper plate earthing for office & Anne PM Ekta 
Mall  and its services complete. 

0.20% 69.85% 

C.1.1.22 On commissioning of all luminaries, fans, 
exhaust fans, U.G. cable, control panels, copper 
plate earthing earthing materials, lightening 
conductorsinside PM Ekta Mall   up toterrace 
floor etc. complete in allrespect. 

0.36% 70.21% 

C.1.1.23 On commissioning of all luminaries, fans, 
exhaust fans, U.G. cable, control panels, copper 
earthing materials, lightening conductors 
Terrace up to top floor etc. complete in all 
respect. 

0.40% 70.61% 

C.1.1.24 On commissioning of all drinking water pump 
set  & RO and water cooler in PM Ekta Mall  up 
to top floor etc. complete in all respect. 

0.18% 70.79% 

C.1.1.25 On commissioning of Occupancy Sensors system 
in PM Ekta Mall up to top floor etc. complete in 
all respect. 

0.40% 71.19% 

C.1.1.26 On testing of all luminaries, fans, exhaust 
fans,U.G. cable, control panels, earthing 
materials, lightening conductors etc. complete in 
all respect uptoTerrace floor 

0.65% 71.84% 

C.1.1.27 On testing of all RO & water cooler, drinking 
water pump set & allied accessories etc. 
complete in all respect upto top floor. 

0.80% 72.64% 

C.1.1.28 On successful testing, completion and handing 
over of all internal electrical installation i/c 
octagonal Hot deep poles street   light, Panel, 
DBs, LANwiring, XLPE cable, pump set, Boom 
Barrier, Metal Detector, Jhoomar, Multiplex 
Screens, Active LED, water   cooler   &  RO  etc 
complete in all respect as per NIT. 

1.10% 73.74% 

C.2.2 Fire Fighting System 2.80%     
C.2.2.1 On supply of firefighting pipes for sprinklers for 

complete PM Ekta Mall  above. 0.35% 74.09% 

C.2.2.2 On supply of sprinklers, hydrants,valves, hose 
pipes, hose reel, FBC & other accessories etc. 0.35% 74.44% 

C.2.2.3 On installation of firefighting pipe, internal, 
hydrants, valves, hose pipes, hose reel, s etc. 0.35% 74.79% 

C.2.2.4 On supply of all fire pumps, panel 0.45% 75.24% 
C.2.2.5 On installation of fire pumps, panels, cables, 

earthing etc. 0.45% 75.69% 

C.2.2.6 On Testing & Commissioning of firefighting 
system. 0.25% 75.94% 

C.2.2.7 On statutory approval from local body for fire 
fighting system. 0.35% 76.29% 

C.2.2.8 On successful handing over of fire fighting 
system to client/ department 0.25% 76.54% 
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C.2.3 Fire Alarm & PA System 1.50%     
C.2.3.1 On supply and laying of conduit with wiring/ fire 

survival cable etc. for Fire Alarm and PA System 
up to Terrace floor. 

0.25% 76.79% 

C.2.3.2 On supply and laying of conduit with wiring/ fire 
survival cable etc. for Fire Alarm and PA System 
up to all floor of above building. 

0.25% 77.04% 

C.2.3.3 On supply of all devices & FACP of fire alarm 
system equipmentsetc for all floor of above 
building. 

0.12% 77.16% 

C.2.3.4 On supply of all devices, speakers, controller, 
amplifier and panel etc of PA system 
equipmentsetc all floor of above building. 

0.15% 77.31% 

C.2.3.5 On installation of detectors and all panels of Fire 
Alarm system complete. 0.15% 77.46% 

C.2.3.6 On installation of Speaker and all panels of PA 
system complete. 0.10% 77.56% 

C.2.3.7 On Testing & Commissioning of fire alarm 
system and PA system and integration with 
other services complete from the 
OEM/authorized service engineer 

0.10% 77.66% 

C.2.3.8 On Testing & Commissioning of PA system from 
the OEM/authorized service engineer and 
integration with other services complete. 

0.10% 77.76% 

C.2.3.9 On statutory approval from local body for fire 
alarm system and PA system. 0.14% 77.90% 

C.2.3.10 On successful handing over of fire alarm system 
and PA system to client/ department along with 
complete Inventory details of all the items of 
Fire Alarm system & PA System. 

0.14% 78.04% 

C.2.4 Lifts & Escalators 5.16%     
C.2.4.1 On supply of all PM Ekta Mall building  Escalator 

material complete. 3.36% 81.40% 

C.2.4.2 On supply of all lifts material complete. 1.36% 82.76% 
C.2.4.3 On installation of all Mall  building lifts and 

Escalators. 0.25% 83.01% 

C.2.4.4 On completion and load test of all lifts i/c 
testing, commissioning etc. as per the CPWD 
Specification, Part-III 2003, lifts & escalator's i/c 
lift license's from chief lift Inspector. 

0.10% 83.11% 

C.2.4.5 On successful testing, completion and handing 
over of all the lifts and Escalators as per the NIT 
along with complete Inventory details. 

0.09% 83.20% 

C.2.5 UPS 0.07%     
C.2.5.1 On supply of UPS i/c batteries. 0.01% 83.21% 
C.2.5.2 On installation of UPS i/c batteries etc. complete 

as required as per NIT. As per the OEM 
standard. 

0.02% 83.23% 

C.2.5.3 On commissioning and testing of UPS i/c 
batteries etc. complete as required as per NIT 
etc. complete as required from the 
OEM/authorized service engineer. 

0.02% 83.25% 
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C.2.5.4 On successful testing, completion and handing 
over of all the lift as per the NIT to the client 
department. 

0.02% 83.27% 

C.2.6 DG set 1.42%     
C.2.6.1 On supply of DG sets, AMF panels 0.48% 83.75% 
C.2.6.2 On installation of. DG set etc with AMF panel. 

complete as required as per NIT 0.27% 84.02% 

C.2.6.3 On commissioning and testing of DG set etc with 
AMF/synchronizing panel. complete as required 
as per NIT 

0.23% 84.25% 

C.2.6.4 On successful trial run, completion and handing 
over of all the DG sets as per the NIT from 
OEM/Service engineer. 

0.44% 84.69% 

C.2.7 Access, CCTV & Audio-Visual Cabling in 
complete Building & Campus 

0.19% 
    

C.2.7.1 On supply of Access Control System  cables/ 
control system etc. 0.12% 84.81% 

C.2.7.2 On installation of Access Control System  
cables/ control system etc. complete as 
required. 

0.02% 84.83% 

C.2.7.3 On installation of Access Control System cables/ 
control system etc. complete as required for 
balance area as per NIT 

0.02% 84.85% 

C.2.7.4 On commissioning and testing of Access Control 
System etc. complete as required from the 
OEM/authorized service engineer. 

0.01% 84.86% 

C.2.7.5 On successful trial run, completion and handing 
over of all Access Control System as per the 
NIT. 

0.02% 84.88% 

C.2.8 CCTV & AudioVisual System 1.01%     
C.2.8.1 On supply of all Audio-Visual System and CCTV 

camera, NVR, switches cable & other 
accessories complete for Mall and other area. 

0.40% 85.28% 

C.2.8.2 On installation of Audio Visual System andCCTV 
camera and other accessories Up to 3rd floor. 0.10% 85.38% 

C.2.8.3 On installation of Audio Visual System and CCTV 
camera and other accessories Up to 5th floor. 0.02% 85.40% 

C.2.8.4 On installation of Audio Visual System and CCTV 
camera and other accessories Up to Terrace 
floor. 

0.02% 85.42% 

C.2.8.5 On commissioning and testing of Audio Visual 
System and CCTV stem and other accessories 
for Office and other area complete as per NIT 
from the OEM/authorized service engineer. 

0.02% 85.44% 

C.2.8.6 On commissioning,testing, trail run, Handover of 
Audio-Visual System and CCTV system and 
other accessories to client complete as per NIT 
from the OEM/authorized service engineer. 

0.45% 85.89% 

C.2.9 LAN Networking 0.26%     
C.2.9.1 On supply of LAN system equipment’supto 4th 

floor complete. 0.07% 85.96% 

C.2.9.2 On supply of LAN system equipment’s upto 
terrace floor complete. 0.03% 85.99% 
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C.2.9.3 On laying of LAN system wiring i/c OFC 
complete up to 4th floor. 0.02% 86.01% 

C.2.9.4 On laying Of LAN system wiring i/c OFC 
complete up to terrace floor. 0.03% 86.04% 

C.2.9.5 On Installation testing and commissioning of 
complete LAN system complete up to 4th floor. 0.03% 86.07% 

C.2.9.6 On Installation, testing and commissioning of 
complete LAN system complete up to terrace 
floor. 

0.04% 86.11% 

C.2.9.7 On testing and integration of complete LAN 
systemas per the scope of work of NIT from the 
OEM/authorized service engineer. 

0.02% 86.13% 

C.2.9.8 On commissioning,testing , trail run, Handover 
of LAN stem and other accessories to client 
completeas per NIT 

0.02% 86.15% 

C.2.10 EPABX 0.05%     
C.2.10.1 On supply, Installation, Commissioning, Testing 

of all EPABX instrument, Telephone instrument, 
MDF boxes, cables, Control Panels and other 
accessories etc other accessories as per 
requirment and satisfation of client. 

0.050% 86.20% 

C.2.11 Emergency Light / illuminated Signages. 0.04%     
C.2.11.1 On supply of emergency Light, illuminated 

signages and other accessories etc. 0.01% 86.21% 

C.2.11.2 On supply of other accessories etc. 0.01% 86.22% 
C.2.11.3 On supply of illuminated Signages and other 

accessories etc. 0.01% 86.23% 

C.2.11.4 On successful installation, commissioning and 
testing of emergency Light/ illuminated 
Signages for PM Ekta Mall as per NIT. 

0.01% 86.24% 

C.2.12 Substation equipment’s 0.59%     
C.2.12.1 On supply of HT cable, transformer and HT 

Panels copper sandwich Bus-ducts etc. 0.10% 86.34% 

C.2.12.2 On supply of LT cable, main LT and other 
alliedpanels TTA LT Panels required for power 
distribution etc 

0.10% 86.44% 

C.2.12.3 On Supply of APFN "TTA " KVAR panel etc. 0.04% 86.48% 
C.2.12.4 On installation of transformer and HT Panels etc 

and laying of HT cable 0.05% 86.53% 

C.2.12.5 On installation of main LT and other allied 
panels LT Panels and laying of HT panel 0.05% 86.58% 

C.2.12.6 On installation of LT Bus duct from transformer 
to LT panel , AMF panel to Emergency panel and 
other allied panels as per the approved drawings 0.04% 86.62% 

C.2.12.7 On Commissioning of Transformer and HT Panel 
from the OEM/authorized service engineer. 0.06% 86.68% 

C.2.12.8 On Commissioning of main LT panel, APFC 
paneland other LT power distribution panel I/c 
cable / copper Bus duct connection with Panel 

0.05% 86.73% 

C.2.12.9 on Testing of complete power distribution 
system i/c HT cable connection from electricity 
supplier 

0.03% 86.76% 
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C.2.12.10 On successful installation, commissioning and 
testing of complete substation equipment’s and 
power distribution panel for Office and other 
area complete as per NIT. 

0.07% 86.83% 

C.2.13 Façade Landscape & Projection Mapping i/c 
Active LED Video Wall in Façade.  

4.92% 
    

C.2.13.1 On supply of Projection Mapping system of other 
accessories etc. 1.38% 88.21% 

C.2.13.2 On supply of Active LED Video Wall System and 
other accessories etc. 1.35% 89.56% 

C.2.13.3 On Installation and testing of Projection 
Mapping and Active LED Video Wall system 1.09% 90.65% 

C.2.13.4 On successful trial run and handing over of 
complete Projection Mapping and Active LED 
Video Wall system as per the scope of work of 
NIT 

1.10% 91.75% 

C.2.14 Solar Photovoltaic Power Generation 
System 

0.48% 
    

C.2.14.1 On supply of all the Solar Photovoltaic Power 
Generation System and other accessories etc. 0.11% 91.86% 

C.2.14.2 On Installation and testing of Solar Photovoltaic 
Power Generation System 0.15% 92.01% 

C.2.14.3 On Installation of E&M equipmentsetc 0.14% 92.15% 
C.2.14.4 On successful trial run and handing over of 

completeSolar Photovoltaic Power Generation 
System as per the scope of work of NIT 

0.08% 92.23% 

C.2.15 Street light & Decorative Lights. 0.17%     
C.2.15.1 On supply of all street LED lights, Decorative 

Lights and Hot deep Octagonal pole,Bollards 
cable and other accessories etc. 

0.09% 92.32% 

C.2.15.2 On supply of street lights panel& Decorative 
Lights panels for complete outdoor lighting 
and other accessories etc. 

0.03% 92.35% 

C.2.15.3 On Installation and testing of street lights as per 
approved diagram. 0.03% 92.38% 

C.2.15.4 On successful installation, commissioning and 
testing of complete street lights, parking lights 
for Office and other area complete as per NIT. 

0.02% 92.40% 

D CENTRAL AC PLANT (HVAC system)         
D.2 Air Conditioning & Mechanical ventilation   4.60%     

D.2.1 On supply of HVAC pipes. 0.40% 92.80% 
D.2.1.1 On Supply and installation of Ducting upto1st 

floor. 0.20% 93.00% 

D.2.1.2 On Supply and installation of Ducting upto4th 
floor. 0.20% 93.20% 

D.2.1.3 On Supply and installation of Ducting upto 
terrace floor. 0.20% 93.40% 

D.2.1.4 On supply of major equipment chillers, AHU, 
pump sets, cooling towers and other materials 
of High side etc. 

1.20% 94.60% 

D.2.1.5 On supply of all AHU and its accessories and 
panels split type AC unit & VAV system etc upto 
4th floor. 

0.50% 95.10% 
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D.2.1.6 On supply and installation of all AHU and its 
accessories and panels etc upto terrace floor. 0.40% 95.50% 

D.2.1.7 Installation of major equipments chillers, pump 
sets, cooling towers and other materials of High 
side etc. 

0.70% 96.20% 

D.2.1.8 On commissioning of chillers, pumps, cooling 
tower and other high side equipments from the 
OEM/authorized service engineer. 

0.15% 96.35% 

D.2.1.9 On commissioning of AHU, its pumps, electrical 
panels, grills, dampers, VAV boxes , split type 
AC units Inside the buildings upto 4th floor. 

0.15% 96.50% 

D.2.1.10 On commissioning of AHU, its pumps, electrical 
panels, grills , dampers , VAV boxes , split type 
AC units Inside the buildings uptoTerrace floor. 

0.25% 96.75% 

D.2.1.11 On final testing and handingover of entire air-
Conditioning system to the client department 0.25% 97.00% 

  
  

E SITC of BMS System and Obtaining 
Occupation Certificate from Local body, 
Submission of As Built drawings and 
handing over to client for entire scope of 
work 

2.00% 

    

E.1 Submission of as built completion drawings for  
the Electrical and completion of BMS system 

0.75% 97.75% 

E.2 Obtaining Occupation Certificate including all  
services (Civil & Electrical) from Local body and  
GEEN PLUS certification 

0.50% 98.25% 

E.3 Making complete campus functional by fixing all  
fittings and fixtures including making their service 
operational  

0.25% 98.50% 

E.4 Handing over the project complete in all respect  
to the client  

0.50% 99.00% 

  
  

F Operation and Maintanance of complete 
civil, E&M, Horticulture and Main Powers to 
complete run of PM Ekta Mall 

1.00% 
    

F.1 Operation and Maintanance of complete civil, E&M, 
Horticulture and Main Powers to complete run of PM 
Ekta Mall for 3 months 

0.25% 99.25% 

F.2 Operation and Maintanance of complete civil, E&M, 
Horticulture and Main Powers to complete run of PM 
Ekta Mall for 3 to 6 months 

0.25% 99.50% 

F.1 Operation and Maintanance of complete civil, E&M, 
Horticulture and Main Powers to complete run of PM 
Ekta Mall for 6 to 9 months 

0.25% 99.75% 

F.2 Operation and Maintanance of complete civil, E&M, 
Horticulture and Main Powers to complete run of PM 
Ekta Mall for 9 to 12 months 

0.25% 100.00% 
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MODE OF MEASUREMENT 

 
 

The unit of measurement for progress and payment assessment is categorized as 
"Stage-wise." Accordingly, payments will be disbursed upon the successful completion 
of each stage in its entirety, in strict accordance with the stipulated payment schedule. 
 

 

Notes: 

 
Disposal of excavated earth / ordinary rock / hard rock :- 

 
1. Any soil obtained during excavation shall be disposed off by the agency 

outside the campus on municipal approved dumping grounds at no extra cost. 
In case of non-availability of approved municipal dumping ground, agency has 
to find other location on its own for disposal of excess earth. Nothing extra will 
be paid for same. 

 
2. Disintegrated rock / moorum/good earth obtained during excavation shall be 

used for back filling of foundation, plinth filling, preparation of Sub-grade of 
roads etc. Any spare moorum /good earth /moderate rock shall be disposed off 
by the agency outside the campus on municipal approved dumping grounds at 
no extra cost. Excavated moorum/good earth can also be used to fill low lying 
areas of plot or any other part if asked by client department or Engineer-in- 
charge. In case of non-availability of approved municipal dumping ground, 
agency has to find other location on its own for disposal of excess 
moorum/good earth. Nothing extra will be paid for same. 

 
3. Hard rock / Boulder obtained during excavation shall be disposed as per the 

direction of Engineer-in-Charge. 

  
 Superintending Engineer  
          RDA, Raipur 
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Construction of PM Ekta Mall at Pandri, Raipur (Chhattisgarh) on Engineering, Procurement and 
Construction basis (EPC). 

General 
 

Construction of PM Ekta Mall at Pandri, Raipur (Chhattisgarh) on Engineering, 
Procurement and Construction basis (EPC) having RCC framed structure with columns, 
beams and slabs etc. Construction shall be done with minimum M-30 grade reinforced 
cement Concrete. The work, in general, shall be executed as per approved architectural, 
structural and services drawings which will be prepared by the agency as per 
specifications, relevant IS codes, NBC 2016 and other relevant guidelines. Building shall 
comply with all features of Accessible India. Agency has to submit pre audit report (for 
accessibility) to department for approval. Agency has to execute all items required under 
accessibility norms and submit post audit report and certificate for accessibility after 
completion. Nothing extra shall be payable on this account. 

AREA DETAILS 

 Construction of PM Ekta Mall at Pandri, Raipur (Chhattisgarh) on Engineering, 
Procurement and Construction basis (EPC) 

Sl.No Description Super 
Built-up 
Area in 

Sqm 

Floor 
height 

Facilities 

1.  Basement -1 
(Excluding 
Ramp 
Covering) 

7704.00 5.00m Car Parking, Scooter Parking, Electrical Room, IT Room, 
Generator Room, Pump Room, Panel Room, STP, Room 
Pressurization and basement ventilation system, dewatering 
Pump System, Capsule Lifts, Service Lifts, Ticket Counter, Boom 
Barrier, etc. 

2.  Basement -2 
(Excluding 
Ramp 
Covering) 

7704.00 5.00m Car Parking, Scooter Parking, Electrical Room, IT Room, 
Pump Room, Room Pressurization and basement 
ventilation system, dewatering Pump System, Capsule Lifts, 
Service Lifts, Ticket Counter, Boom Barrier , etc. 

3.  Ground 
Floor 
  

4470.00 5.00m 9 State Shops, Café/ Shop, Green Area, Experience zone, 
Electrical Room, IT Room, Toilets, Seating Gazebo, 
Lobby, Display Area, Store Room, Panel Room, Sump 
Well, Pump Room, Sub-Station Building, Control Room, 
Office, Chiller Plant, Panel area, Entrance Lobby, Capsule 
Lifts, Service Lifts, Drinking Water Area, Escalator etc. 

4.  First Floor 4410.00 5.00m 8 State Shops, Service Room, Electrical Room, Cultural 
Theater, Display Area, IT Room, Toilets, Store Room, 
Control Room, Lobby, Capsule Lifts, Service Lifts, 
Drinking Water Area, Escalator etc. 

5.  Second 
Floor 

4256.00 5.00m 14 State Shops, Service Room, Emporium Area, Electrical 
Room, IT Room, Toilets, Store Room, Office, Podium 
Garden, Lobby, Capsule Lifts, Service Lifts, Drinking 
Water Area, Escalator etc. 
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6.  Third Floor 3985.00 5.00m 2 State Shops, 23 District Shops, Service Room, Electrical 
Room, IT Room, Green Area, Toilets, 2 Auditorium, 
Waiting Lobby, BOX Office, Management Room, Clock 
Room, Office, Lobby, Capsule Lifts, Service Lifts, 
Drinking Water Area, Escalator etc. 

Note :- Auditorium height as per conceptual drawing 

7.  Fourth Floor 4416.00 5.00m 2 State Shop, 14 District Shops, Service Room, Display 
Area, Green Area, Lobby, Electrical Room, IT Room, 
Toilets, Auditorium, Prayer Room, Capsule Lifts, Service 
Lifts, Drinking Water Area, Escalator etc. 

Note :- Auditorium height as per conceptual drawing 

8.  Fifth Floor 3753.00 5.00m 1 State Shop, Food Court and Garh Kalewa, Open Dining 
Area, Green Area, Game Zone & Kid’s Game Zone, 2 
Auditorium, Box Office, Management Room, Clock Room, 
Electrical Room, IT Room, Display Area, Lobby, Toilets, 
Capsule Lifts, Service Lifts, Drinking Water Area, 
Escalator etc. 

Note :- Auditorium height as per conceptual drawing 

9.  Sixth 
Floor 

4351.00 5.00m Dormitory, Drawing Rooms, Bedrooms, Training Center, 
Conference Room, Office Area, Store, Toilets, 
Multipurpose Room, Green Area, Auditorium, Lobby, 
Capsule Lifts, Service Lifts, Drinking Water Area, 
Escalator etc. 
Note :- Auditorium height as per conceptual drawing 

10.  Terrace 
Floor 

1500.00 5.00m Green garden Terrace, Solar Panel, Toilets, Lobby, Capsule 
Lifts, Service Lifts, Drinking Water Area, Services area 
Escalator and OHT etc. 

 Total Super 
Built up 
Area 
(Including 
Basement) 

46549.00 
Sqm 

  

 

Note: The facilities mentioned hereabove are as per the conceptual drawings. These may differ as 
per the detailed drawings prepared by the agency and subject to approval of Engineer-in-
Charge. 
 
The specification / item list is indicative, minimum requirement and not exhaustive. Work being executed on 
Turnkey basis i.e. EPC Mode-I, the contractor shall have to plan, design & execute complete work including 
missing fittings / fixtures / item not mentioned here to make the premises to the full use and functional. 
Nothing extra shall be paid on this account.
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MINIMUM SPECIFICATIONS OF Construction of PM Ekta Mall at Pandri, Raipur 
(Chhattisgarh) on Engineering, Procurement and Construction basis (EPC) 

 
S. No. Description Specifications Remarks 
1 Earthwork 1. Earth work, by mechanical and manual means in 

excavation for foundation, Basement, roads, 
footpaths, drains and trenches etc. in all kind of 
soil/strata/ordinary rock/ hard rock as per terrains 
and drawings. Boring for pile (if required) as per 
structural drawings 

 
2. Filling in foundation with available excavated 

earth  (excluding rock) in trenches, plinth, sides of 
foundations, roads, drains and footpaths etc. in 
layers not exceeding 20 cm in depth, 
consolidating each deposited layer by ramming 
and watering. Additional   earth, if required for the 
filling, for the     work    shall be procured from 
outside of the campus at his own cost. Plasticity 
Index of the earth should be between 4 to 14. 

 
3.  Top layer of plinth filling just below PCC shall be 

minimum 150mm thick with local available sand. 
 

4.  Black cotton soil (if present) shall be removed at 
all places where permanent structure will be 
constructed. 

 
5. The Contractor shall make, at his own cost, all 

necessary arrangements for maintaining water 
level low enough in the area where works are 
under execution, so as not to cause any harm to 
the works or problems in carrying out with the 
execution and the rates for all items of work shall 
be considered as inclusive of pumping out or 
bailing out water, if required, for which no extra 
payment shall be made. This will include water 
coming from any source, such as rains, 
accumulated rain water, floods, leakages from 
sewer and water mains subsoil water table being 
high or due to any other cause whatsoever. The 
Contractor shall make necessary provision of 
pumping, dredging, and bailing out water coming 
from all the above sources and excavation and 
other works shall be kept free of water by 

Net SBC as per 
preliminary Soil 
Investigation 
report (report 
attached in Part  E 
which is, however, 
indicative only) is 

25t/m2. The 
disposal of surplus 
unusable earth/ 
boulder/ malba 
/stone aggregate to 
be taken out of the 
campus upto any 
lead shall be 
considered as part 
of building cost 
and nothing extra 
shall be paid 
towards the same. 
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providing suitable system approved by the 
Engineer-in-charge. 

 
Note:- Above work is including of Clearing site, 
Dismantling all Existing Structures, Cutting Tress, 
removing of all mulbas and taking all NOC to starts 
the work.  

2 Foundation 1. Foundation shall be RCC raft foundation system 
with design mix concrete and FE-550D CRS  
(Low alloy steel) reinforcement.   centring, 
shuttering and support shall be as per approved 
structural design/drawing based on detailed soil 
investigation report and conforming to the latest 
relevant IS codes/NBC-2016. Minimum 
thickness of raft shall be 750 mm & minimum 
thickness basement retaining wall shall be 275 
mm. Minimum reinforcement in raft shall be 1% 
of cross-sectional area of raft foundation. 
Minimum M-30 grade of concrete shall be used 
for all structural elements. 

2.  Full brickwork in AAC Autoclaved aerated 
concrete block confirming to IS: 2185 (Part-3)-
1984) in block masonry with AAC blocks of 
width 100/ 200mm height 200/250/300mm, 
length 400/500/600 mm (approved sizes) with 
cement mortar 1 :6 (1 Cement :6 coarse sand) in 
superstructure. AAC blocks should have specific 
gravity 0.6 to 0.65 and crushing strength should 
not be less than 3 N/ sqmm (testing as per IS: 
6441 - 1972). 

3. Up to 125mm thick RCC in M-30 grade of 
cement concrete reinforced with 10mm Dia. Bar 
@ 200mm C/C  both  ways,  shall  be laid at 
ground floor of electrical sub-station building. 

Provision of 
adequate number 
of holes by core 
cutting in stich 
slab/ raft 
footing/wall along 
with proper 
drainage facility 
upto pit/ sump 
provided in 
basement for 
taking out rain 
water is to be 
made for release 
of uplift pressure 
due to rise in 
water table during 
rainy season.  Any 
Retaining wall etc. 
required to be 
constructed as per 
site condition and 
as per direction of 
Engineer- in-
charge shall be 
executed by 
agency without 
extra cost. 

3 PCC 1. 100 mm local fine sand shall be filled under floors 
as per feasibility in the buildings 

2. 150 mm thick M15grade design mix cement 
concrete for  PCC under foundation, plinth, 
footpath, ramp and any other place as required 
of M-15 grade as per CGPWD Specification 
dated 01 January 2015 and with upto date 
correction slips  and Amendments  

3. Upto 150 mm thick M10 grade design mix 
cement concrete for PCC over basement floor to 
create drainage channel in the basement as per 
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specifications CGPWD Specification dated 01 
January 2015 and with upto date correction slips 
and Amendments. 

4. Upto 150 mm thick M10 grade design mix 
cement concrete for PCC CGPWD 
Specification dated 01 January 2015 and with 
upto date correction slips and Amendments 
(including all sub items i.e. on ground and above 
all floors below flooring to accommodate ducts/ 
Raceways etc. required for laying LAN cables, 
wires etc. Minimum cement content in M10 
grade cement concrete shall be 220 Kg/cum 

4 Super Structure 1.  Super structure shall be earthquake resistant 
permanent structure adopted by the bidder as 
per table with relevant IS codes, NBC 2016 and 
as per direction of the Engineer-in-charge. In 
case of                      RCC framed structure designed shall         
b e   done  as  per  provision  contained  in  
BIS/IS  Codes  and NBC 2016, including 
Basement on raft foundation with peripheral RCC 
retaining wall, plinth beams, columns, RCC shear 
walls, beams, chajjas, all slabs, staircases and 
landings, projections etc. as per approved (by 
Engineer in Charge) drawings. Minimum M-30 
grade of concrete shall be used for all structural 
elements. Minimum reinforcement in columns, 
beams and slab shall be 2%, 1.5% & 1% 
respectively. 

2. Minimum thickness of floor slab shall be 150 
mm. 

3. External and internal masonry work shall be in 
AAC Blocks. All external walls shall be 
minimum 230 mm thick and all internal walls 
shall be minimum 150 mm thick as per approved 
Architectural drawings using polymer modified 
adhesive mortar unless otherwise specified and as 
approved by Engineer-in-Charge. Providing and 
laying AAC Autoclaved aerated concrete block 
confirming to IS: 2185 (Part-3)-1984) in block 
masonry with AAC blocks of width 100/ 200mm 
height 200/250/300mm, length 400/500/600 mm 
(approved sizes) with cement mortar 1 :6 (1 
Cement :6 coarse sand) in superstructure. AAC 
blocks should have specific gravity 0.6 to 0.65 
and crushing strength should not be less than 3 N/ 

Beam Depth shall 
be designed in such 
a way that the clear 
height from top of 
the finished floor 
level to the soffit 
of the false ceiling 
is minimum 3.8 
metres. However, 
wherever the 
desired clear 
height as 
mentioned above 
is not achievable 
due to provision of 
various service 
ducts, in that case 
the False Ceiling 
level shall be kept 
at different levels 
i.e., on the 
periphery at lower 
level and in the 
middle at higher 
level, as approved 
by the Engineer-
in-charge. 
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sqmm (testing as per IS: 6441 - 1972). 
4. RCC 1:2:4 (1 cement: 2 coarse sand: 4 graded 

stone aggregate of 20 mm nominal size) band of 
150 mm thickness at sill level/lintel level and/or 
at each 1000 mm interval shall be provided. 
Reinforcement in band shall be 2 nos. 12mm bar 
at top & similar quantity at bottom as per 
CGPWD Specification dated 01 January 2015 
and with upto date correction slips and 
Amendments. 

5. Junction of masonry and RCC members shall be 
covered with 145 GSM glass fibre mesh/Chicken 
wire mess of approved make fixed with suitable 
nails etc. Minimum 150 mm overlap on both side 
of the junction shall be ensured. Stated fibre 
mesh shall also be fixed over chase made in 
masonry to run electrical conduit. 

6. Admixtures to be used in recommended 
proportions as per IS: 9103 to accelerate/ retard 
setting of concrete, improve workability without 
impairing strength and durability as per direction 
of the Engineer - in - charge. 

 

5 Plinth Protection 1000 mm wide 100 mm thick M-20  grade concrete 
with reinforcement of 10 mm dia @ 300 mm c/c both 
ways overlayed with 16 mm thick matt finished 
vitrified parking tiles fixed over 20 mm thick 1:4 (1 
cement: 4 coarse sand) cement mortar. A chase of 
required thickness and 50mm deep shall be cut in 
adjacent wall to receive reinforcement and concrete. 
Minimum cement content in M20 grade cement 
concrete shall be 270 Kg/cum 

Min. Width of 
plinth protection 
shall be 1000mm. 

6 Reinforced  Cement 
Concrete Works 

All RCC works shall be with ready mixed/site 
batched design mix concrete of specified grade as per 
approved structural drawings, using PPC cement with 
cement content as per approved design mix with 
admixtures and integral water proofing compound 
(For basement wall) in recommended proportions as 
per IS: 9103 to accelerate/ retard setting of concrete, 
improve workability without impairing strength and 
durability as per direction of the Engineer - in - 
charge. Minimum cement content in each concrete 
grade shall be: 
M30: 350 kg/cum 

M35: 370 kg/cum 

RCC in column, 
beams, shear walls 
& slabs shall be as 
per the approved 
structural 
drawings ready 
mixed or site 
batched design 
mix cement 
concrete with 
permissible 
admixtures, 
centring, 
shuttering & 
reinforcement. 
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M40: 390 kg/cum M.S. Centring / 
shuttering and 
scaffolding 
material unless & 
otherwise 
specified shall be 
used for all R.C.C. 
work to give an 
even finish of 
concrete surface. 
However, rubber 
coated marine-ply 
shuttering as per 
site requirement 
may be permitted 
to be used on 
specific request 
from contractor to 
be approved by 
the Engineer-in-
charge The 
detailed 
dimensions & mix 
for building 
elements to be 
adopted shall be as 
per provisions of 
IS: 456, IS: 1642, 
IS: 1893, IS: 3792, 
IS: 6073, IS: 
13920, IS: 11447, 
IS: 15916, IS: 
15917 and for 
structural design 
purpose minimum 
RCC M-30 or 
higher grade shall 
be used.  

7 Shuttering All sort of shuttering shall be complete steel 
shuttering as per CGPWD Specification dated 01 
January 2015 and with upto date correction slips  and 
Amendments 

 

8 Steel 
reinforcement 

Steel reinforcement shall be Thermo-Mechanically 
Treated bar Grade FE- 550 D Steel (Low alloy steel 
reinforcement) or more for R.C.C. work including 
supplying, straightening, and cutting, bending, 
placing in position and binding including 
Reinforcement Coupler/ Mechanical Splice after 
testing and all complete as per CGPWD Specification 
dated 01 January 2015 and with upto date correction 
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slips  and  above  plinth level respectively. In addition 
to above, TMT reinforcement used should be 
corrosion resistant (Low alloy steel). Reinforcement 
coupler shall be approved (if used) before execution of 
work. 

9 Structural Steel Structural steel work as per CGPWD Specification 
dated 01 January 2015 and with upto date correction 
slips and Amendments etc. As per design approved  by 
Engineer-in-Charge including any cutting, hoisting, 
welding, placing bolts, washers, cleats, erection etc. 
required   for completion of work. 

To be provided as 
per requirement of 
main consultant 
drawings and 
approved by 
Engineer in 
Charge on all 
floors and terrace, 
lift machine room, 
Atrium covering, 
OH tank ladder, 
Solar Panel Stands 
etc. 

10 Raceway GI raceway of size as per requirement (to lay LAN 
cables, LAN power and telephone wires etc.) and wall 
thickness of 1.6mm (minimum) to be laid on all floors 
as per design requirement as approved by Engineer in 
Charge. 

To be provided as 
per furniture 
layout prepared  by 
main consultant 
and approved by 
Engineer in 
Charge on all 
floors. 

11 Expansion Joint/ 
Seismic Joint 

Expansion joint system for floor, wall and roof 
locations shall be provided and fixed as per 
CGPWD Specification dated 01 January 2015 and 
with upto date correction slips and Amendments. 

Location as 
approved by the 
Engineer-in-
Charge. 

13 Door Frames & 
Shutters 

Providing and Fixing drawing, bedroom, dormitory 
door for decorative type flush door min 30 mm thick, 
Auditorium cum Multiplex door for sound proof door 
min 60 mm thick, fire door for all emergency fire exit 
door min 85 mm thick, toilet, WC door for WPC door 
as per CGPWD Specification dated 01 January 2015 
and with upto date correction slips and Amendments 

Location as 
approved by  the 
Engineer-in-
Charge. 

13.1 Main entrance 
External    Doors 

Providing and Fixing Main entrance external doors, 
minimum 12mm thick clear glass toughened doors as 
per CGPWD Specification dated 01 January 2015 and 
with upto date correction slips and Amendments 

Location as 
approved by the 
Engineer-in-
Charge. 

13.1.1 Glass door   shutter 
(Automatic bi- 
parting sliding 
door) 

Automatic bi-parting sliding door operator with 
approved spider fittings of approved make with min 
12mm thick toughened clear glass shutters, modular 
design, including internal aluminium cover the track 
profile should be separate from main profile for better 
sound insulation and vibration with automatic 
Operator, Microprocessor control panel. self-learning, 

Location VIP 
Entry, Main 
Entrance, Podium 
Entrance door 
Automatic bi-
parting sliding 
door 
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reversing when obstruction is encountered. 
Microprocessor – controlled control unit with 
adjustable parameters for opening and closing speed, 
hold-open time and opening and closing force. 
Class of protection IP 20. The system shall have 
constant power supply 210V, 50/60Hz, for various 
opening sizes all complete as per design and 
instructions of Engineer-in- Charge. 

13.1.3 Fixed part Providing and fixing laminated glass sheet of 8.76mm 
thickness in approved sizes on aluminium frame work 
on face of building. (Frame to be paid for separately). 

To be provided as 
Elevation  
prepared by main 
consultant and 
approved by 
Engineer in 
Charge 

13.1.4 Spandrel glass 
panels 

Providing and supplying Spandrel Glass Panels 
comprising of 6 mm thick heat strengthened 
monolithic float glass of approved colour and shade 
with reflective soft coating on surface # 2 of approved 
colour and shade so as to match the colour and shade 
of the IGUsin the vision panels etc., all complete for 
the required performances as specified, as per the 
Architectural drawings, as per the approved shop 
drawings, as specified, and as directed by the 
Engineer- in- 
Charge. 

To be provided as 
Elevation prepared   
by main consultant 
and approved by 
Engineer in 
Charge 

13.1.5 Aluminium 
Structural glazing 

Designing, providing and fixing aluminium frame 
work made of special aluminium section on building 
face with M.S. angle iron brackets fixed on RCC 
structure with S.S. hold fasteners, including providing 
and fixing two sided structural adhesive tape of 
appropriate grade (NORTON or equivalent), on 
aluminium sections for fixing aluminium/ glass panel, 
sealing on periphery of frame work, by providing 
EPDM gasket, silicon weather sealant between 
aluminium frame and building structure including hire 
charges of double scaffolding complete. Providing 
and fixing aluminium composite panels in approved 
panel sizes, thickness and shape on aluminium frame 
work on face of building. (Frame to be paid 
separately) 
Providing and fixing laminated glass sheet of 8.76mm 
thickness in approved sizes on aluminium frame work 
on face of building. 

To be provided as 
Elevation prepared   
by main consultant 
and approved by 
Engineer in 
Charge 

13.2 Other Entrance       
doors 

Providing and fixing factory-made  uPVC glazed doors 
as per CGPWD Specification dated 01 January 2015 

Location as 
approved by  the 
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and with upto date correction slips and Amendments. 
included with 10 mm toughened glass. 

Engineer-in-
Charge. 

13.2 Other Doors (lintel 
level should be 
2400 mm ) 

  

13.2.1 Frame Providing wood work (2nd class teak wood) in frames 
(min. Size 150 x75mm) of doors as per CGPWD 
Specification dated 01 January 2015 and with upto 
date correction slips  and Amendments. The rate 
quoted s h a l l   include  hold  fast lugs or dash 
fasteners. 

All doors except 
toilet doors and 
fire doors with 
single or double 
rebate as  per 
requirement. 

3.2.2 Door Shutter Providing and fixing ISI marked min. 35mm thick 
flush door Single/ Double shutters as per CGPWD 
Specification dated 01 January 2015 and with upto 
date correction slips and Amendments. Laminate on 
both sides to be provided as per CGPWD 
Specification dated 01 January 2015 and with upto 
date correction slips and Amendments. Required teak 
lipping at edges shall be provided all around  the  
shutter  and  vision panel. 
Shutter shall be fitted with Hydraulic Door Closer as 
per CGPWD Specification dated 01 January 2015 and 
with upto date correction slips  and Amendments 

Location as 
approved by  the 
Engineer-in-
Charge. 

13.3 WPC Doors Providing and fixing factory made 18 mm thick 
single extruded WPC (Wood Polymer Composite) 
solid board approved design by Engineer-in -charge 

Location - Toilet, 
WC & Bath Doors 

13.3.1 WPC Door Frame Factory made single extruded WPC (Wood Polymer 
Composite) frames as per DSR 2023 design as per 
architectural drawing and as approved by the 
Engineer-in-charge. 

All Toilet doors 

13.3.2 Door Shutter 30 mm thick factory made single extruded WPC 
(Wood Polymer Composite) as per DSR 2023 design 
as per architectural drawing. Solid plain board shall 
be laminated as per approved shade on  both sides as 
par CPWD specifications and DSR 2023 

All toilet doors. 

13.4 Fire Rated Doors (lintel level should be   2400 mm )  

13.4.1 Frame and  fixed 
portion 

Providing and fixing fire-resistant door frame as per 
DSR 
 

 

13.4.2 Shutter and 
Glazing 

Providing and fixing 60 mm thick fire-resistant door 
shutters of 120 min Fire Rating as per DSR 2023 
Providing and fixing glazing in fire resistant door 
shutters, fixed panels & partitions etc. as per     DSR  
Hardware fittings of DORMA or equivalent as 
per Engineer-in-charge 

Location- 
Fire Tower and 
all staircase 
(Except mumty 
door), Electrical 
& HVAC shaft, 
AHU, Service 
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1) SS Ball bearing butt hinges Size: 100 x 89 x 
3mm Grade SS finish (5 no in each leaf) 

2) Door closer std arm TS 2000 

/ equivalent EN 2-4 SS Finish (1 no in each leaf) 
3) Offset Handle 300mm x25mm (B-B) in SS finish 

(1 set in each leaf) 
4) Mortice Narrow Stile Dead Lock-complete Set-

35mm 
Back set with 80mm BSK 

5) Concealed Flush Bolt Metal Door 600mm in SS 
finish (2 nos for double door)- 

6) Dust proof socket for double door SS finish - (1 
no) 

Door Stopper half dome SS finish (1 no each leaf) 

Block,   fire tower 
etc. 
Location of fire 
rated doors is not 
limited to location 
mentioned. If as 
per NBC 2016, 
there is 
requirement of fire 
rated doors at any 
other location 
which is not 
mentioned here, 
agency shall 
provide the fire 
rated doors as per 
given 
specifications. 
Especially in Fire 
Tower and 
Staircases in 
buildings.) 

13.5 Film on Glass 
doors 

Film on glass doors and fixed door, wherever required 
as per directions of Engineer-in- Charge, shall be 
laminated with 30-35 micron (minimum) thick 3M, 
Garware or equivalent make non reflective matte, 
frosted/horizontal strips, scratch resistant, high-
performance resin coated polyester film. 

 

13.6 Doors Fitting and 
fixtures 

Wooden/Flush/WPC shutter: It shall be stainless 
steel Grade 304. Design (size & thickness) of the 
fittings and fixtures shall be as approved by the 
Engineer in Charge. Make shall be as per preferred 
make list. Number and type of fitting/fixture shall be 
as per standard. 
 

 

13.7 Toilet Partion Providing & Fixing toilet cubicals, Thickness of 
Compact Laminate 12mm 
Color of HPL Boards: Dual Standard Compact Color 
Special Remarks For Customization: 
Size of Cubicle: As per Drawing (W) X (D) X 
2100mm (H) 
Door Size: 1925mm (H) X 600mm (W) 
Divider Size: 1945mm (H) 
Overall Height Of Cubicle: 2100mm (Including 
bottom Gap of 100mm) Accessories: Standard- 
Merino Make Stainless Steel- 304 Grade accessories) 
a) SS "U" Channel 

Location - Toilet, 
WC & Bath Doors 
as approved by 
Engineer-in-
charge 
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b) SS "F" Channel (Only Corner Unit) 
c) SS Door Stopper Channel 
d) SS Top Rail 
e) SS Coat Hook 
f) SS Privacy Thumb turn c/w Occupancy Indicator 
g) SS Door Knob 
h) SS Spring Loaded Butt Hinges with Cover 
j) Rubber Lining for Door Stopper i) SS Adjustable 
Foot- 316 Grade 
k) S.S.Screws 304 G & P.V.C Wall Plugs 
SPECIAL NOTE- Warpage Criteria is 3.0 
mm/1000mm for 
MRS panels as per EN standard- 438. As per 
architectural drawings as approved by consultant 
/Engineer in Charge. The rates are inclusive of all 
items including leads & lift and necessary to 
complete, the item in good condition nothing shall be 
paid extra separately unless specified. 

156.00 Q Search 

14 Window 
Frame &  Shutter 

As per CGPWD Specification dated 01 January 2015 
and with upto date correction slips and Amendments 

 

14.1 UPVC Windows Providing and fixing factory-made uPVC white 
colour casement / casement cum fixed glazed window. 
Specifications of frames and shutter and thickness of 
sections shall be minimum as per CGPWD 
Specification dated 01 January 2015 and with upto 
date correction slips and Amendments. Thickness of 
glass shall not be less than 6mm. Item includes glass 
panes silicon sealant. Nothing extra to be paid 
separately for same. 

At all locations 
except  WCs, 
bathrooms etc. 

14.2 Partly fixed partly 
Openable uPVC 
window       with 
ventilator 

Partly fixed partly openable factory-made uPVC 
openable window fitted on uPVC frame in accordance 
with CGPWD Specification dated 01 January 2015 
and with upto date correction slips and Amendments. 
Thickness of glass shall not be less than 4mm. Item 
includes glass panes silicon sealant. Nothing extra to 
be paid separately for same. 

Window Shutter of 
Toilets, WCs, 
Baths and As 
approved by 
Engineer- in-
Charge 

15.1 Granite in  Door/ 
window/ventilator 
sills, Jambs &  
Soffits 

Providing and fixing 18 mm thick gang saw cut, 
mirror polished, pre-moulded and pre-polished, 
machine cut granite stone slab in window sills, Jambs 
& Soffits as per As approved by Engineer- in-Charge 
in shade and colour approved by the Engineer-in-
charge. 

Location- 
All Door, 
windows/ventilator 
for full width, 
Glass doors, 
Railing bottom 
sill. 

15.2 Roller blinds Providing and fixing Roller blinds of approved make As approved by 
Engineer- in-
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having     following specifications Hardware 
Specification Top Tube: Roller tube made of 
extruded aluminium alloy 6063 – T6 not less than 
38mm dia. with wall thickness of minimum 1.2mm 
with spline adoptable to accommodate clutch as per 
manufacturer's approved make  
Clutch Mechanism: Moulded plastic having 
antifriction additive with high strength Glass fibre 
reinforcement polyester and should have a minimum 
lifting capacity of 8 lbs. Clutch mechanism shall be 
crash proof, prevent slippage and shall raise and 
lower smoothly to any desired height. 
Operating Chain: Minimum 4.5mm dia. plastic 
beads chain (or as per manufacturer's standard) 
moulded on  2.2mm thick polyester chord. The 
pitch of bids should be  6mm. adoptable to the clutch 
pitch for smooth, quiet lifting  & lowering of blind. 
Top Rail of the blind comprise of aluminium with 
powder coating vary from the range with 41‐43mm 
& height of 15mm. 
Locking Member: #12 steel stop locks for limit 
setting adoptable to the steel chain or as per 
manufacturer's standard. 
 
Bottom Bar /Weight: Aluminium extruded circular 
section with powder coated finish matching the roller 
fabric ‐Min weight to be 365 gms / Rmt for a perfect 
fall of fabric to avoid warpage / floating. Installation 
to be insert type with end caps to give a neat look. 
 
Fabric: 100% Polyester fabric, B3 pass foam coating 
fabric thickness 0.60 mm, fabric weight 390 GSM, 
EPI/ PPI 176/164, Warp: 80 Den Twisted SD, Weft: 
300 Den Roto, Flame Retardancy FMVSS 302. 

Charge 

15.3 Curtain rods and 
end brackets 

Stainless Steel (304 grade) Curtain rods of min 25 
mm dia and wall thickness min. 1.20 mm thick 
including decorative brackets and designer finials of 
SS 304 grade as approved by the Engineer in charge 
including required supports. 
Supply and fixing of curtain is not in the scope of this 
tender. 

As approved by 
Engineer- in-
Charge 

15.4 Exhaust Fan Provision shall be made for fixing 230/300 mm dia 
Heavy Duty Exhaust fan in kitchen, toilets and any 
other area     as per requirement and as per approved 
drawings. To ensure perfect circular whole, a piece of 

Location- 
As approved by 
Engineer- in-
Charge 
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PVC pipe, conforming to IS 13592, of required 
diameter and of sufficient length to fit into width of 
wall shall be provided and fixed into whole made for 
fixing the exhaust fan. 

15.5 Window/ Ventilator 
Grills 

Providing and fixing SS grills of required pattern 
(where ever required and as per approval of the 
Engineer-in-charge) in frames of windows etc. 
(minimum weight 10 kg per sqm  of window opening) 
as per approved drawings as per CGPWD 
Specification dated 01 January 2015 and with upto 
date correction slips and Amendments 

 

16 Flooring Accessible Tiles Note: Tactile 
flooring   should be 
as per Accessible 
India norms. 

16.1 Granite flooring– 
Lappato Finish 

Entrance Porch: 
Minimum 18 mm thick lappato finish     Granite 
flooring with contrast border in required design and 
in patterns approved by Engineer- in-charge and as
 per CPWD    specification and  as per DSR  
(instead of flamed finish, lappato finish  granite is 
to be used).  
Staircase: 
Minimum 18 mm thick single piece of colour/texture 
in risers and treads and as per CPWD  specification 
and as per DSR  and with double nosing and 3 nos. 
horizontal grooves in tread as approved by Engineer 
in charge. (Instead of flamed finish, lappato finish 
granite is to be used) Two colours of 18 mm thick pre 
polished granite stone flooring in single length of 
trades and risers with anti-skid provisions. 

Entrance porch, 
Other area, 
Staircase or as 
decided by the 
Engineer-in- 
Charge. 

16.2 Granite flooring- 
Flamed finish 

Minimum 18 mm thick flamed finish Granite 
flooring in required design and in patterns approved 
by Engineer-in-charge and as per CGPWD 
Specification dated 01 January 2015 and with upto 
date correction slips and Amendments 

Location- 
As per the detailed 
drawing prepared 
by the consultant 
and approved by 
the Engineer-in-
Charge.   

16.3 Rectified glazed 
ceramic Floor size 
min. Size 
600×600mm 
thickness 8 to 
9mm 

Providing and fixing rectified glazed ceramic Floor 
tiles of 1st quality conforming to IS: 15622-2017 of 
approved make, in all colours, shades over 20 mm 
thick bed of cement Mortar 1:3 (1 cement: 3 coarse 
sand) and jointing with grey cement slurry @ 3.3kg 
per sqm including pointing in white cement mixed 
with matching pigment complete. as approved by 
Engineer in charge and as per CGPWD Specification 

Location- 
As per the detailed 
drawing prepared 
by the consultant 
and approved by 
the Engineer-in-
Charge.   
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dated 01 January 2015 and with upto date correction 
slips and Amendments 

16.4 Jaisalmer Stone Providing and fixing 20mm thick Jaisalmer stone 
flooring in any pattern over & including 20mm thick 
cement mortar bedding in CM 1:6 including cement 
float and filling joints with white neat cement slurry 
mixed with pigment to match the shade of stone with 
all wastage of all material including grinding, 
finishing, polishing and cleaning etc. complete (Edges 
and joints of stone are cut neatly so that thickness of 
joints to be not more than 1.50mm ) and i/c cost of all 
materials, labour and running & hire charges of all 
machineries required for the work at all heights. 

Location- Podium 
landscape and 
mela ground as per 
the detailed 
drawing prepared 
by the consultant 
and approved by 
the Engineer-in-
Charge.   

16.6 PU (Polyurethane) 
Flooring 

a) Surface preparation: By enclosed shot blasting 
or scarification and diamond grinding Finish 
edges with hand tools. Removing all residues to 
leave a dry and dust free open textured surface. 

b) PRIMER: Providing and applying of solvent 
free primer: Epoxy Floor Primer of Asian or 
equivalent. Two component, high solid, epoxy 
resin-based floor primer of 0.2 kg/ sqm 
coverage. 

c) BASE COAT: Providing and applying Car deck 
(Elastomeric PU) base coat of Asian or 
equivalent: 3K Polyurethane Car Deck Flooring 
Three components, solvent free, polyurethane 
car park deck wear coarse. Recommended DFT/ 
Coat 500 µm with coverage of 0.7-0.8 kg / sqm 
on the concrete surface and seeding with fine 
aggregate to get a good mechanical key and 
allow it dry. Spandex 16/30 sand to be 
broadcasted on laid BASE COAT coating @ 3-4 
kg per sq.mt to create desired degree of 
roughness. 

d) TOP COAT: Providing and applying of 
solvent free Polyurethane finish coat Car deck 
FINISH (Elastomeric-PU): 2K Polyurethane Car 
Deck Topcoat Two component solvent free, 
polyurethane car park deck topcoat with 
coverage 0.8 kg/ sqm of approved colour and 
allow it to dry.  
Line marking as per the layout pattern in 
approved  colour and allow it to dry. 

e) UV RESISTANT TOP COAT: (Only for 
Ramp) Providing and applying of Car deck 

Location- 
As per the detailed 
drawing prepared 
by the consultant 
and approved by 
the Engineer-in-
Charge.   
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UV(Polyurethane) where coating directly in 
contact with sunlight for (UV Protection) in 
approved colour and   allow   to   dry.   All   
work complete. 

 

16.7 Kota Stone   
flooring 

Minimum 25 mm thick Pre-Polished Kota Stone 
flooring with 75 mm wide white marble strips as per 
CGPWD Specification dated 01 January 2015 and 
with upto date correction slips and Amendments 

Location - 
AHU Room, 
Record/Store, Fire 
tower, Fire room  
etc. Flooring level 
of services, store 
room, washroom 
etc. in  basement 
should be at least 
150mm  above the 
driveway and 
parking level. 

16.9 Vitrified tiles 
Matt/Antiskid 
finish 

Providing and laying Glazed Vitrified tiles 
Matt/Antiskid finish as per CGPWD Specification 
dated 01 January 2015 and with upto date correction 
slips and Amendments 
Size 1000 x 1000mm thickness min 10mm thick 

Location 
Toilets / Wet areas  

16.10 Double/Multi 
charged Vitrified 
Tiles  flooring 
minimum size 
1200 x 1200 mm 

Providing and laying DOUBLE/MULTI CHARGE 
(minimum 2.0 mm thick laying) VIRTRIFIED floor 
tiles with water absorption less then 0.05% and 
conforming to IS: 15622-2017 of 1st quality of 
approved make in all colors and shades and size 
mentioned below (+/- 10 mm), laid on 20 mm thick 
cement mortar 1:4 (1 cement : 4 coarse sand) 
including pointing the joints with white cement and 
matching pigments etc. complete.  
Size 1200 x 1200mm thickness min 10mm thick 

Location- All 
floor areas and as 
per the Engineer-
in-Charge 
 

16.11 Skirting 1000 mm high skirting matching the  floor material. Lift wall liner is to 
full height 

16.12 Vacuum dewatered 
Concrete  

Minimum 150 mm thick vacuum dewatered concrete 
pavement of M30 Grade of design mixed concrete 
over 100 mm thick design mixed concrete of M 10 
grade with nominal reinforcement of 10 mm dia 
placed at 200 c/c both ways. 
The concrete shall be laid and finished with screed 
board vibrator,  vacuum dewatering process and 
finally finished by  floating, brooming with wire 
brush etc. complete as per specifications and 
directions of Engineer-in- charge. 

Location - 
Basement  

16.13 Wooden  flooring 
And skirting: 

Providing and fixing in position phenol bonded Bamboo 
wood flooring with planks of sizes 20 mm thick and 
as per CGPWD Specification dated 01 January 2015 

Location: 
Conference  
Rooms, Audio 
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and with upto date correction slips and Amendments Visual Room, 
Cabins and lobby. 
(if Required) 

16.15 Granite flooring Providing and laying polished granite flooring in 
required design and patterns approved by Engineer- in-
Charge and as per CGPWD Specification dated 01 
January 2015 and with upto date correction slips and 
Amendments 

Location: 
Cafeteria, Canteen, 
Canteen for  IAAS, 
Kitchen, Pantry, 
Dining, Entrance 
Lobby, Visitor 
lobby, Lift lobby, 
passage, corridor, 
sitting/waiting 
area, lounge and 
reception and all 
RCC top should be 
covered with 
granite top etc. at 
all floor. 

16.16 Epoxy  flooring Providing and laying Epoxy  flooring in required 
design and patterns approved by Engineer- in-Charge 
and as per CGPWD Specification dated 01 January 
2015 and with upto date correction slips and 
Amendments 

Location: parking, 
Basement  as per 
requirement 

17 DADO   

17.1 Ceramic glazed 
tiles of  size min. 
3 0 0 x 600 mm 

Providing and fixing rectified glazed ceramic 
wall/dado tiles of 1st quality conforming to IS : 
15622-2017 of approved make, in all colours, shades 
on wall and dados over 12 mm thick bed of cement 
Mortar I :3 (I cement : 3 coarse sand) and jointing 
with grey cement slurry @ 3.3kg per sqm including 
pointing in white cement mixed with matching 
pigment complete. Necessary adhesive as 
manufacturer’s specification to be used for fixing 
wall tiles (Nothing extra payable for this). 
Size min 300 x 600 thickness min 8mm 

Location- 
Dado for 
Canteen, Kitchen 
pantry, 
Dispensary, Toilet, 
Washrooms, Wet 
Areas and other 
locations as 
approved by 
Engineer- in-
Charge. 

17.3 Granite Cladding / 
Dado 

Providing and laying 15/16 mm. thick upto 50 mm. 
above false ceiling height engineered/composite 
marble slab or  different sizes (Thickness to be 
specified by the manufacturer with water absorption 
less than 0.2%, of approved make n all colours and 
shed in skirting, riser of steps, dado, wall lining over 
12 mm .thick bed of cement mortar 1:3 (1 Cement: 3 
Corse sand), Jointing with white/grey cement based 
high polymer modified quick set tile adhesive 
confirming to IS: 15477- 2019 type-III including 
grouting the joints with white cement and matching 
pigments etc. complete. White/grey cement based 

Location: Lift 
lobby  passage, 
corridor, waiting 
area, visitor’s 
lounge and  
reception at all 
floor. 
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high polymer modified quick set time adhesive 
(coverage as per manufacturer specification) 
confirming to IS: 15477-2019 type- III shall be white 
/grey based. 

17.4 Granite Cladding /  
Dado 

Providing and laying 16-18 mm thick Granite any 
colour or any shade in different sizes from floor 
2.40 m or upto 50 mm. above false ceiling height 
whichever is  higher. in dado, wall lining over 12 mm 
thick bed of cement mortar 1:3 (1cement: 3 coarse 
sand), fixing with white/grey cement based high 
polymer modified quick set tile adhesive 3.30 kg /sqm 
or more as per requirement, conforming to IS: 15477 -
2019 type-III including grouting the joint with white 
cement & matching pigments etc. complete. 
white/grey cement based high polymer modified quick 
set tile adhesive conforming to IS: 15477 - 2019 type-
III shall be white/grey based. 

Location: 
Staircase lobby or 
as decided by the
 Engineer-
in- Charge 

18 SS Railings/SS 
Glass Railing 

SS (grade 304) railing and handrail as per approved 
arch drawing and as per CGPWD Specification dated 
01 January 2015 and with upto date correction slips 
and Amendments Thickness of pipe shall be minimum 
2mm. 

Location- 
Staircase, Sloping 
Garden, 
Basement ramp, 
accessible ramp 
and entrance 
porch steps side 
etc. 

Note: All Railings 
should double rail 
hand for person 
with disabilities   
on    both sides as 
per Accessible 
India norms. 
Glass Railing at 
Lobby 

18.1 Wrought iron   grill Wrought iron grill as per approved design with min 
15Kg/Sqm. 

Location:  
Refuse areas and 
open terraces, 
Boundary Wall, 
Green Area, 
Experience Zone 
or as decided by 
the Engineer-in- 
Charge. 

19 Column Guard All corners of basement columns  should be guarded 
with rubber  Column guard of dimensions 800mm (H) 
X 8 mm (T) x 90 m(W) fitted with reflective stickers 
of  yellow & black strip ACUTE 

Location- 
Corners of 
Basement columns 
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21 Parapets   
21.1 Terrace 1. Parapet (at terrace floor) shall be in RCC 

(minimum height of 900 mm above terrace floor) 
as per  conceptual /detailed drawings. 

2. Parapet at other approved location shall comprise 
of RCC framed and wrought iron jali as per the 
conceptual and approved detailed drawings. 

 

Terrace used for 
mela ground and 
Solar panel 

22 Granite platform a) 18 mm thick pre-polished granite with nosing on 
top as per approved (by engineer in Charge) design 
and shade and CGPWD Specification dated 01 
January 2015 and with upto date correction slips and 
Amendments (in kitchen with provision for Cylinder 
gas pipe). Granite shall rest on Cuddapah stone slab 
(min 35 mm thick). To support Cuddapah stone slab, 
vertical Cudappah stone (minimum 35mm thick) 
cladded with granite (18mm min) from all sides shall 
be provide at regular intervals. 
b) Sink: Providing and fixing Stainless Steel A ISI 
304 (18/8) kitchen sink as approved by Engineer in 
Charge. 

Location - 
Cafeteria, Food 
court, Kitchen, 
Pantry, Dining. 

23 Counters/Kiosk 1 Counters/Kiosk at approved locations shall be 
provided with 12-19 mm thick Acrylic solid surface 
(Corian) in all colour and shade over 12 mm thick 
BWP grade HDF board of minimum density 1700 
Kg/cum and MS tubular supporting frame. A U 
frame made of 45x45x3.6 mm hollow sections shall 
be made and placed 1500 mm c/c and connected with 
horizontal member of size 30x30x3.2mm. Height of 
counter shall be as per architectural drawing 
approved by the     Engineer-in-charge.     MS 
tubular frame shall be PU painted after sand blasting. 
All exposed horizontal and vertical shall be cladded 
with 12-19 mm thick Acrylic solid surface 
seamlessly jointed, edge moulded to provide 50 mm 
wide vertical facia as per direction of the Engineer-
in- charge. 
2. 18 mm thick pre-polished granite with nosing on 

top as per approved design and shade (by 
engineer in Charge). 

Glass Partition on counter: Providing and fixing 8 
mm thick. Glass partition on counter of as per (by    
engineer in Charge). 
3. FRP Designer Chairs as approved Engineer-in-

charge minimum 30 nos  

Location - 
Reception, 5 Nos 
of kiosk at each 
floors or other  
location as 
approved by 
Engineer-in-
Charge. 
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24 Double Hook Providing  and  fixing  Double  Hook All toilets, WCs & 
Baths at all Floors. 

25 Finishes   

25.1 Internal 1. 12mm thick (average) ready mixed cement 
plaster as per manufacturer's specifications and 
direction of Engineer-in-charge at all heights and 
levels (with 145 GSM glass fibre mesh/ chicken 
wire mesh (min 200mm wide) at the junction of 
dissimilar areas) applied on masonry walls 
(except random rubble walls) and RCC columns 
surface at all floors and locations (on both side 
of wall of wet areas) as per direction of 
Engineer-in-charge, finished in smooth line and 
level etc. complete. 

2. Providing and applying 12 mm thick (average) 
gypsum light weight plaster as per including 
fixing 145 GSM glass fibre mesh (min 200mm 
wide) at the junction of dissimilar areas) 

3. On RCC wall & ceiling Surfaces: 6 mm thick 
(average) ready mixed cement plaster in single 
coat complete as per manufacturer's 
specifications and direction of Engineer-in-
charge at all heights and levels. (With 145 GSM 
glass fibre/ chicken wire mesh (min 200mm 
wide) at the junction of dissimilar areas). Any 
RCC surface flushed with wall shall have 
thickness of plaster same as wall. 

4. Necessary grooves shall be provided at the 
junction of dissimilar materials and shall be 
neatly finished wherever directed by Engineer-
in-charge. 

5. All walls & ceiling including gypsum/calcium 
silicate board false ceiling to be treated with 
minimum 1 mm thick (average) cement-based 
putty to give smooth and plain finish & painted 
with premium acrylic emulsion paint/Texture 
Paint as required  
In addition to this, the paint considered should 
have Anti-Fungal / Anti-bacterial / Anti- 
microbial properties. Nothing extra shall be paid 
for this. 

6. Two coats Melamine Polish on all Teak wood 
work as per wherever required. 

Artistic Paints from local Artist. 

Location: 
Cement plaster on 
both side of wall 
of wet areas. 
Gypsum plaster on 
all other  locations. 

25.2 External a. i) 15mm thick ready mixed cement plaster in two Detailed  External    
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coats after mixing water proofing compound and 
synthetic polyester triangular fibre of length 6-12 mm 
as complete as per manufacturer's specifications and 
direction of Engineer-in-charge at all heights and 
levels. 
 
ii) On RCC Surface: 6 mm thick (average) ready 
mixed cement plaster in single coat complete as per 
manufacturer's specifications and direction of 
Engineer-in-charge at all heights and levels. (With 
145 GSM glass fibre mesh/chicken wire mesh at the 
junction of dissimilar areas). Any RCC surface 
flushed with wall shall have thickness of plaster 
same as wall. 
 

iii) Necessary grooves shall be provided at the 
junction of dissimilar materials and shall be neatly 
finished wherever directed by Engineer-in- Charge. 
Necessary drip course shall be  provided  in  
Chhajjas,  Balcony, Projecting Roof, Beams etc. 
 
b. Providing & Applying at all level high quality 
acrylic modified resin based texture of approved 
Pattern with anti algae and UV resistance properties( 
Rustic of Asian paint or equivalent in Berger/ 
Heritage/Spectrum/Bakelite hylam ltd) to be applied 
as intermediate finish in desired pattern to form film 
of 2- 2.5 mm thickness after scrapping and properly 
cleaning the surface to remove loose particles from 
the plaster surface followed by top coating with 
Premium Acrylic Smooth exterior paint with 
Silicone additives of required shade by two or more 
coats @ 1.43 litres/10 sqm, complete as the 
direction of Engineer-in-Charge. 
 
c. Providing and fixing of façade at all height with 
structural glazing extruded terracotta ventilated rain 
screen tiles as per DSR 2023. 
 
d. Providing and fixing GRC column along with 
capital, motif as per external elevation given in 
concept drawing and wherever required as per 
direction and approval of engineer-in-Charge. 
e. Spider Glazing system - "Design, supply and 
installation of suspended  Spider Glazing system 

elevation is to be 
designed 
developed by the 
architect 
appointed by 
agency as per 
approved view. 
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designed to withstand the wind  pressure  as  pr  IS  
875  (Part  III).  The  Suspended System  held  with  
Spider  Fittings  of  SS-316  Grade  Steel  of approved 
manufacturer with glass panel having 12 mm thick 
clear  toughened  glass  held  together  with  SS-  316  
Grade Stainless steel Spider and bolt assembly with 
laminated glass fins 21mm thick. The Glass fins and 
glass panel assembly shall be connected to Slab/beams 
by means of SS- 316 Grade stainless steel brackets and 
Anchor bolts and at the bottom using SS channel of 
50x25x2mm using fastener and anchor bolts, non 
staining weather sealants of approved make, Teflon/ 
nylon  bushes  and  separators  to  prevent  bimetallic 
contacts,  all  complete to  perform  as per 
specification and approved drawings. The complete 
system to be designed to accommodate thermal 
expansion and seismic movements etc. The joints 
between glass panels (6 to 8 mm) and gaps at the 
perimeter and in U channel of the assembly to be filled 
with none staining weather sealant, so as to make the 
entire system fully air tight, water proof and dust 
proof. The rate shall include  all  design, Engineering  
and  shop  drawing  including  approval from 
structural  designer,  labour, T and P,  scaffolding, 
other incidental  charges  including  wastage,  enabling  
temporary services  all  fitting  fixers nut bolts,  
washer,  Buffer  plates, fastener,  anchors,  SS  channel  
laminated  glass  etc.  all complete. For the purpose of 
payment 
f. Spandrel Glass Panels- Providing and supplying 
Spandrel Glass Panels comprising of 6 mm thick heat 
strengthened monolithic float glass  of  approved  
colour  and  shade  with  reflective  soft coating on 
surface # 2 of  approved colour and shade so as to 
match the colour  and  shade  of  the  IGUs in  the  
vision  panels  etc.,  all complete for the required 
performances as specified, as per the  Architectural  
drawings,  as  per  the  approved  shop drawings, as 
specified, and as directed by the Engineer- in- Charge. 
For payment, only the actual area of glass on face #  1  
of  the glass  panels  (but  excluding  the area  of  
grooves and weather silicone sealant) provided and 
fixed in position,  shall  be  measured  in  
sqm.(Payment  for  fixing  of Spandrel Glass  Panels  
in  the  curtain  glazing  is  included in cost  of  
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relevant  Item).  (i)  Coloured tinted float  glass  6mm 
thick  substrate  with  reflective  soft  coating  on  face  
#  2, having properties  as  visible  Light  transmittance  
(VLT)  of  25  to  35 %,  Light  reflection  internal  10  
to  15%,  light  reflection external 10 to 20 %, shading 
coefficient (0.25- 0.28)  and U value of  3.0 to  3.3 
W/m2 degree K  etc. 
The properties of performance glass shall be decided 
by technical sanctioning authority as per the site 
requirement. 
Artistic Paints from local Artist. 

25.3 Painting on 
steel work   
including rolling 
shutters 

Painting with Epoxy paint of required colour to give 
an even shade with Two or more coats over a coat of 
suitable steel primer as per CGPWD Specification 
dated 01 January 2015 and with upto date correction 
slips and Amendments 

 

25.4 Painting of 
exposed soil/waste 
and water supply 
Pipes 

Painting with synthetic enamel paint of required 
colour to give an even shade with Two or more coats 
over a coat of suitable steel primer as per CGPWD 
Specification dated 01 January 2015 and with upto 
date correction slips and Amendments 

 

26 False Ceiling   
26.1 Gypsum false 

ceiling 
Providing and fixing at all height false ceiling 
consisting of frame work "W" / "U" / "L" sections 
made of G.I. sheet with zinc coating of grade 120 
consisting of angle cleats of size 25mm wide x 1.6mm 
thick with flanges of 22mm and 37mm at 1200mm 
centre to centre one flange fixed to the ceiling with 
dash fastener 12.5mm diax40mm long with 6mm dia 
bolts to the angle hangers of 25x25x0.55mm of 
required length, and other end of angle hanger being 
fixed with nut and bolts to G.I. channels 
45x15x0.9mm running at the rate of 1200mm centre 
to centre to which the ceiling section 0.5mm thick 
button wedge of 80mm with tapered flanges of 26mm 
each having clips of 10.5mm at 450mm centre to 
centre shall be fixed in a direction perpendicular to 
G.I. channel with connecting clips made out of 
2.64mm diax230mm long G.I. wire at every junction 
including fixing the gypsum board with ceiling 
section and perimeter channels 0.55mm thick 27mm 
high having flanges of 20mm and 30mm long, the 
perimeter of ceiling fixed to wall/partition with the 
help of rawl plugs at 450mm centre to centre with 
25mm long drive-all screws @ 230mm interval 

Location- 
All lobby and    
Reception / 
Counters or as 
decided and 
approved by the 
engineer-in-
charge. 
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including jointing and fixing to a flush finish of 
tapered and square edges of the board with 
recommended filler, jointing tapes, finisher and two 
coats of primer suitable for board as per manufactures 
specification and also including the cost of making 
openings for light fittings, grills, diffusers, cutouts 
made with frame of perimeter channels suitably fixed 
including providing and fixing 12.5 mm thick tapered 
edge gypsum board conforming to IS: 2095- Part-I all 
complete as per drawing and specification and 
direction of the Engineer in Charge but excluding the 
cost of painting. 

26.2 Aluminium False  
ceiling 

Providing and fixing of aluminium tile false ceiling 
comprising of Tile of size 600 x 600mm x 0.7mm. 
The Tile ends will be raised with pips and stops to 
ensure positive engagement into the spring to enable 
for demounting of individual panels. The Tile sides 
will be sufficiently high to ensure a minimum 
deflection across the length of Tile. All Tiles will be 
bevel edged. The Tile shall be powder coated. The 
Tile shall be clipped into clip-in profile made of 
0.5mm thick G.I sheet. The clip-in profile shall be 
supported from slab by means hold on clamp with clip 
and 4mm dia G.I. rod fixed to ceiling rigidly. Wall 
trim box of size 15x30x15mm made from 0.4mm 
thick aluminium alloy sheet to be provided all along 
the wall to hold panels (only surface area of false 
ceiling is to be measured and no deductions for lights, 
diffusers, columns etc shall be made) 
With perforated tiles having perforation with 2.5mm 
dia and 5mm centre to centre and pasted with non 
woven tissue on the back side 

Location- 
Approved by the 
engineer-in- 
charge. 

26.3 Calcium Silicate 
False ceiling 

Providing and fixing false ceiling at all heights with 
integral densified calcium silicate reinforced with 
fibre and natural filler false ceiling tiles of Size 
595x595 mm of approved texture, design and patterns 
having NRC (Noise Reduction coefficient) of 0.50 
(minimum) as per IS 8225:1987, Light reflectance of 
85% (minimum). Non combustible as per BS:476 
(part-4), fire performance as per BS:476 (part 6 &7), 
humidity resistance of 100%, thermal conductivity < 
0.043 W/m K as per ASTM 518:1991, in true 
horizontal level suspended on inter-locking metal 
powder coated T-Grid of hot dipped galvanised iron 
section of 0.40 mm thick on Silhouette profile, rotary 

Location- 
All Toilets and 
approved by the 
engineer-in- 
charge. 
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stitched double webbed white with 6 mm reveal 
profile (white/ black), comprising of main-T runners 
of size 15x42 mm of length 3000 mm, cross - T of 
size 15x42 mm of length 1200 mm and secondary 
intermediate cross-T of size 15x42 mm of length 600 
mm to form grid module of size 600 x 600 mm, 
suspended from ceiling using galvanised mild steel 
items (galvanizing @ 80 grams per sqm) i.e. 50 mm 
long, 8 mm outer diameter M-6 dash fasteners, 6 mm 
dia fully threaded hanger rod upto 1000 mm length 
and L-shape level adjuster of size 85x25x2 mm. 
Galvanised iron perimeter wall angle of size 
22x19x0.40 mm of length 3000 mm to be fixed on 
periphery wall / partition with the help of plastic raw 
plugs at 450 mm centre to centre and 40 mm long dry 
wall S.S screws. The work shall be carried out as per 
specifications, drawing and as per directions of the 
Engineer-in-Charge. 
With 15 mm thick integral densified micro edge light 
weight calcium silicate false ceiling tiles 

26.4 WPC   ceiling Providing and fixing factory made minimum 12 mm 
thick single extruded WPC (Wood Polymer 
Composite) solid plain required colour board Jali 
CNC (Computer numeric control) routed of approved 
design by Engineer-in-charge which are machine cut 
for ceiling comprising of virgin polymer of K value 
58-60 (Suspension Grade), calcium carbonate and 
natural fibres (wood powder/ rice husk/wheat husk) 
and non toxic additives (maximum toxicity index of 
12 for 100 gms) having minimum density of 650 
kg/cum 

Location- 
Corridors and 
Lobby Areas and 
approved by the 
engineer-in- 
charge 

26.5 Acoustical 
suspended ceiling 

Providing and fixing acoustical suspended ceiling 
system made of mineral fibre/glass fibre tiles with 
Micro look edge and size 595 x595x15mm as 
approved by Engineer-in-charge, in true Horizontal 
Level Suspended on inter locking metal grid of hot 
dipped galvanised steel sections (galvanised @ 
120gsm/sqm, both side inclusive) consisting of main 
"T" Runner with suitably spaced joints to get required 
length and of size 15x32mm made from 0.30 thick 
(minimum) sheet, spaced at 1200mm centre to centre 
and cross "T" of Size 15x32 mm made of 0.30 thick 
(minimum) sheet, 1200 mm long spaced between 
main "T" at 600mm centre to centre to form grid of 
1200x600mm and secondary cross "T" of length 

Location- 
In Auditorium 
cum Multiplex, 
Display Area, 
Lobby, As per 
engineer-in- 
charge. 
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600mm and size 15x32 mm made of 0.30 mm thick 
(minimum) sheet to be inter locked ceiling tiles of 
approved texture in the grid, cutting/making opening 
for services like diffusers, grills, light fitting, fixtures, 
smoke detectors etc wherever required. Main "T" 
runner to be suspended from ceiling using GI slotted 
cleats of size 27x37x25x1.6mm fixed to ceiling with 
12.5 mm dia and 50mm long dash fasteners, 4mm dia 
GI adjustable rods with galvanised butterfly level 
clips of size 85x30x0.8mm spaced at 1200mm centre 
to centre along main "T" Bottom exposed width of 
15mm of all "T" sections shall be pre-painted with 
polyester paint, all complete for all heights as per 
specification drawings or as directed by Engineer-in-
charge. The tiles should have Humidity resistance 
(RH) of 99%, Light Reflectance > 83% Thermal 
Conductivity K =  0.052-0.57 w/mk, colour white, fire 
performance UK class 0/class 1(BS 476 pt-6 and 7) in 
module size of 600x600x16mm with Bib Block 
coating on the face of the tile, suitable for green 
building application, with recycled content of 38-
41%. The tile and grid system used together should 
carry a 15 year warranty on stamp paper by 
contractor. 

26.6 Combination of 
veneered plywood 
and Gypsum false 
ceiling 

Combination of veneered plywood and Gypsum false 
ceiling as per DSR and CPWD specifications with 
upto date correction slips and  as  per Architectural 
Drawings. 

Location- 
Lobby Areas as 
per direction of 
Engineer-in-
charge. 

26.7 Polycarbonate 
profile roofing 
sheet 

Providing and fixing minimum 2mm thick semi 
transparent polycarbonate profile roofing sheet of 
approved make and colour to make any normal 
roofing / covering and fixing as per manufacture 
specification at spacing not more than 1.2 m centre to 
centre with EPDM gasket and silicon sealant fixed 
with self drilling stainless steel screws all complete as 
per direction of Engineer-in-Charge. 

Location- 
Terrace floor 
Atrium as per 
direction of 
Engineer-in-
charge. 

27 Rain Water 
Pipes: 

Un-plasticized Rigid PVC rain water pipes and 
accessories from terrace, down-take pipes from 
balconies, podium conforming to IS: 13592 Type A 
including jointing with seal ring conforming to IS: 
15382 leaving 10 mm gap for thermal expansion 
Single socketed pipes of required diameter as per 
approved drawings and CGPWD Specification dated 

Location of pipe 
should be such that 
distance between 
two pipes is not 
greater than 
30.00m. Also, pipe 
should not be 
visible in elevation 
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01 January 2015 and with upto date correction slips 
and Amendments PTMT grating on inlet mouth of 
rain water pipes 

(all side) and 
should be properly 
hidden in ducts. 

28 Water proofing a. Terrace: Providing and laying integral cement-
based water proofing treatment including 
preparation of surface as required for treatment 
of roofs, balconies, terraces etc. as per CPWD 
specifications and DSR 2023 

b. Washrooms/ Toilets/ Wet areas/ Sunken 
Portions: Providing and laying water proofing 
treatment to vertical and horizontal surfaces of 
depressed portions of W.C., kitchen as per DSR 
2023 and as per direction of Engineer-in- 
charge. 

c. Basement bottom and external/Internal vertical 
walls, UG Sump and Lift well: Integral cement-
based treatment for water proofing on horizontal 
and vertical surface using 2 layers of rough Kota 
stone and HDPE sheet 1.2 mm on external 
surfaces as per CPWD specifications in 
Basement, Sumps, lift shaft, STP, below plinth 
etc as per DSR 2023 and as per direction of 
Engineer-in-Charge including providing and 
mixing Integral crystalline admixture for water 
proofing treatment as per DSR 2023 in RCC 
upto plinth level. 
d. Podium and Mela Ground- Dr. Fixit Flexi PU 
270 (I) – 1K Liquid Applied Polyurethane 
Waterproofing Membrane Surface preparation 
Break & remove the existing waterproofing 
layer and reach upto RCC slab level followed by 
cleaning and preparation of surface with the 
help of wire brush and hand grinder. Remove all 
loose concrete, dust with air blower. Undulation 
in RCC slab surface, honeycombs, pin hones, 
imperfections should be chiselled to the sound 
substrate and repair with Polymer Modified 
Mortar a dual shrinkage compensated Dr. Fixit 
Polymer Modified Mortar HB. Moisture cure for 
5 days then allow drying out slowly. PVC pipes 
to be placed / inserted in the core cut areas, 
apply a coat of Dr. Fixit Pedigree Epoxy 
bonding agent over this, sprinkling fine sand / 
quartz sand and fill the gap with Dr. Fixit Micro 
Concreate or with shrinkage compensating Dr. 
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Fixit Polymer modified mortar HB. Angel Fillet: 
Roughen and clean the junction of wall and 
floor with wire brush and air blower to remove 
the dust particles. Moisten the surface with 
water & apply a bond coat of Dr. Fixit Pidicrete 
URP and cement (1:1) by volume with brush. 
Providing & Laying angle fillet (gola) of size 50 
x 50 mm in width over the bond coat when it’s 
in wet condition. Preparing PMM by taking 1 kg 
Dr. Fixit Pidicrete URP, 5 kg fresh cement, and 
15 kg graded quartz sand. (i.e., in the ratio of 
1:5:15) on RCC surface (slab and wall junction) 
finishing in smooth finish. Including moisture 
cure for 5 days then allow drying out slowly. etc 
complete. Crack Repair: Cut and widen all 
cracks more than 1mm up to 8mm in width and 
depth in V shape with mechanical cutter. Clean 
the cracks with air blower. Apply a coat of Dr. 
Fixit Pidiprime A primer over prepared crack in 
the length, allow the surface to cure tack free 
upto 20 mins. Fill the crack with Dr. Fixit PU 
sealant with suitable gun and level the sealant 
with spatula / putty knife. Allow sealant to cure 
a minimum 72 hours. Providing and laying 
minimum 100mm width 60 GSM non-woven 
geo textile fleece over the length of shrinkage 
crack in sandwich layer of a bond coat of Dr. 
Fixit Cipoxy 16D epoxy primer and two 
topcoats of Dr. Fixit Flexi PU 270 (I). Apply the 
second coat after an interval of 12 hours. 
Waterproof Coating: Provide and apply moisture 
insensitive Dr. Fixit Cipoxy 16D primer @ 0.20- 
0.25 kg/ m2. Allow the primer to cure for 6 – 8 
Hrs to tacky condition. Provide and apply 2 
coats of Dr. Fixit Flexi PU 270 (I), a single 
component PU based cold applied seamless 
waterproofing membrane over the above PUF 
Layer, coverage at the rate 2.3 - 2.5 kg/m2 in 2-
3 coats to achieve DFT of 1.5 mm. The PU 
membrane shall be terminated 300mm above 
FFL, self-curing for 5 days. The Waterproofing 
material shall have Solids > 85%, Tensile 
strength > 2 Mpa as per ASTM D 412, 
Elongation > 400% as per ASTM C 1305, crack 
bridging up to 2mm, Shore A Hardness > 70 as 
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per ASTM D 2240, Adhesion to concrete > 
2Mpa as per ASTM D 903, Water vapor 
permeability > 14gm / m2 / day as per ISO 
9932:91, Puncture Resistance > 300 N as per, 
ASTM E154- 2013 Water Head Resistance 50M 
as per DIN 1048. Separation Layer: Providing & 
Laying 200 GSM Geotextile (non-woven 
polyester) membrane with a min of 100mm 
wide overlap loosely laid over Dr. Fixit Flexi 
PU 270(I) membrane, etc., complete. Dimpled 
membrane : - Providing and applying dimpled 
membrane 8-10mm with required accessories 
allowing water to drain towards slope. 
Horizontal Protection - Mortar screed for 
protection & Slope: Providing & laying of 
average 100 mm thick protective screed of M20 
grade by keeping minimum 50mm thickness at 
drainage point with slope 1:100 containing 12 
mm, 100% virgin polypropylene fibers @ 0.9 
Kg/Cum with a broom finish, well compacted, 
curing for 7 days etc. complete. The screed shall 
be raised to the wall in the form of vatta to 
achieve a smooth corner. The screed shall be 
divided into panels of 4 mtr X 4 mtr with 6 mm 
wide x10 mm deep construction joint and filling 
the same with Dr. Fixit PU sealant, confirms to 
ASTM C-920-S, NS, 25 & BS EN ISO—11600: 
2003 Type F & G as per manufacturer 
specification, etc, complete. Vertical wall 
Protection plaster: Providing & laying 15mm 
THK protective plaster of C:M – 1:4 admixed 
with integral waterproof compound conforming 
to IS 2645:2003, Pidiproof LW+ @ 200ml per 
bag of cement, over the waterproofing 
membrane for vertical protection after 
application of Dr. Fixit Epoxy Bonding agent / 
Dr. Fixit Cipoxy 16D primer and sprinkling of 
quartz sand to create key for the plaster. 
Including finishing & water curing of plaster for 
minimum 7 days. 

29 Sanitary and 
water supply 

Providing Double Piping system as per Engineer-in-
charge 

 

29.1 Common Toilets 
at all floors. 

  

29.1.1 EWC Providing and fixing rimless wall hung W.C. fitted  
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with (dual flushing system) metropole flush wall 32 
mm/40mm size as per plumbing pipe (concealed 
body) with exposed shut off provision and round 
(where dia  of  pipe 32mm) (3.0 /6.0 LTS. Per 
flushing). 

29.1.2 HAND SHOWER 
(HEALTH 
FAUCET) 

HAND SHOWER (HEALTH FAUCET) with 8mm 
dia 1.2-meter-long flexible tube and wall hook fitted 
with two-way bib cock. Health faucet shall rest on wall 
bracket. 

 

29.1.3 INDIAN WC Providing and fixing water closet squatting pan 
(Indian type W.C. pan) 

 

29.1.4 Bib Cock Bib cock. CP  
29.1.5 Wash Basin Providing and fixing under counter wash basin oval 

shape of minimum size 605 x   430 x 200mm, pillar 
cock auto closing,  32mm C.P brass waste with  bottle 
trap i/c painting of fittings and brackets, cutting and 
making good the walls wherever require etc complete 
in all respect. Counter shall be prepared using 18mm 
thick granite slab supported on Cuddapah stone and 
Cuddappah slab. Verical Cuddapah shall be fixed 
with 18 mm thick granite from all sides. Front side of 
Cuddappah slab shall also  be  fixed   with   18mm  
thick granite 

 

29.1.6 Angular stop  cock Angular stop cock.  

29.1.7 Connection    pipe Connection pipe 450/600 mm long braided hose with 
two 15mm nuts & rubber washers without nipple 

For flush tank, 
Geyser, wash 
basin etc. 

29.1.8 Urinals Providing and fixing Urinal with urinal valve auto 
closing system WITH BUILT- IN CONTROL 
COCK & WALL FLANGE   with  all fixing 
accessories. Urinal partition shall be of 
Glass/granite of colour as approved by Engineer-in- 
Charge 
 

 

29.1.9 Wall Mixer WALL MIXER WITH PROVISION FOR 
OVERHEAD SHOWER WITH 115MM LONG 
BEND PIPE ON UPPER SIDE CONNECTING 
LEGS & WALL FLANGES   SHOWER ARM 
CASTED 160MM LONG LIGHT BODY ROUND 
SHAPE FOR WALL  MOUNTED  SHOWERS  
WITH FLANGE)   OVER HEAD SHOWER 
SINGLEFLOW 100MM DIA(ABS CP)   

 

29.1.10 Mirror Minimum 5mm thick mirror covering full wall width 

(from 1st wash basin to last wash basin) of height 
min. 750 mm over wooden/ PVC backdrop of 

Location - In all 
Toilets  
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approved design and min. 50x25 moulded teak 
frame with melamine finish. 

29.2 Attached /                 
Toilets 

  

29.2.1 EWC Providing rimless wall hung W.C. with UF soft close 
slim seat cover with all hinges/accessories)   fitted 
with (dual flushing system) metropole flush wall 32 
mm/40mm size as per plumbing pipe (concealed 
body) with exposed shut off provision and round 
(where dia  of  pipe 32mm) (3.0 /6.0 LTS. Per 
flushing)  . 

 

29.2.3 HAND SHOWER 
(HEALTH 
FAUCET) 

HAND SHOWER (HEALTH FAUCET)   with 8mm 
dia 1.2-meter-long flexible tube and wall hook fitted 
with two-way bib cock  . Health faucet shall rest on 
wall bracket 

 

29.2.4 TOILET ROLL 
HOLDER 

TOILET ROLL HOLDER WITH STAINLESS 
STEEL FLAP 

 

29.2.5 Wash Basin Providing and fixing over counter wash basin    
make,  pillar  cock  auto closing   make, Pillar cock 
auto closing   make 32mm C.P brass waste, BOTTLE 
TRAP (WITH INTERNAL PARTITION) 32MM 
SIZE WITH 300MM & 190MM LONG WALL 
CONNECTION PIPES & WALL FLANGE, i/c 
painting of fittings and brackets, cutting and making 
good the walls wherever require etc complete in all 
respect. Counter shall be prepared using 18mm thick 
granite slab supported on Cuddapah stone and 
Cuddappah slab. Verical Cuddapah (min. 35mm 
thick) shall be fixed with 18 mm thick granite from 
all sides. Front side of Cuddappah slab shall also  be  
fixed   with   18mm  thick granite 

 

29.2.6 Angular stop cock Angular stop cock  .  
29.2.7 Connection   pipe Connection pipe  450/600 mm long braided hose with 

two 15mm nuts & rubber washers without nipple 
 

29.2.8 WALL MIXER Concealed body for single lever diverter 40mm 
cartridge with button assembly, cartridge sleeve 
(button on top) but without exposed parts   single 
lever exposed parts kit of diverter consisting of 
operating lever wall flange (with seals) & button only  
over head shower single flow 100mm dia (ABS CP)   
over head shower single flow 100mm dia (ABS CP)   

 

29.2.9 SOAP 
DISPENSER 
WITH GLASS 
BOTTLE 

SOAP DISPENSER WITH GLASS BOTTLE  
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